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DISCLAIMER 

 

The information contained in this Request for Proposal document ("RFP") or subsequently provided to 

Bidders, whether orally or in documentary or any other form by or on behalf of the Shillong Smart City Limited 

or any of its employees or advisers, is provided to Bidders on the terms & conditions set out in this RFP such 

other terms conditions subject to which such information is provided. 

This RFP is not an agreement is neither an offer by the Shillong Smart City Limited, (hereafter it will be 

referred as “SSCL”) to the prospective Bidders or any other person. The purpose of this RFP is to provide 

interested parties with information that may be useful to them in the formulation of their Proposals pursuant 

to this RFP. 

This RFP includes statements, which reflects the intentions of the Shillong Smart City Limited in relation to 

the Selection of Bidder to Design, Build, Operate, Maintain and Transfer of Mechanized Multilevel Car Park 

at a) Vivekananda Road near addl. Secretariat, and b) at Polo Commercial Complex Phase-3 in Shillong, 

East Khasi Hills District, Meghalaya for SSCL. 

The Shillong Smart City Limited , its employees advisers make no representation or warranty shall have no 

liability to any person including any Bidder under any law, statute, rules or regulations or part, principles of 

restitution or unjust enrichment or otherwise for any loss, damages, cost or expense which may arise from 

or be incurred or suffered on account of anything and contained in this RFP or otherwise, including the 

accuracy, adequacy, correctness, reliability or completeness of the RFP any assessment, assumption, 

statement or information contained therein or deemed to form part of this RFP or arising in any way in this 

Selection Process. 

The Shillong Smart City Limited also accepts no liability of any nature whether resulting from negligence or 

otherwise however caused arising from reliance of any Bidder upon the statements contained in this RFP. 

The Shillong Smart City Limited may in its absolute discretion, but without being under any obligation to do 

so, update, amend or supplement the information, assessment or assumption contained in this RFP. 

The issue of this RFP does not imply that the Shillong Smart City Limited is bound to award this work to any 

bidder/ bidders, as the case may be, for installation/ erection of Mechanized Multi-level Parking Systems on 

the identified locations. Shillong Smart City Limited reserves the right to reject all or any of the Proposals 

without assigning any reasons whatsoever. 

The Bidders shall bear all its costs associated with or relating to the preparation submission of its Proposal 

including but not limited to preparation, copying, postage, delivery fees, expenses associated in connection 

with or relating to its Proposal. All such costs expenses will remain with the Bidders the Shillong Smart City 

Limited shall not be liable in any manner whatsoever for the same or for any other costs or other expenses 

incurred by a Bidder in preparation for submission of the Proposal, regardless of the conduct or outcome of 

the Selection Process. 
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SECTION 1 

CONTENT OF BIDDING DOCUMENTS 

The set of bidding documents comprises the documents listed below and addenda issued in 

accordance with Clause 9: 

 
1. SECTION 1:  

• Content of Bidding Documents 

• Notice inviting Bid 

• List of Important Dates 

• Document Checklist  

2. SECTION 2: Instruction to Bidders 

3. SECTION 3: Qualification Information 

4. SECTION 4: GCC and SCC 

5. SECTION 5: Scope of Work & Technical Specifications  

6. SECTION 6:  Preliminary Drawings (Tender Purpose) 

7. SECTION 7: Forms of Bid 
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NOTICE INVITING TENDER 

SHILLONG SMART CITY LIMITED 

NIT: SSCL/Tender/NSC/2023-24/ MEG-SHI-001                                       Date: 08/09/2023 

1. The Chief Executive Officer (CEO), Shillong Smart City Limited (SSCL) invites Bids for the following work: 

Tender No. Name of the Work 
Approx. Estimated project 

Cost 

Tender Fee 

(non-

refundable) 

Earnest 

Money 

Deposit  

Period of 

Completion 

Defect 

Liability 

Period 

SSCL/Tender/NSC/ 

2023-24/ MEG-

SHI-001 

Design, Build, Operate, 

Maintain and Transfer of 

Mechanised Multilevel Car 

Park at a) Vivekananda 

Road near addl. Secretariat, 

and b) at Polo Commercial 

Complex Phase-3 in 

Shillong, East Khasi Hills 

District, Meghalaya 

Estimated Project Cost: 

a) MLCP at Vivekananda Road 

= Rs. 6.5 Crs,  

and  

b) MLCP at Polo Commercial 

Complex Phase-3 = Rs. 36.5 

Crs 

 

The Total Estimated Project 

cost is (a+b) = Rs. 43.00 Crs 

(inclusive of GST) 

Rs. 15,000 

(Rupees 

Fifteen 

Thousand 

Only) 

inclusive of 

GST 

Rs. 86.00 

Lakhs 

(Rupees 

Eighty-Six 

Lakhs Only) 

inclusive of 

GST 

Twelve (12) 

Calendar Months 

for construction 

from the date of 

issue of Notice to 

Proceed and Five 

years of Operation 

and maintenance 

after completion of 

construction works 

1 Year after 

the 

completion of 

Construction 

Works 

 

2. Bidding Documents can be downloaded from 08.09.2023 at 10:00 Hrs. to 03.10.2023 at 15:00 Hrs. from the following websites: http://megurban.gov.in or 

http://meghalaya.gov.in/megportal/tender.  

3. Bidders are requested to submit the Tender Fee in the form of DD and Earnest Money Deposit (EMD) in the form of DD/FDR/BG in the favour of Chief 

Executive Officer, Shillong Smart City Limited (SSCL), Shillong. 

4. The deadline of bid-submission (hard copy submission only) is 15:00 Hrs. on 03/10/2023. 

5. For more details contact Chief Executive Officer, Shillong Smart City Limited (SSCL), House No. C/B-037, Top Floor, Centre Nongrim Hills, Near JJ Cables, 

Shillong, East Khasi Hills District, Meghalaya – 793003, Contact No. +91-9669827940 and through email at shillongsmartcityltd.nsc.001@gmail.com. 

 

Chief Executive Officer, 

Shillong Smart City Limited

mailto:shillongsmartcityltd.nsc.001@gmail.com
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LIST OF IMPORTANT DATES 

1 Name of Work: Design, Build, Operate, Maintain and Transfer of 

Mechanised Multilevel Car Park at a) Vivekananda 

Road near addl. Secretariat, and b) Polo Commercial 

Complex Phase-3 in Shillong, East Khasi Hills 

District, Meghalaya. 

2 Tender Fee (Non-Refundable) Rs. 15,000 (Rupees Fifteen Thousand only) inclusive 

of GST 

3 Tender Security Amount (EMD) Rs. 86.00 Lakhs (Rupees Eighty-Six Lakhs only) 

inclusive of GST 

4 Completion Period for construction Twelve (12) Calendar Months for construction from 

the date of issue of Notice to Proceed. 

5 Date of Issue of Notice Inviting Bid 08/09/2023 

6 Period and Site for downloading of 

Bidding Documents 

From 08/09/2023 at 10.00 Hrs to 03/10/2023 at 15.00 

hrs. 

Website: http://megurban.gov.in 

http://meghalaya.gov.in/megportal/tender  

7 Last date of seeking clarifications 15/09/2023 (up to 18.00 Hrs.) 

8 Bid Clarification and Queries 

Addressed to 

shillongsmartcityltd.nsc.001@gmail.com   

9 Pre-bid Conference Date: 18/09/2023 

Time: 11:00 Hrs  

Venue: Conference Hall, 

Office of the Shillong Smart City Limited 

House No. C/B-037, Top Floor,  

Centre Nongrim Hills, Near JJ Cables, Shillong, 

East Khasi Hills District, Meghalaya - 793003   

10 Uploading replies to Pre-bid queries 22/09/2023 

11 Deadline for Receiving Bids Date: 03/10/2023 

Time: 15.00 hrs 

12 Time and Date for opening Technical 

Bid/Bids 

Date: 03/10/2023  

Time: 15.30 hrs 

13 Date of opening of Financial Bid (of 

technically qualified bidders only) 

To be notified 

14 Place of opening of technical bids Conference Hall, 

Office of the Shillong Smart City Limited 

House No. C/B-037, Top Floor,  

Centre Nongrim Hills, Near JJ Cables, Shillong, 

East Khasi Hills District, Meghalaya - 793003   

15 Last Date of Bid Validity 180 days from the last date of submission of bid 

16 Officer Inviting Bids Chief Executive Officer (CEO), Shillong Smart City 

Limited (SSCL) 

 

Note: If the date of submission of tenders happens to be a public holiday for the Employer, Tenders 

will be received and opened on the next working day at the same venue and time. Bidders are requested 

to check the website for regular updates   

mailto:shillongsmartcityltd.nsc.001@gmail.com
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DOCUMENT CHECKLIST 

S.No. DOCUMENTS 

1 Tender Fee in the form of Demand Draft (DD) 

2 Earnest Money Deposit (EMD)/ Bid Security  

3 
Power of Attorney (PoA), MoU between the members of Joint Venture or Consortium or 

Association 

4 

Affidavit certifying the following are to be submitted with technical bid: 

• That the information furnished with the bid documents is correct in all respects and 

authorise SSCL to verify, if necessary; 

• That the Bidder has not been convicted by a court of law for criminal activities. 

• That the Bidder does not have in employment the following persons:  

o The near relation (defined as first blood relations, and their spouses, of the 

bidder or the bidder’s spouse) of persons listed in the Appendix ‘to ITB; and 

o Without Government permission, any person who retired as gazetted officer 

within the last two years of the rank and from the departments listed in the 

Appendix to ITB. 

5 
Registration Certificate (s) with Government (Central Government or State Government or 

Urban Local Body, etc. as specified in the Bidding Document) 

6 

Documents on legal status of the Bidder such as: 

• In case of Companies: Memorandum of Association (MoA) and Articles of 

Association (AoA), Certificate of incorporation/ registration, etc; 

• In case of Partnership Firms: Partnership Deed for firms registered under Indian 

Partnership Act, 1932 or Limited Liability Partnership Act, 2008, Certificate of 

Registration, etc.; 

• In case of Proprietorship Firms: GST Registration Certificate, MSME Registration 

Certificate (if applicable) and Income Tax Returns for last 3 financial years (i.e., 

2020-21, 2021-22 and 2022-23 corresponding to AY 2021-22, 2022-23 and 2023-

24 respectively).   

7 PAN Card 

8 GST Registration Certificate 

9 

All pages of following documents signed, sealed, and enclosed with Technical Bid: 

i. Notice Inviting Tender 

ii. Bid Document 

iii. Latest Corrigendum 

iv. Pre-bid Minutes 

v. Addendum (if any) 

10 Duly numbered, signed and sealed Technical and Financial Bid (all pages) 

11 

Information in prescribed format as under: 

• Tech Form 1: Letter of Technical Bid 

• Tech Form 2: Bidders Information Sheet 

• Tech Form 2A: JV Agreement (or Consortium/ Association, as applicable)  

• Tech Form 2B: Power of Attorney 

• Tech Form 3A: Financial Capacity 

• Tech Form 3B: Average Annual Turnover from MLCP Projects (including O&M) 

• Tech Form 4A: Availability of Financial Resources 

• Tech Form 4B: Evidence of access to or availability of credit facilities 
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• Tech Form 4C: Solvency Certificate from Bank 

• Tech Form 5: Current Contract Commitments / Works in Hand  

• Tech Form 6: Bidding Capacity Information & Declaration 

• Tech Form 7: General Construction Experience 

• Tech Form 7A: Similar Work Experience 

• Tech Form 8A: Site Organization 

• Tech Form 8B: Method Statement 

• Tech Form 8C: Mobilization Schedule 

• Tech Form 8D: Work Plan and Construction Schedule 

• Tech Form 8E: Equipment 

• Tech Form 8F: Resume of Proposed Personnel 

• Tech Form 9: Pending Litigations 

• Tech Form 10: Format for Declaration by the bidder for not being Blacklisted / 

Debarred 

• Tech Form 11: Integrity Pact 

• Tech Form 12: Certificate from the Bidders regarding compliance of orders from 

Department of Expenditure, Ministry of Finance, Government of India with respect 

to Procurement from a Bidder of a Country which shares a Land Border with India 

• Fin Form 1: Letter of Financial Bid (to be submitted in Financial Bid Envelope) 
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SECTION 2 

INSTRUCTIONS TO BIDDERS (ITB) 

Clause A. General Clause D. Submission of Bids 

1 Scope of Bid 20 Deadline for Submission of Bids 

2 Source of Funds 21 Late Bids 

3 Eligible Bidders 22 
Withdrawal, substitution, and 

Modification of tenders 

4 Qualification of the Bidder E. Bid Opening and Evaluation 

5 One Bid per Bidder 23 Bid Opening 

6 Cost of Bidding 24 Process to be Confidential 

7 Site Visit 25 
Clarification of Bids and Contracting the 

Employer 

B. Bidding Documents  26 
Examination of bids and Determination 

of Responsiveness 

8 Content of Bidding Documents 27 Correction of Errors 

9 Pre-bid meeting and clarifications 28 Evaluation and Comparison of Bids 

10 Amendment of Bidding Documents 29 Price Preference 

C. Preparation of Bids F. Award of Contract 

11 Language of Bid 30 Award Criteria 

12 Documents Comprising the Bid 31 
Employer’s Right to accept any Bid and 

to Reject any or all Bids 

13 Bid Prices 32 
Notification of Award and signing of 

Agreement 

14 Currencies of Bid 33 Performance Security 

15 Bid Validity 34 Advances 

16 Bid Security/ Earnest Money Deposit 35 Corrupt or Fraudulent Practices 

17 Alternative Proposals by Bidders   

18 Format and Signing of Bid   

19 Sealing and Marking of Bids   
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A. GENERAL 

1.0 Introduction  

1.1. Shillong Smart City Limited (SSCL) has been set up as a Special Purpose Vehicle (SPV) to 

implement the ‘Smart Cities Mission’ in Shillong city.  

1.2. As part of Non-Smart City Projects, Government of Meghalaya has plans to build number of 

car parks within the city to provide adequate parking facility to the motorists, deter motorists 

from parking on the road and utilise the road for its intended purpose.  

1.3. Government of Meghalaya having ascertained that SSCL has got the necessary capability, 

capacity and expertise has entrusted the task of implementation of the following two car parks, 

Non-Smart City Projects, to SSCL (The “Employer”).  

a) Vivekananda Road near addl. Secretariat, and  

b) at Polo Commercial Complex Phase-3 in Shillong, 

2. Scope of the bid  

2.1. The SSCL (“Employer”) invites bids to “Design, Build, Operate, Maintain and Transfer of 

Mechanised Multilevel Car Park at a) Vivekananda Road near addl. Secretariat, and b) at Polo 

Commercial Complex Phase-3 in Shillong, East Khasi Hills District, Meghalaya” as described 

in these documents and referred to as “The Works”. The name of the Employer and its 

representative as provided in the Appendix to ITB. The bidders are required to submit bids for 

all the works detailed in the table given in the Notice Inviting Tender. 

2.2. The estimated project cost for the works is defined in the Appendix to ITB. This estimated cost 

is only an indicative cost. The bidder is required to quote their price bid as per their estimation 

in order to meet the bidding document requirements.  

2.3. The successful Bidder will be expected to complete the Works by the Intended Completion 

Date specified in the Part I General Conditions of Contract. 

2.4. Throughout these documents, the terms “Bid” and “Tender” and their derivatives 

(bidder/tenderer, bid/tender, bidding/tendering, etc.) are synonymous. 

2.5. Throughout these documents, the terms “Engineer” and “Engineer in Charge” and their 

derivatives are synonymous. 

3. Eligible Bidders 

3.1. A Bidder may be a private Entity, government-owned Entity or, where permitted in the Bidding 

Document, any combination of them with a formal intent to enter into an agreement or under 

an existing agreement in the form of a Joint Venture [JV], Consortium or Association. 

3.2. This Invitation for Bids is open to all eligible bidders as defined in the Appendix to ITB. 

3.3. Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices by 

the Central Government, the State Government or any Public Sector Undertaking, Autonomous 

Body, Authority, Agency by whatever name called under the Central Government, any State 

Government, Union Territory or Urban Local Body. 

3.4. Any bidder who has been convicted by a court of law for criminal activities including but not 

limited to organized crime or gangster activities or Mafia or Goonda or Anti-social activity in the 

last 7 years (till the date of NIT) is not eligible to bid. If it is established that any bidder has been 

convicted by a court of law, his bid shall be automatically cancelled. A self-certified affidavit 

is to be submitted by bidder along with the technical bid.  

3.5. The bidder must have solvency of minimum 15% of the Estimated Project Cost. A solvency 

certificate, duly certified by the Banker of any nationalized bank or scheduled 

commercial bank is to be submitted by the bidder. The certificate should not be more than 
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06 months old prior to the date of submission of tender or should have validity as on last date 

of submission of tender. 

3.6. Any bidder from a country which shares a land border with India will be eligible to bid in this 

tender only if the following conditions are met1: 

I. Any Bidder from a country which shares a land border with India will be eligible to bid in this 

tender only if the bidder is registered with the Competent Authority as defined in Order (Public 

Procurement No. 1) bearing reference No. F. 7/10/2021-PPD (1) dated 23rd February 2023 of 

the Public Procurement Division, Department of Expenditure, Ministry of Finance, Govt. of 

India. The said Order as amended from time to time or any other Order by Govt. of India in this 

regard till the last day of month before the one in which proposals/applications are invited will 

have to be complied with by the Bidder. 

II. "Bidder" (including the term 'tenderer', 'consultant' or 'service provider' in certain contexts) 

means any person or firm or company, including any member of a consortium or joint venture 

(that is an association of several persons, or firms or companies), every artificial juridical person 

not falling in any of the descriptions of bidders stated hereinbefore, including any agency branch 

or office controlled by such person, participating in a procurement process. 

III. "Bidder from a country which shares a land border with India" for the purpose of this Order 

means: 

a. An entity incorporated, established, or registered in such a country; or 

b. A subsidiary of an entity incorporated, established, or registered in such a country; or 

c. An entity substantially controlled through entities incorporated, established, or registered 

in such a country; or 

d. An entity whose beneficial owner is situated in such a country; or 

e. An Indian (or other) agent of such an entity; or 

f. A natural person who is a citizen of such a country; or 

g. A consortium or joint venture where any member of the consortium or joint venture falls 

under any of the above 

IV. The beneficial owner for the purpose of (III) above will be as under: 

a. In case of a company or Limited Liability Partnership, the beneficial owner is the natural 

person(s), who, whether acting alone or together, or through one or more juridical person, 

has a controlling ownership interest or who exercises control through other means. 

Explanation- 

i. "Controlling ownership interest" means ownership of or entitlement to more than twenty-

five per cent. of shares or capital or profits of the company. 

ii. Control" shall include the right to appoint majority of the directors or to control the 

management or policy decisions including by virtue of their shareholding or 

management rights or shareholders agreements or voting agreements, 

b. In case of a partnership firm, the beneficial owner is the natural person(s) who, whether 

acting alone or together, or through one or more juridical person, has ownership of 

entitlement to more than fifteen percent of capital or profits of the partnership, 

c. In case of an unincorporated association or body of individuals, the beneficial owner is the 

natural person(s), who, whether acting alone or together, or through one or more juridical 

person, has ownership of or entitlement to more than fifteen percent of the property or 

capital or profits of such association or body of individuals. 

 
1  Provisions of this Clause will be applicable throughout this Bidding Document and will override anything 

mentioned in other parts of this Bidding Document that is at a deviation or in contradiction of this Clause (i.e., in 
other applicable provisions such as relating to Joint Venture/Consortium/Association, sub-contracting, etc.).  
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d. Where no natural person is identified under (a) or (b) or (c) above, the beneficial owner is 

the relevant natural person who holds the position of senior managing official, 

e. In case of a trust, the identification of beneficial owner(s) shall include identification of the 

author of the trust, the trustee, the beneficiaries with fifteen percent or more interest in the 

trust and any other natural person exercising ultimate effective control over the trust 

through a chain of control or ownership. 

f. An Agent is a person employed to do any act for another, or to represent another in 

dealings with third person. 

g. The bidder shall be required to submit a Certificate as per Tech Form 11.  

4. Qualification of the Bidder 

4.1. All bidders shall provide in Section 7, Forms of Bid and Qualification information, a preliminary 

description of the proposed work method and schedule, including drawings and charts, as 

necessary. 

4.2. All bidders shall include the following information and documents with their bids in Section 3, 

Qualification Information unless otherwise stated in the Appendix to ITB: 

a. Copies of original documents defining the constitution (MoA, AoA and Certificate of 

Incorporation/Registration for companies registered under the Companies Act, 1956 or 

Companies Act, 2013; Partnership Deed for firms registered under Indian Partnership Act, 

1932 or Limited Liability Partnership Act, 2008.) or legal status, place of registration, and 

principal place of business; written power of attorney of the signatory of the Bid to commit 

the Bid. 

b. Total monetary value of similar works as defined clause no. 4.4.1 of ITB performed for 

each of the last Seven years. 

c. Experience in works of a similar nature in last seven years, and details of works completed 

(with supporting proof as specified in the Bidding Document) or contractually committed 

with certificates from the concerned officer of the rank of Executive Engineer or equivalent; 

d. Evidence of ownership of major items of construction equipment named in Clause 4.4.3 

(a) of ITB or evidence of arrangement of possessing them on hire/lease/buying as defined 

therein. 

e. Details of the technical personnel proposed to be employed for the Contract having the 

qualifications defined in Clause 4.4.3 (b) of ITB for the construction. 

f. Reports on the financial standing of the Bidder, such as profit and loss statements and 

auditor's reports for the past seven years. 

g. An undertaking that the bidder will be able to invest a minimum amount of up to the 

percentage (defined in the Appendix to ITB) of the contract price of works, during the 

implementation of the works, 

h. Evidence of access to line(s) of credit and availability of other financial resources/ facilities 

(10 percent of the contract price) certified by banker (the certificate being not more than 3 

months old). 

i. Authority for the Employer to seek references from the Bidder's bankers, 

j. Information regarding any litigation or arbitration during the last seven years in which the 

Bidder is involved, the parties concerned, the disputed amount, and the matter, 

k. Bidders shall provide a declaration stating that they become ineligible if they are found 

corrupt and fraudulent for their malpractices as defined by Government in accordance with 

Clause 3.3 ITB. 

l. The proposed methodology and program of design, construction, operation, and 

maintenance, backed with equipment and material planning and deployment, duly 

supported with broad calculations and Quality Management/ Assurance Plan proposed to 
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be adopted, justifying their capability of execution and completion of the work as per 

technical specifications and within the stipulated period of completion. 

4.3. Bids from Single Bidder or Joint Venture (JV) or Consortium or Association  

4.3.1. In case of Bids from Joint Venture (JV) or Consortium or Association: 

a. All members shall be jointly and severally liable for the execution of the Contract in 

accordance with the Contract terms. However, the prime responsibility and accountability 

will rest on the lead partner.  

b. The JV or Consortium or Association shall authorize (through Power of Attorney as per 

format prescribed at TECH FORM – 2B (1) the lead partner to conduct all business for and 

on behalf of any and all the members of the JV or Consortium or Association during the 

bidding process and, in the event the JV or Consortium or Association is awarded the 

Contract, during contract execution. The maximum number of members in a JV or 

Consortium or Association shall be 2 (Two), (i.e., the lead partner plus one member) and 

the share of the lead member in the JV or Consortium or Association shall not be less than 

50%.  

i. All members of the JV or Consortium or Association put together should satisfy the 

conditions ITB 4.4.1(a) and 4.4.1(b) as specified under ITB. However, the lead 

member should mandatorily meet the requirement given at ITB 4.4.1(a). If the work 

has been completed in a JV/Consortium/ Association, it shall produce MoU/ MoA 

clearly bringing out it’s share in that project.   

c. All members of Joint Venture (JV) or Consortium or Association shall enter into a Joint 

Venture Agreement/ Consortium Agreement/ Association Agreement as per format 

prescribed at TECH FORM – 2A: JV AGREEMENT. During the contract period change of 

JV partner shall not be permitted without prior approval of the competent authority of 

SSCL. 

d. All payments will be made to the lead partner only. 

e. Bidders are encouraged to include Micro, Small and Medium Enterprises (MSMEs) in the 

delivery of the project. The Bidders are required to submit a MSME inclusion plan in their 

proposal. 

f. The members of the JV or Consortium or Association shall comply with the requirements 

stipulated at Clause 3.6 of the ITB.  

 

4.4. QUALIFICATIONS  

4.4.1. To qualify for award of the Contract, each bidder should have: 

a. Experience in last 7 years for having 

i.) Construction of at least one similar2 works completed3  with minimum 150 cars;  

(or) 

Construction of at least two similar works completed with minimum 100 cars 

 

ii.) O&M of minimum 6 months for minimum 75 cars. 

 
2 “Similar works” will mean design and implementation of construction works for Multi-Level Car Parking (MLCP) 

with Electro-Mechanical automatic stacking facility (vertical rotary/Puzzle/Tower/Multi-floor Fully Automated). 

 
3 Only those works will be considered as “completed”, for which either Completion Certificate for “Design and 

implementation of Construction Works” has been issued by the concerned Competent Authority clearly indicating 
completion of similar works till last day of month previous to the one in which applications are invited or 90% of the 
works are completed till last day of month previous to the one in which applications are invited, provided proof of 
receipt of payment and a certificate from the concerned employer to this effect is produced. Projects with at least 
Six (6) months of O&M experience shall be considered, provided proof of receipt of payment and a certificate from 
the concerned employer to this effect is produced. 
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(Note: Incase the similar completed works of the bidder happen to be completed in a JV or 

Consortium or Association, then the extent of work proportionate to the participation of the 

bidder in that JV or Consortium or Association shall be considered)  

 

b. Average annual financial turnover from MLCP projects (including O&M) works should 

be at least 30% of the estimated cost during last 3 financial years (2020-2021, 2021-

2022, 2022-2023) ended on 31st March of the previous financial year to be supported by 

certificate by Chartered Accountant and Audited Annual Accounts for the said period. 

c. The Net Worth4 of the Bidder should be positive ending on 31st March of the previous 

financial year. Certificate to this effect issued by registered statutory Chartered 

Accountant should be submitted along with the technical bid. 

 

4.4.2. Each bidder must produce: 

a. Certificate of incorporation / registration, PAN Card, GST registration certificate of the firm, 

b. Latest ESI, EPF and Group insurance registration certificates. 

c. Details required as per Form in Section 7 – Forms of Bid and Section 3 – Qualification 

Information. 

d. An affidavit that the information furnished with the bid documents is correct in all respects; 

and 

e. Such other certificates as defined in the Appendix to ITB. Failure to produce the 

certificates shall make the bid non-responsive. 

 

4.4.3. Each bidder must demonstrate: 

a. Availability for construction work, of the owned, key equipment/ machinery for construction 

of works and laboratory equipment required for to perform mandatory tests as specified in 

the Appendix to ITB. 

b. Availability for construction work of technical personnel as stated in the Appendix to ITB. 

c. Credit facilities, net of other contractual commitments and exclusive of any advance 

payments which may be made under the Contract, of not less than the amount specified in 

the Appendix to ITB. 

 

4.4.4. The bidder must not have in his employment:  

a. The near relation (defined as first blood relations, and their spouses, of the bidder or the 

bidder’s spouse) of persons listed in Appendix to ITB. 

b. Without Government permission, any person who retired as gazetted officer within the last 

two years of the rank and from the departments listed in the Appendix to ITB. 

4.5. Experience of works undertaken as sub-Contractor shall not be considered in determining the 

bidder’s compliance with the qualifying criteria.  

4.6. Bidders (JV put together) who meet the minimum qualification criteria will be qualified only if 

their available bid capacity for MLCP works is equal to or more than the Cost of Construction 

of MLCP works as per 13.1 (A) of ITB. The available bid capacity will be calculated as under: 

 

Assessed Available Bid capacity = (A*N*M - B) 

 

 

4 Net worth is the difference between total assets and liabilities. 
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Where, 

A = Maximum value of Construction of MLCP works executed in any one year during the last 

seven years (updated to the price level of the last year at the rate of 5 percent a year) taking 

into account the completed as well as works in progress. 

 

N = Number of years prescribed for completion of the works for which bids are invited (period 

up to 6 months to be taken as half-year and more than 6 months as one year).  

 

M = 2.5 

 

B = Value, at the current price level, of existing commitments and on-going works to be 

completed during the period of completion of the works for which bids are invited. 

 

Note: 

i. The statements showing the value of existing commitments and on-going works as 

well as the stipulated period of completion remaining for each of the works listed 

should be countersigned by the Engineer in Charge, not below the rank of an 

Executive Engineer or equivalent. 

ii. In the case of a JV or Consortium or Association, the above formula will be applied 

to each member to the extent of the proposed participation in the JV or Consortium 

or Association. If the proposed % participation is not mentioned, then equal 

participation will be assumed. 

Example for calculation of bid capacity in case of JV or Consortium or Association 

Suppose there are ‘P’ and ‘Q’ members of the JV or Consortium or Association with their 

participation as 70% and 30% respectively and available bid capacity of these members as per 

above formula individually works out ‘X’ and ‘Y’ respectively, then Bid Capacity of the JV or 

Consortium or Association shall be as under: 

Bid Capacity of the JV or Consortium or Association = 0.7X + 0.3Y 

4.7. Even though the bidders meet the above qualifying criteria, they are subject to be disqualified 

if they have: 

a. Made misleading or false representations in the forms, statements, affidavits, and 

attachments submitted in proof of the qualification requirements; and/or 

b. Record of poor performance such as abandoning the works, not properly completing the 

contract, inordinate delays in completion or financial failures etc. 

c. Participated in the previous bidding for the same work and had quoted unreasonably high 

or low bid prices and could not furnish rational justification for it to the Employer. 

5. One Bid Per Bidder 

5.1. Each bidder, either as a single applicant or as partner of any JV or Consortium or Association, 

shall submit only one bid for the work. A Bidder who submits more than one Bid will cause the 

bids with the Bidder's participation to be disqualified. 

6. Cost of Bidding 

6.1. The bidder shall bear all costs associated with the preparation and submission of his Bid and 

the Employer will in no case be responsible and liable for those costs. 
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7. Site Visits 

7.1. The Bidder, at his own cost, responsibility, and risk, is encouraged to visit, examine, and 

familiarize himself with the Site of Works and its surroundings including source of construction 

materials and obtain all information that may be necessary for preparing the Bid and entering 

into a contract for construction of the Works. The costs of visiting the Site shall be at the Bidder’s 

own expense. He may contact the person as given in the Appendix to ITB. 

B. BIDDING DOCUMENTS 

8. Content of Bidding Documents 

8.1. The set of bidding documents comprises the documents listed below, and addenda issued in 

accordance with Clause 10 of ITB. 

i. Notice Inviting Tender 

ii. Instructions to Bidders 

iii. Document Checklist  

iv. Qualification Information 

v. Conditions of Contract (Part I General Conditions of Contract, and Contract Data; Part 

II Special Conditions of Contract) 

vi. Scope of Work and Technical Specifications 

vii. Drawings 

viii. Forms of Bid 

ix. Form for Letter of Acceptance 

x. Form for Agreement 

xi. Form for Issue of Notice to Proceed with the Work 

xii. Form for Performance Bank Guarantee (For Construction and O&M Works). 

xiii. Form for EMD Bank Guarantee 

8.2. Bid document can be downloaded from the website(s) mentioned under “List of Important 

Dates.” 

8.3. The Bidder shall be deemed to have carefully examined the Instructions, conditions of contract, 

contract data, forms, and drawings in the Bid Document. If bidder has any doubts/clarifications 

as to the meaning of any portion of the Conditions or the specifications he shall, before the last 

date for Submission of Pre-Bid Queries, set forth the particulars thereof and submit them to 

Authority/Employer in writing in order that such doubt may be removed or clarifications are 

provided. Failure to comply with the requirements of Bid Documents shall be at the bidder’s 

own risk. Pursuant to Clause 26 of the ITB, bids, which are not substantially responsive to the 

requirements of the Bid Documents, shall be liable for rejection. 

9. Pre-bid meeting & Clarification 

9.1. Bidders Queries 

9.1.1. Any clarification regarding the RFP document and any other item related to this project can be 

submitted to Authority as per the submission mode and timelines mentioned in the Fact Sheet. 

The pre-bid queries should be submitted in excel sheet format, along with name and details of 

the organization submitting the queries.  

9.1.2. Authority/Employer shall not be responsible for ensuring that the bidders’ queries have been 

received by them. Any requests for clarifications post the indicated date and time shall not be 

entertained by Authority.  
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9.1.3. Bidders must submit their queries as per the format specified at FORMAT A: FORMAT OF 

SENDING PRE-BID QUERIES. 

 

9.2. Responses to Pre-Bid Queries and Issue of Corrigendum 

9.2.4. Authority will organize a pre-bid conference and will respond to any request for clarification or 

modification of the bidding documents. Authority shall formally respond to the pre-bid queries 

after the pre-bid conference. No further clarifications shall be entertained after the date and 

time of submission of queries.  

9.2.5. Authority shall endeavour to provide timely response to all queries. However, Authority makes 

no representation or warranty as to the completeness or accuracy of any response made in 

good faith. Authority does not undertake to answer all the queries that have been posed by the 

bidders.  

9.2.6. Any modifications of the RFP Documents, which may become necessary as a result of the Pre-

Bid Conference, shall be made by Authority exclusively through a corrigendum. Any such 

corrigendum shall be deemed to be incorporated into this RFP. However, in case of any such 

amendment, the bid submission date may be extended at the discretion of Authority. 

9.2.7. Any corrigendum/notification issued by Authority, subsequent to issue of RFP, shall only be 

available/hosted on the website URL mentioned in the fact sheet. Any such corrigendum shall 

be deemed to be incorporated into this RFP. 

9.2.8. Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder. 

 

10. Amendment of Bidding Documents 

10.1. Before the deadline for submission of bids, the Employer may modify the bidding documents 

by issuing corrigenda/addenda. 

10.2. Any corrigendum or addendum thus issued shall be part of the bidding documents. The same 

shall be uploaded on the websites/web portals specified in the Bidding Document and no other 

communication will be made by the Employer to any bidder. 

10.3. To give prospective bidders reasonable time in which to take an addendum into account in 

preparing their bids, the Employer may extend, as necessary, the deadline for submission of 

bids, in accordance with Clause 20 of ITB. 

C. PREPARATION OF BIDS 

11. Language of Bid 

11.1. All documents relating to the Bid shall be in the language specified in the APPENDIX TO 

INSTRUCTIONS TO BIDDERS (ITB). 

12. Documents Comprising the Bid 

12.1. The Bid submitted by the Bidder shall be in two separate parts: 

 

Part I. This shall be named Technical Bid to be placed in a sealed envelope as per procedure 

specified in Clause 19 and shall comprise of: 

i. The Demand Draft for the Tender Fee placed in a separate cover, marked “Tender 

Fee,” 

ii. Authorized Address and contact details of the bidder having the following information: 

Address of communication: Telephone No.(s): Office telephone no.: Mobile No.: 

Facsimile (Fax) No.: Electronic Mail Identification (E-mail ID). 
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iii. Qualification information, supporting documents, affidavit and undertaking as specified 

in Clause 4 of ITB and the Document Checklist. 

iv. Undertaking that the bid shall remain valid for the period specified in clause 15 of ITB. 

v. Any other information/documents required to be completed and submitted by bidders, 

as specified in the APPENDIX TO INSTRUCTIONS TO BIDDERS (ITB) 

vi. An affidavit affirming that information that has been furnished by the bidder in the bidding 

document is correct to the best of his knowledge and belief. 

vii. Power of Attorney by the firm in favour of the authorised signatory for submitting the bid 

as per format prescribed at TECH FORM – 2B (2); In case of JV or Consortium or 

Association, Power of Attorney by the JV firm in favour of the lead partner authorising 

the lead partner for submitting the bid as per format prescribed at TECH FORM – 2B 

(1).  

viii. MoU for JV or Consortium or Agreement, if applicable, as per the prescribed format. 

ix. The Technical Bid shall not include any financial information (related to financial bid). 

Part II. It shall be named Financial Bid to be placed in a sealed envelope as per procedure specified 

in Clause 19 and shall comprise of: 

i. Form of Bid as specified in Section 7, FIN FORM – 1: LETTER OF FINANCIAL BID. 

12.2. Each part shall be separately sealed and marked in accordance with Sealing and Marking 

instructions in clause 19 of ITB. 

12.3. The following documents, which are not submitted with the bid, will be deemed to be part of the 

bid. 

SECTION PARTICULARS 

1. Notice inviting Tender 

2. Instruction to the Bidders 

3. General Conditions of Contract and Special Conditions of Contract 

4. Contract Data 

5. Scope of Work and Technical Specifications 

6. Drawings 

 

13. Bid Prices 

13.1. The bidder shall submit the Price bid as per the FIN FORM – 1: LETTER OF FINANCIAL BID, 

Section 7, Form of Bid towards the Cost of Construction for Mechanized Fully Automatic 

Multi Level Car Parking Facility including defect liability period of 1 (One) year and 5 

years of Operations and Maintenance after the completion of Construction Works (as 

provided in 13.2 of ITB).  

13.2. The bidder shall have to quote price inclusive of GST, all duties, taxes, royalties, insurance, 

freight charges and other levies. The amount of applicable GST will be paid separately to the 

contractor with each bill at the time of payment; and the Employer shall not be liable for any 

duties, taxes, royalties, and levies. 

13.3. The Contract price quoted by the bidder shall be fixed for the duration of the contract. 

13.4. Annual Guaranteed License fee: The successful bidder shall be required to pay an annual 

guaranteed license fee to SSCL for a) MLCP at Vivekananda Road, and b) MLCP at Polo 

Commercial Complex Phase-3 of INR 3.50 Lakhs (Rupees Three Lakh Fifty Thousand 

Only) and INR 21.50 Lakhs (Rupees Twenty-One Lakhs and Fifty Thousand Only) 



Design, Build, Operate, Maintain and Transfer of Mechanised Multilevel Car Park Along Vivekananda Road and at 
Polo Commercial Complex Phase-3 in Shillong, East Khasi Hills District, Meghalaya 

Shillong Smart City Limited Tender No. SSCL/Tender/NSC/2023-24/ MEG-SHI-001 16 
 

respectively in 1st year and escalated at 10% (Ten percent) every year during the O&M Period. 

The Annual Guaranteed License fee shall be due and payable, in advance, within first 30 

(Thirty) calendar days of each financial year. It is clarified that the payment of the first instalment 

of the Annual Guaranteed license fee period between commencement of Operations and last 

day of the Financial Year shall be payable on pro-rata basis.  

 

14. Currencies of Bid 

14.1. The prices shall be quoted by the bidder entirely in Indian Rupees (INR). 

15. Bid Validity 

15.1. Bids shall remain valid for a period of 180 days (one hundred and eighty days) after the 

deadline date for bid submission specified in Clause 20 of ITB. A bid valid for a shorter period 

shall be rejected by the Employer as non-responsive. 

15.2. In exceptional circumstances, prior to expiry of the original time limit, the Employer may request 

that the bidders may extend the period of validity for a specified additional period. The request 

and the bidders’ responses shall be made in writing. A bidder may refuse the request. A bidder 

agreeing to the request will not be required or permitted to modify his bid but will be required to 

extend the validity of his bid for a period of the extension, and in compliance with Clause 16 of 

ITB in all respects. 

16. Bid Security / Earnest Money Deposit 

16.1. The Bidder shall furnish, as part of the Bid, Earnest Money of the amount specified in the 

Appendix to ITB.  

16.2. The Earnest Money shall, at the Bidder’s option, be in the form of DD/FDR/BG of a nationalized 

bank or scheduled commercial bank, in favour of the name given in the Appendix to ITB. The 

DD/FDR/BG shall be valid for 180 days from the last date of receipt of bids. The BG for EMD 

should be in the format prescribed at FORMAT G: EARNEST MONEY DEPOSIT/ BID 

SECURITY BANK GUARANTEE. Other forms of Earnest Money acceptable to the Employer 

are stated in the Appendix to ITB.  

16.3. Any bid not accompanied by an acceptable Earnest Money, unless exempted in terms given in 

the Appendix to ITB, shall be rejected by the Employer as non-responsive.  

16.4. The Earnest Money of unsuccessful bidders will be returned within 28 days of the end of the 

Bid validity period specified in Clause 15.1 of ITB.  

16.5. The Earnest Money of the successful Bidder will be discharged when the successful Bidder 

has signed the Agreement and furnished the required Performance Security.  

16.6. The Earnest Money may be forfeited:  

a. if the Bidder withdraws the Bid after bid opening (technical bid) during the period of Bid 

validity;  

b. in the case of a successful Bidder, if the Bidder fails within the specified time limit to  

i. sign the Agreement; and/or  

ii. Furnish the required Performance Security.  

 
16.7. Bid Security/ Earnest Money exemption: Micro and Small Enterprises (MSEs) as defined in 

MSE Procurement Policy issued by Department of Micro, Small and Medium Enterprises 

(MSME) or are registered with the Central Purchase Organisation or the concerned Ministry or 

Department shall be exempted from the submission of bid security. The bidder is required to 

submit documentary evidence indicating its registration(s) with relevant Ministry or Department 

in this regard. 
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17. Alternative Proposals by Bidders 

17.1. Bidders shall submit offers that comply with the requirements of the bidding documents, 

including the basic technical design as indicated in the drawings and specifications. Alternative 

proposals will be rejected as non-responsive. 

18. Format and Signing of Bid 

18.1. All pages of the Technical and Financial Bid shall be duly signed and sealed by the Bidder or 

authorized signatory on behalf of the Bidder. This authorization shall consist of a written 

confirmation as specified in the Bidding Document and shall be attached to the Bid.  

18.2. The bid shall contain no alterations or additions, except those to comply with instructions issued 

by the Employer, or as necessary to correct errors made by the bidder, in which case such 

corrections shall be initialled by the person signing the Tender. 

19. Sealing and Marking of Bids 

19.1. The bidder shall number, sign and seal every page of the Bid.  

19.2. If every page is not signed and sealed, the Bids may be liable for rejection. 

19.3. The Original Bids (Technical Bid and Financial Bid) shall be prepared in indelible ink. Any 

corrections must be initialled by the person or persons who have been duly authorized. Both 

the Technical Bid and Financial Bid shall be separately hard bound. Any Bid that does not 

contain hard bound Technical Bid and Financial Bid (i.e., spiral bound Bids or Bids stitched by 

thread or loose pages put together by means of paper clips, etc.) shall be liable for rejection. 

19.4. Technical Bid, including original and one copy shall be placed in a sealed envelope clearly 

marked “Technical Bid” and the Original Financial Bid in a sealed envelope clearly marked 

“Financial Bid” and warning: “Do not open with the Technical Proposal.” Technical 

(Original & One Copy) and Financial (Original) envelopes shall be placed into an outer 

envelope and sealed. This outer envelope shall bear the title “Technical and Financial 

Proposal,” sealed and clearly showing the name of the assignment and the address of the 

Bidder, so that it can be returned unopened in case of late or withdrawn bids. 

19.5. In the event of any discrepancy between the original and the copy of Technical Proposal, the 

original shall prevail. 

19.6. Any financial bid received in any other form apart from the above shall make the Bid liable for 

rejection.  

D. SUBMISSION OF BIDS 

20. Deadline for Submission of Bids 

20.1. Bids consisting of one (1) original plus one (1) copy of Technical Proposal and one (1) 

Original Financial Proposal must be submitted in sealed envelope in the Tender Box 

maintained at the address and on or before the date and time as specified in the Appendix to 

Instructions to Bidders (ITB). 

20.2. The Envelope must indicate the name and address of the Bidder to enable the Bid to be 

returned unopened in case it is declared as received after the due date and time or otherwise 

unacceptable. 

20.3. In the event of the specified date for the submission of bids being declared a holiday for the 

Employer, the Bids will be received up to the specified time on the next working day. 

20.4. The Employer may extend the deadline for submission of bids by issuing an amendment in 

accordance with Clause 10.3 of ITB, in which case all rights and obligations of the Employer 
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and the bidders previously subject to the original deadline will then be subject to the new 

deadline. 

21. Late Bids 

21.1. The Bidders shall not be allowed to submit the Bids after the date & time of deadline for 

submission of Bids. 

22. Withdrawal, Substitution and Modification of Tender 

22.1. A Bidder may withdraw, substitute, or modify its Tender only before the last date of submission.  

22.2. A written Withdrawal/Substitutions/Modifications etc. Notice duly signed by the Bidder or his 

authorized representative and shall include a copy of the authorization. The corresponding 

Withdrawal, Substitution or Modification of the Tender must accompany the respective written 

Notice.  

22.3. All Notices must be received by the Employer prior to the deadline specified for submission of 

Tender in accordance with Clause 20 of the ITB. 

22.4. No Withdrawal and/or Substitution and/or Modification are permitted after last date of 

submission. Withdrawal, Substitution, or modification of a Tender between the deadline for 

submission of Tender and the expiration of the original period of Tender validity specified in 

Clause 15.1 above or as extended pursuant to Clause 15.2 may result in the forfeiture of the 

Earnest Money Deposit pursuant to Clause 16 of ITB and the suspension of the Bidder for a 

period of one (1) year in all projects by Shillong Smart City Limited. 

E. BID OPENING AND EVALUATION 

23. Bid Opening 

23.1. The Employer will open the Technical Bids of all the Tenders received (except those received 

late or withdrawn), including modifications made pursuant to Clause 22, in the presence of the 

bidders or their representatives who choose to attend at the date, time and the place specified 

in respective Clause(s). In the event of the specified date of Tender opening being declared a 

holiday for the Employer, the Tenders will be opened at the appointed time and location on the 

next working day. 

23.2. Bids which have been “WITHDRAWN” through notice of withdrawal (pursuant to Clause 22 

above) shall be read out first. 

23.3. The Bidder’s Names, the presence or absence of Tender Fee, Bid Security/ Earnest Money 

Deposit (amount, format, and validity), the submission of qualification information and such 

other information as the Employer may consider appropriate will be announced by the Employer 

at the opening. Late and withdrawn Tenders will not be opened. 

23.4. The Employer shall prepare minutes of the Tender opening, including the information disclosed 

to those present in accordance with Clause 23.3. 

23.5. The Employer will evaluate and determine whether each tender  

a. meets the eligibility criteria defined in ITB Clause 3; 

b. is accompanied by the required Tender Fee and Bid Security/ Earnest Money Deposit as 

per stipulations in ITB Clause 16; and  

c. meets the minimum qualification criteria stipulated in ITB Clause 4.4. The Employer will 

draw out a list of qualified Tenderers. 

23.6. Financial Bids shall be kept unopened until the time of opening of the Financial Bids. The date, 

time, and location of opening of the Financial Bids shall be intimated to the bidders who are 

found qualified. In the event of the specified date being declared a holiday for the Employer, 
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the bids will be opened at the appointed time and location on the next working day through they 

or their representative, may attend the meeting of opening of financial bids. 

23.7. At the time of the opening of the “Financial Bid,” only those bids found responsive and 

technically qualified will be opened. The remaining bids will not be opened. The responsive 

bidders’ names, the Bid prices, the total amount of each bid, and such other details as the 

Employer may consider appropriate will be announced by the Employer at the time of bid 

opening. Any Bid price, which is not read out and recorded, will not be considered in Bid 

Evaluation. 

23.8. The Employer shall prepare the minutes of the opening of the Financial Bids. 

24. Process to be Confidential 

24.1. Information relating to the examination, clarification, evaluation, and comparison of Tenders 

and recommendations for the award of a contract shall not be disclosed to bidders or any other 

persons not officially concerned with such process until the award to the successful bidder has 

been announced. Any effort by a bidder to influence the Employer's processing of Tenders or 

award decisions may result in the rejection of his Tender. 

25. Clarification of Bids and Contacting the Employer 

25.1. To assist in the examination and evaluation of Tenders, the Employer may, at his discretion, 

ask any bidder for clarification of his Technical Bid. The request for clarification and the 

response shall be in writing (letter/email). If a bidder does not provide clarifications of its Tender 

by the date and time set in the Employer’s request for clarification, its Bid may be rejected by 

the Employer. 

25.2. No Bidder shall contact the Employer on any matter relating to its bid from the time of the bid 

opening to the time the contract is awarded. 

25.3. Any attempt by the bidder to influence the Employer’s bid evaluation, bid comparison or contract 

award decision may result in the rejection of his bid. 

26. Examination of Bids and Determination of Responsiveness 

26.1. During the detailed evaluation of “Technical Bids,” the Employer will determine whether each  

a. Bid meets the eligibility criteria defined in Clauses 3 and 4, 

b. Bid has been properly signed and sealed, 

c. Bid is accompanied by the required Tender Fee and Bid Security/ Earnest Money Deposit; 

and 

d. Bid is responsive to the requirements of the bidding documents.  

26.2. During the detailed evaluation of the “Financial Bids,” the responsiveness of the bids will be 

further determined with respect to the remaining bid conditions, i.e., technical specifications, 

and drawings. 

26.3. A responsive “Financial Bid” is one that conforms to all the terms, conditions, and specifications 

of the bidding documents, without material deviation or reservation. A material deviation or 

reservation is one 

a. which affects in any substantial way the scope, quality, or performance of the Works, 

b. which limits in any substantial way, inconsistent with the bidding documents, the 

Employer’s rights, or the Bidder’s obligations under the Contract; or 

c. whose rectification would affect unfairly the competitive position of other bidders presenting 

substantially responsive bids. 

26.4. If a “Financial Bid” is not substantially responsive, it will be rejected by the Employer, and 

may not subsequently be made responsive by correction or withdrawal of the nonconforming 

deviation or reservation. 
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27. Correction of Errors 

27.1. Tenders determined to be responsive will be checked by the Employer for any arithmetic errors. 

Errors will be corrected by the Employer as follows: 

a. If a discrepancy is found in the price written in figures and words, the quoted rate either in 

figure or word which corresponds with the amount worked out by the Contractor shall 

unless otherwise proved be taken as correct.  

b. If the amount of an item is not worked out by the Contractor or it does not correspond with 

the rates written either in figures or in words, then the rates quoted by the Contractor in 

words shall be taken as correct.  

c. Where the rates quoted by the Contractor in figures and in words tally, but the amount is 

not worked out correctly, the rates quoted in figures by the Contractor will unless otherwise 

proved be taken as correct and not the amount.  

d. In event no rate has been quoted for any item(s), leaving space both in figure(s), word(s), 

and amount blank, it will be presumed that the Contractor has included the cost of this/these 

item(s) in other items and rate for such item(s) will be considered as zero and work will be 

required to be executed accordingly. 

27.2. The amount stated in the Tender will be adjusted by the Employer in accordance with the above 

procedure for the correction of errors and, with the concurrence of the bidder, shall be 

considered as binding upon the bidder. If the bidder does not accept the corrected amount, the 

Tender will be rejected, and necessary action in accordance with Clause 22 of ITB may be 

taken by the Employer. 

28. Evaluation and Comparison of Bids 

28.1. The Employer will evaluate and compare only the bids determined to be responsive in 

accordance with Clause 26 of ITB. Evaluation will be carried out in accordance with the criteria 

as specified in the Clause 30 of ITB. 

28.2. In evaluating the bids, the Employer will determine for each Bid the evaluated Bid price by 

adjusting the Bid price by making correction, if any, for errors pursuant to Clause 27 of ITB. 

28.3. In case the Bid of the successful Bidder is “Abnormally Low Bid”, i.e. a Bid in which the bid 

price, in combination with other elements of the Bid, appears so low that raises material 

concerns as to the capability of the bidder to perform the contract at the offered price, the 

Employer may in such cases seek written clarifications from the bidder, including detailed price 

analyses of its bid price in relation to scope, schedule, allocation of risks and responsibilities, 

and any other requirements of the bids document. If, after evaluating the price analyses, the 

Employer determines that the bidder has substantially failed to demonstrate its capability to 

deliver the contract at the offered price, the Employer may reject the bid. 

29. Price Preference 

29.1. There will be no price preference to any bidder. 

F. AWARD OF CONTRACT 

30. Award Criteria 

30.1. Subject to Clause 32 of ITB, the Employer will award the Contract to the Bidder on the following 

basis:  

30.1.1. The bidder will be initially evaluated for Minimum Eligibility Criteria, which are mandatory to 

qualify. Bidders who do not qualify will be summarily rejected and will not be further evaluated. 

The bidder who qualifies Minimum Eligibility Criteria will be further evaluated for Technical 
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Scores (TS). The bidders who qualify the Minimum Technical Score of 70 as per criteria 

specified in Appendix to ITB will be finally qualified. The Financial Bids of technically qualified 

bidders will only be opened. 

30.1.2. Method of selection and determination of successful financial bid as specified in Appendix to 

ITB.  

31. Employer’s Right to Accept any Bid and to Reject any or all Bids 

31.1. Notwithstanding Clause 30 above, the Employer reserves the right to accept or reject any or all 

the Bids, and to cancel the bidding process and reject all bids, at any time prior to the award of 

Contract, without thereby incurring any liability to the affected Bidder or bidders or any 

obligation to inform the affected Bidder or bidders of the grounds for the Employer’s action. 

31.2. The employers have right to accept any bid or to reject any or all bids without assigning a 

reason for that. 

32. Notification of Award and Signing of Agreement 

32.1. The bidder whose Bid has been accepted will be notified of the award by the Employer prior to 

expiration of the Bid validity period by letter/email. This letter (hereinafter and in the Part I 

General Conditions of Contract called the “Letter of Acceptance”) will state the sum that 

the Employer will pay to the Contractor in consideration of the execution, completion by the 

Contractor as prescribed by the Contract (hereinafter and in the Contract called the “Contract 

Price”). 

32.2. The notification of award will constitute the formation of the Contract, subject only to the 

furnishing of a performance security in accordance with the provisions of Clause 33 of ITB. 

32.3. The Agreement will incorporate all agreements between the Employer and the successful 

Bidder. It will be signed by the Employer and the successful Bidder after the performance 

security is furnished. 

32.4. Upon the furnishing by the successful Bidder of the Performance Security, the Employer will 

promptly notify the other Bidders that their Bids have been unsuccessful. 

33. Performance Security 

33.1. Within 10 (ten) days after receipt of the Letter of Acceptance, the successful Bidder shall 

deliver to the Employer 2 Nos. of Performance Security towards Construction of Works of 

three percent (3%) of the Contract Price for a) MLCP at Vivekananda Road, and b) MLCP 

at Polo Commercial Complex Phase-3 in the proportion of the estimated cost for each of the 

MLCP as per Clause 2.2 of ITB. Further, post completion of Construction Works and before 

release of Performance Security towards Construction of Works, the Contractor shall submit 

another Performance Security towards Operation & Maintenance Works of two percent 

(2%) of the Contract Price for a) MLCP at Vivekananda Road, and b) MLCP at Polo Commercial 

Complex Phase-3 in the proportion of the estimated cost for each of the MLCP before the 

release of Performance Security towards Construction of Works. The period of these 

Performance Securities will be as specified in Clause 42 and 45 of General Conditions of 

Contract. 

33.2. The Performance Security shall be either in the form of an unconditional Bank Guarantee or 

Fixed Deposit Receipts, in favour of Chief Executive Officer, Shillong Smart City Limited 

payable at Shillong, Meghalaya, from a Nationalized Bank or Scheduled Commercial Bank in 

the format prescribed at FORMAT F: PERFORMANCE BANK GUARANTEE for Construction 

Works and O&M Works respectively. 
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33.3. Failure of the successful Bidder to comply with the requirements of Clause 33.1 shall constitute 

sufficient grounds for cancellation of the award and suspension of the Bidder for a period of 

one (1) year in all projects by the Shillong Smart City Limited. 

34. Advances 

34.1. The Employer will provide mobilization advances and advance against security of equipment 

as provided in Clause 44 of Part I of the General Conditions of Contract. 

34.2. The Advances for each of the MLCP sites shall be paid and dealt separately in accordance with 

the terms and condition of this contract.  

35. Corrupt or Fraudulent Practices 

35.1. The Employer requires the bidders/Contractors to strictly observe the laws against fraud and 

corruption in force in India, namely, Prevention of Corruption Act, 1988. 

35.2. The Bidder shall furnish an Integrity Pact as per Tech Form 11. 
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APPENDIX TO INSTRUCTIONS TO BIDDERS (ITB) 

Instructions to 

Bidders Clause 

Reference 

 

(2.1) 
The Employer is Shillong Smart City Limited (SSCL) 

Represented by the Chief Executive Officer (CEO) 

(2.2) 

Estimated Project Cost: 

a) MLCP at Vivekananda Road = Rs. 6.5 Crs,  

and  

b) MLCP at Polo Commercial Complex Phase-3 = Rs. 36.5 Crs 

 

The Total Estimated Project cost is (a+b) = Rs. 43.00 Crs (Inclusive of GST) 

(3.2) 

The eligible bidders are: All bidders registered with Central/State Government 

Ministries/Departments/Organizations and meeting the qualification given in GCC 

4.4.1. 

(4.2) (g) The percentage is Ten 

(4.4.2) (e) Other certificates required with the bid are: None 

(4.4.3) (a) 

A) The key equipment/machinery for construction of works shall be: 

S.No. 
Name of the 
Equipment  

Capacity 

Unit Minimum 
Required 

(Evidence of 
Ownership to be 

furnished) 

Owned / 
Leased/Hired 

1.  Excavator cum 
Loader  

Minimum size Bucket 
0.3 cum/shovel 1.0 
cum, Capacity 
75cum/hr 

Nos 1 

2.  Concrete Mixer Minimum 450 litre, 
(10/7) Concrete Mixer 
with Mechanical 
Hopper and digital 
weigh batch load cell 
base weighing system 
with automatic water 
meter 

Nos 1 

3.  Truck mounted 
Transit Mixer 

4-6 Cum Nos 2 

4.  Concrete Breaker Heavy duty, minimum 
impact energy 62J @ 
1000bpm, 28mm 
internal hexagonal tool 
holder 

Nos 1 

5.  Concrete Vibrator 25mm concrete 
vibrator needle 
(electric) 

Nos 1 

6.  Water Pumps and 
Mud pumps 

Minimum 5 HP 
capacity 

Nos 2 

7.  Reinforcement 
cutting and 
Bending Machine 

 Nos 1 
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8.  Welding Machine  Nos 1 

9.  Water Tankers 2,000 liters Nos 2 

10.  Trucks/ Tippers Minimum 7.5 cum 
capacity 

Nos 3 

11.  Safety Equipment 
for personnel  

As per legal 
requirement  

Nos. As Required 

12.  Total station 
survey equipment 
set  

 Nos. 1 

13.  Generator of 
suitable capacity  

 Nos. 1 

14.  Laboratory 
apparatus & 
equipment as per 
MoRTH Standard  

 Nos. As required 

15.  Hoisting Crane 
upto 36 M height  

 Nos. 1 

16.  Bar bending & 
cutting machine  

 Nos. 1 

17.  Electrical Testing 
Kit (Megger, 
Voltmeter etc. of 
Various ranges)  

 Nos. As required 

 

B) Equipment for testing of materials & concrete at site laboratory (to be 

established at a location within the limit of Shillong Municipal Board) 

(Note: The number of laboratory equipment however as per requirement it can 

be increased) 

All necessary equipment for conducting all necessary tests shall be provided at 

the site laboratory by the contactor at his own cost. The following minimum 

laboratory equipment shall be set up at site office (land is to be arranged by the 

Contractor) laboratory: 

S.No. Name of the Laboratory Equipment Minimum numbers 
required 

1.  Cube testing machine 01 No 

2.  Slump Cone 01 No 

3.  Vicats apparatus with Desk Pot 01 No 

4.  Megger & earth resistance tester 01 No 

5.  Pumps and Pressure gauges for hydraulic 
testing of pipes 

02 Nos 

6.  Weighing scale platform type 100 Kg capacity 02 Nos 

7.  Graduated glass cylinder As per requirement 

8.  Sets of sieves for coarse aggregate [40; 
20;10;4.75mm] 

04 Nos 

9.  Sets of sieves for fine aggregate 
[4.75;2.36;1.18;600;300 & 150 micron] 

04 Nos 

10.  Core cutter for soil compaction with 
accessories 

02 Nos 

11.  Cube mould size 70mm X 70mm X 70mm 6 Nos 

12.  Cube mould size 150mmX150mmX150mm 12 Nos 
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13.  Moisture Content Rapid moisture meter 
standard 

04 Nos 

14.  Hot Air Oven Temp. Range 50˚C to 300˚C 02 Nos 

15.  Electronic balance 600g x 0.01g. 10kg and 
50kg 

03 Nos 

16.  Physical balance weight upto 5 kg 01 No 

17.  Digital Thermometer upto 150˚C 02 Nos 

18.  Poker Thermometer (Concrete Road) 0˚C to 
50˚C &150˚C 

02 Nos. Each 

19.  Measuring Jars 100ml,200ml,500ml 02 Nos. set of each 
size 

20.  Gauging trowels 100mm & 200mm with 
wooden handle 

04 Nos 

21.  Spatula 100mm & 200mm with long blade 
wooden handle 

02 Nos. each size 

22.  Vernier callipers 12” and 6” sizes 02 Nos. each 

23.  Digital Micrometer least count of 0.01mm 01 No. 

24.  Digital Paint Thickness meter for Steel 500-
micron range 

01 No. 

25.  Digital PH motor least count .01mm 01 No 

26.  GI tray 600 x450x50mm., 450x300x40mm, 
300x250x40mm 

02 Nos. each 

27.  Electric Mortar mixer 0.25 CUM capacity 01 No 

28.  Water testing Kit 02 Nos 

29.  Aggregate impact value testing machine with 
blow counter 

As per Requirement 

30.  Crushing value apparatus As per Requirement 

31.  Thickness gauge for measuring flakiness 
index 

As per Requirement 

32.  Elongation gauge As per Requirement 

33.  Measuring Cylinder 3,5,10 & 15 Litre cylinder As per Requirement 

34.  Pycnometer 02 Nos 

35.  Motorized Sieve shaker 02 Nos 

36.  Any other equipment for site tests as outlined 
in BIS and as directed by the Engineer. 

 

All relevant IS codes, CPWD manual, specifications, schedule of rates, etc in 

hard as well as soft copy shall be made available at site by the Contractor at his 

own cost.  

(4.4.3) (b) 

 

S.No Details Qualification Required nos. 

1.  Project Engineer 

Post Graduate Degree in Civil 

or Mechanical Engineering with 

minimum 10 years/ Graduate 

Degree in Civil or Mechanical 

Engineering with minimum 12 

years of relevant experience. 

1 Nos. 

2.  Structure Engineer 

– Post Graduate Degree in 

Structure Engineering with 7 

years/ Graduate Degree in Civil 

Engineering with 10 years of 

experience in Structure design 

including the Steel Structure for 

MLCPs. 

1 Nos. 
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3.  
Site Cum Safety 

Engineer 

Degree/Diploma in Civil 

Engineering having minimum 5 

years of relevant experience. 

2 Nos. 

4.  
Electrical 

Engineer 

Degree/Diploma in Electrical 

Engineering having minimum 7 

Years of relevant experience 

1 Nos. 

5.  
Mechanical 

Engineer 

Degree/Diploma in Mechanical 

Engineering having minimum 7 

Years of relevant experience 

1 Nos. 

 
The Bidders may add additional manpower as per requirement. 
CVs for the above positions will be evaluated as per criteria given in this Appendix 
to ITB. 
 

(4.4.3) (c) 
The minimum amount of credit facilities net of other contractual commitments of 

the successful Bidder shall be 10% of the contract price. 

(4.4.4) (a) 

The bidder must produce an affidavit stating that the near relations of the 

following departmental officers are not in his employment: 

Any staffs under SSCL, UAD and all Authorities/Agencies under its jurisdiction or 

control. 

(4.4.4) (b) 

The bidder must produce an affidavit stating that no retired gazetted officer is in 

employment who retired within the last two years (starting from the date of 

submission of Bids) from the departments listed below: 

 

UAD (Urban Affairs Department, Govt. Of Meghalaya), Public Works Department 

(PWD) and all Authorities/Agencies under its jurisdiction or control, MUDA, SMB, 

SSCL and the PMC for Shillong Smart City Limited. 

 

In case there is no such person in his employment, his affidavit should clearly 

state this fact. 

(4.6) M=2.5 

(7.1) 

The contact person is: 

Chief Executive Officer (CEO) 

Shillong Smart City Limited 

House No. C/B-037, Top Floor,  

Centre Nongrim Hills, Near JJ Cables, Shillong, 

East Khasi Hills District, Meghalaya - 793003   

 

(11.1) Language of the bid is: English 

(12.1) (v) The other documents required are: NONE 

(16.1) 
The amount of Earnest Money Deposit: Rs. 86.00 Lakhs (Rupees Eighty-Six 

Lakhs Only) inclusive of GST 

(20.1) 

Deadlines for submission of bids shall be: 

Date: 03/10/2023 

Time: 15:00 Hrs. 

(30.1.1) 

Evaluation and Qualification Criteria. 

A. Technical Evaluation Criteria:  Criteria, sub-criteria, and point system for 

evaluation to be followed under this procedure is as under:  

i) 
Specific experience of the bidder relevant to the 

assignment / job 
55 marks 

a) 
Similar Works Experience in MLCP Design & 

construction/ implementation in last 7 years 
40 marks 
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(Subject to maximum 40 marks) 

with ECS between 50 to 100 (5 marks per project)  

with ECS between 100 to 200 (7.5 marks per project) 

with ECS above 200 (10 marks per project) 

b) 

O&M of MLCP in last 7 years 

(Subject to maximum 15 marks) 

with ECS between 50 to 100 (3 marks per project)  

with ECS between 100 to 200 (4 marks per project)  

with ECS above 200 (5 marks per project) 

15 marks 

ii) Financial capacity of the bidder 15 marks 

 

Average annual Turn Over from executed MLCP project 

(including O&M) for last 3 years. 

Rs 12.90 Cr to 25.00 Cr: 5 marks  

Between Rs 25.00 Cr to 45.00 Cr: 10 marks  

Above Rs 45.00 Cr: 15 marks  

15 marks 

iii) 
Proposed methodology and work plan in response 

to the terms of reference. 
15 marks 

 Sub-criteria  

a) 

Technical approach, design & and methodology of the 

Project (presentation) 

Evaluation parameters include, inter-alia:  

i. Design configuration/ Matrix w.r.t ECS and Area 

Utilization (1 Marks) 

ii. Conceptual planning, Design, Features & 

architectural layouts of the facilities. (2 Marks) 

iii. Design attractiveness: Aesthetics, façade, 

Environment friendliness, energy efficiency. (2 

Marks) 

iv. Contingency plans: safety & disaster management 

plans (1 Marks) 

v. Sequencing and activity time schedule. (1 Marks) 

vi. Detailed methodology for construction. (2 Marks) 

vii. Detailed methodology for operation and 

maintenance (1 Marks) 

10 marks 

b) Work plan 2.5 marks 

c) Staffing Schedule 2.5 marks 

iv) 
Key professional staff: Qualification & competency 

for the assignment / job. 
15 marks 

Qualifications and competency of each of the key professional as per (iii) above 

will be evaluated separately. The marks for key professionals will be further 

divided as under:  

S. No Position Marks 

1 Project Engineer 5 

2 Structure Engineer 2 

2 Site cum Safety Engineer (2 Nos.) @ 2 marks  4 

3 Electrical Engineer 2 

4 Mechanical Engineer  2 

 

For evaluation of each of the key professionals the following sub-criteria 
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shall be followed 

 

a) Educational qualifications 20% 

b) Adequacy for the assignment / job 
(Experience in carrying out similar assignment/job) 

70% 

c) Experience in similar region 10% 
 

(30.1.2) 

Method of selection shall be Least Cost Selection (LCS). 

The bid with least Price Bid quoted towards the Cost of Construction as per the 

Template for Financial Bid given in FIN FORM, Section 7 shall be the winning 

bid.  

Note: In case the lowest amount amongst the financial bids between two or more 

bidders amounts to same, then the bidder with highest technical score as per 

clause 30.1.1 of ITB shall be the winning bidder.  

 

Signature of Employer / Authorized Signatory 

Date: 
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SECTION 3 

QUALIFICATION INFORMATION 

The information to be filled in by bidders in the following pages will be used for evaluation as provided 

for in Clause 4 of the Instructions to Bidders. This information will not be incorporated in the Contract. 

Attach additional pages, as necessary. 

1.1 Constitution or legal status of Tenderer, Place of Registration, Principal place of business and 

other details in the format provided as Bidder information sheet at Tech Form 2.                              

1.2 Financial reports for the last three years: balance sheets, profit and loss statements, auditors' 

reports, etc. duly certified by registered statutory Chartered Accountant shall be submitted. In 

addition, the summarized financial information in the format provided at Tech Form 3A. Also, 

Tech Form 3B certified by Chartered Accountant to show Average Annual Turnover from 

MLCP Projects (including O&M). 

1.3 Evidence of access to lines of credit, etc. will be provided in the format provided at Tech Form 

4B. 

1.4 Solvency certificate will be provided in the format provided at Tech Form 4C 

1.5 Name, address, and telephone, telex, and facsimile numbers of banks that may provide 

references if contacted by the Employer. 

1.6 Information on on-going works that are yet to be completed as on the date of this Tender in 

the format provided at Tech Form 5. 

1.7 Bidder’s experience of execution of the similar works (MLCP construction/ O&M works) in the 

Last Seven years (in Rs. Lakhs) in the format provided at Tech Form 7. Separate forms for 

each of the member, if in JV/ Association/Consortium. 

1.8 Details of the specific project/ work performed as Lead Contractor (in the same name) on 

works of similar nature over during the Seven years specified in 1.7 above in the format 

provided at Tech Form 7A. 

1.9 The Proposed Approach & Methodology and program of construction, backed with 

equipment planning and deployment, duly supported with broad calculations and quality control 

procedures proposed to be adopted, justifying their capability of execution and completion of 

the work as per technical specifications within the stipulated period of completion as per 

milestones in the format provided at Tech Form 8 (A-D). 

1.10 The equipment specified in Clause 4.4.3 (a) of the ITB are considered essential for successfully 

carrying out the works. The Tenderer should furnish the information in the format provided at 

Tech Form 8E. 

1.11 Information on current litigation in which the bidder is involved in the format provided at Tech 

Form 9. 

1.12 Undertaking cum certificate as specified in Clause 3.6 of ITB to be provided in the format 

provided at Tech Form 12. 
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SECTION 4 

PART I GENERAL CONDITIONS OF CONTRACT (GCC) 
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A. GENERAL 

1. Definitions 

1.1. In the contract, the following expressions shall, unless the context otherwise requires, have the 

meanings, hereby respectively assigned to them: 

i. Compensation Events are those defined in Clause 39 hereunder. 

ii. Completion of Construction works is the date of completion of the Works as certified 

by the Engineer, in accordance with Clause 47.1 of GCC. 

iii. Completion of O&M works is the date of completion of O&M works as certified by the 

Engineer, in accordance with Clause 48.2 of GCC. 

iv. The Contract is the Contract between the Employer and the Contractor to design, 

execute, complete, and maintain the Works. It consists of the documents listed in 

Clause 2.3. 

v. The Contract Data defines the documents and other information, which comprise the 

Contract. 

vi. The Contractor is a person or corporate body or a Joint Venture who’s Bid to carry out 

the Works, including routine maintenance, has been accepted by the Employer. 

vii. The Contractor's Bid is the completed bidding document submitted by the Contractor 

to the Employer. 

viii. The Contract Price is the price stated in the Letter of Acceptance and thereafter as 

adjusted in accordance with the provisions of the Contract.  

ix. Days are calendar days; months are calendar months. 

x. A Defect is any part of the Works not completed in accordance with the Contract. 

xi. The Defects Liability Certificate is the certificate issued by Engineer, after the Defect 

Liability Period has ended and upon correction of Defects by the Contractor. 

xii. The Defects Liability Period is one year calculated from the Completion Date of 

Construction works. 

xiii. Drawings include calculations and other information provided or approved by the 

Engineer for the execution of the Contract. 

xiv. The Employer is the party as defined in the Contract Data, who employs the Contractor 

to carry out the Works. The Employer may delegate any or all functions to a person or 

body nominated by him for specified functions. 

xv. The Engineer is the Employer or his authorized representative. 

xvi. Equipment is the Contractor's machinery and vehicles brought temporarily to the Site 

to construct the Works. 

xvii. The Initial Contract Price is the Contract Price listed in the Employer's Letter of 

Acceptance. 

xviii. The Intended Completion Date is as specified in the Contract Data. The Intended 

Completion Date may be revised only by the Engineer by issuing an extension of time. 

xix. Materials are all supplies, including consumables, used by the Contractor for 

incorporation in the Works. 

xx. Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, 

chemical, or biological function. 

xxi. Site is the area defined as such in the Contract Data. 

xxii. Site Investigation Reports are reports about the surface and subsurface conditions at 

the Site, to be performed by the Contractor at the time of design. 
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xxiii. Site Possession Date means the date when the Employer issues letter hand overing 

the site to start the Construction of Works.  

xxiv. Specification means the Specification of the Works included in the Contract and any 

modification or addition made or approved by the Engineer. 

xxv. The Start Date is given in the Contract Data. It is the date when the Contractor shall 

commence execution (Design) of the Works after issue of Notice to Proceed by the 

Employer. It does not necessarily coincide with any of the Site Possession Dates. 

xxvi. A Sub-Contractor is a person or corporate body who has a Contract with the Contractor 

to carry out a part of the construction work in the Contract, which includes work on the 

Site. 

xxvii. Temporary Works are works designed, constructed, installed, and removed by the 

Contractor that are needed for construction or installation of the Works. 

xxviii. A Variation is an instruction given by the Engineer, which varies the Works. 

xxix. The Works, as defined in the Contract Data, are what the Contract requires the 

Contractor to construct, install, maintain, and turn over to the Employer. Routine 

maintenance is defined separately. 

2. Interpretation 

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means 

female or neuter, and the other way around. Headings have no significance. Words have their 

normal meaning under the language of the Contract unless specifically defined. The Engineer 

will provide instructions clarifying queries about these Conditions of Contract. 

2.2 If sectional completion is specified in the Contract Data, references in the Conditions of Contract 

to the Works, the Completion Date, and the Intended Completion Date apply to any Section of 

the Works (other than references to the Completion Date and Intended Completion Date for the 

whole of the Works). 

2.3 The documents forming the Contract shall be interpreted in the following order of priority: 

i. Agreement, 

ii. Notice to Proceed with the Work, 

iii. Letter of Acceptance, 

iv. Contractor’s Bid, 

v. Contract Data, 

vi. Special Conditions of Contract Part II, 

vii. General Conditions of Contract Part I, 

viii. Scope of Work and Technical Specifications, 

ix. Drawings, and 

x. Any other document listed in the Contract Data. 

3. Language and Law 

3.1. The language of the Contract and the law governing the Contract are stated in the Contract 

Data. 

4. Engineer's Decisions 

4.1. Except where otherwise specifically stated, the Engineer will decide contractual matters 

between the Employer and the Contractor in the role representing the Employer. However, if 

the Engineer is required under the rules and regulations and orders of the Employer to obtain 

approval of some other authorities for specific actions, he will so obtain the approval. 

4.2. Except as expressly stated in the Contract, the Engineer shall not have any authority to relieve 

the Contractor of any of his obligations under the contract. 
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5. Delegation 

5.1. The Engineer, with the approval of the Employer, may delegate any of his duties and 

responsibilities to other people, after notifying the Contractor, and may cancel any delegation 

after notifying the Contractor. 

6. Communications 

6.1. All Certificate, notices, or instructions to be given to the Contractor by Employer / Engineer shall 

be sent on the address or contact details given by the Contractor in Section 7 - Form of Bid. 

The address and contact details for communication with the Employer/ Engineer shall be as 

per the details given Contract Data to GCC. Communications between parties that are referred 

to in the conditions shall be in writing. The Notice sent by Facsimile (fax) or other electronic 

means shall be effective on confirmation of the transmission. The Notice sent by Registered 

post or Speed post shall be effective on delivery or at the expiry of the normal delivery period 

as undertaken by the postal service. 

7. Subcontracting 

7.1. No sub-contracting is allowed. 

8. Other Contractors 

8.1. The Contractor shall co-operate and share the site with other Contractors. Public authorities’ 

utilities, and the Employer between the dates given in the schedule of other Contractors, as 

referred to in the contract data. The Contractor shall also provide facilities and services for them 

as described in the schedule. The Employer may modify the schedule of other Contractor and 

shall notify the Contractor of any such modification. 

8.2. The Contractor should take up the work in convenient reaches as decided by the Engineer to 

ensure there is least hindrance to the smooth flow of traffic including movement of vehicles and 

equipment of other Contractors till the completion of the works. 

9. Personnel 

9.1. The Contractor shall employ for the construction work and routine maintenance the technical 

personnel named in the Appendix to ITB or other technical persons approved by the Engineer. 

The Engineer will approve any proposed replacement of technical personnel only if their 

relevant qualifications and abilities are substantially equal to or better than those of the 

personnel stated in the Appendix to ITB. 

9.2. If the Engineer asks the Contractor to remove a person who is a member of the Contractor's 

staff or work force, stating the reasons, the Contractor shall ensure that the person leaves the 

Site within seven days and has no further connection with the Works in the Contract. 

9.3. The Contractor shall not employ any retired Gazetted officer who has worked in the Engineering 

Department of the State Government and has either not completed two years after the date of 

retirement or has not obtained State Government’s permission to employment with the 

Contractor. 

10. Employer's and Contractor's Risks 

10.1. The Employer carries the risks which this Contract states are Employer's risks, and the 

Contractor carries the risks that this Contract states are Contractor's risks. 

11.  Employer's Risks 

11.1. The Employer is responsible for the excepted risks which are a) provide 

hindrance/encumbrance free site; and (b) financing the project.   
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12. Contractor's Risks 

12.1. All other risks not covered under Clause 11.1 are the Contractor’s risks.  

13. Insurance 

13.1. The Contractor at his cost shall provide, in the joint names of the Employer and the Contractor, 

insurance cover from the Start Date to the date of completion of works (i.e., after completion of 

O&M period), in the amounts and deductibles stated in the Contract Data for the following 

events which are due to the Contractor's risks: 

a. loss of or damage to the Works, Plant and Materials, 

b. loss of or damage to Equipment, 

c. loss of or damage to property (except the Works, Plant, Materials, and Equipment) in 

connection with the Contract; and 

d. Personal injury or death. 

13.2. Insurance policies and certificates for insurance shall be delivered by the Contractor to the 

Engineer for the Engineer's approval before the Start Date for Construction works. All such 

insurance shall provide for compensation to be payable in Indian Rupees to rectify the loss or 

damage incurred. 

13.3. The Contractor shall be required to furnish separate Insurances for a) MLCP at Vivekananda 

Road, and b) MLCP at Polo Commercial Complex Phase-3 in the proportion of the estimated 

cost for each of the MLCP as per the Clause no. 13.1 of GCC. 

13.4. Alterations to the terms of insurance shall not be made without the approval of the Engineer. 

13.5. Both parties shall comply with any conditions of the insurance policies. 

14.  Site Investigation Reports 

14.1. The Contractor shall be responsible to carry out Site survey and Investigations Reports referred 

to in the Contract Data, before submitting the design and drawings. 

15. Queries about the Contract Data 

15.1. The Engineer will clarify queries on the Contract Data. 

16.  Contractor to Design and Construct the Works 

16.1. The Contractor shall develop the design and drawings in conformity with the Scope of project 

and Specifications and Standards. 

16.2. In respect of the Contractor’s obligations with respect to the design and Drawings of the Project, 

the following shall apply:  

(a) The Contractor shall prepare and submit, with reasonable promptness and in such 

sequence as is consistent with the Project Completion Schedule, three copies each of the 

duly certified design and Drawings along with supporting data, to the Engineer-in charge 

for review.  

(b) by submitting the Drawings for review to the Engineer, the Contractor shall be deemed to 

have represented that it has determined and verified that the design and engineering, 

including field construction criteria related thereto, are in conformity with the Scope of the 

Project, the Specifications and Standards and the Applicable Laws;  

(c) within 21 (twenty-one) days of the receipt of the Drawings, the Engineer shall review the 

same and convey its observations to the Contractor with reference to their conformity or 

otherwise with the Scope of the Project and the Specifications and Standards. The 

Contractor shall not be obliged to await the observations of the Engineer on the Drawings 

submitted pursuant hereto beyond the said period of 21 (twenty-one) days and may begin 

or continue Works at its own discretion and risk;  
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(d) if the aforesaid observations of the Engineer indicate that the Drawings are not in 

conformity with the Scope of the Project or the Specifications and Standards, such 

Drawings shall be revised by the Contractor in conformity with the provisions of this 

Agreement and resubmitted to the Engineer for review. The Engineer shall give its 

observations, if any, within 15 (fifteen) days of receipt of the revised Drawings. In the event 

the Contractor fails to revise and resubmit such Drawings to the Engineer for review as 

aforesaid, the Engineer may withhold the payment for the affected works in accordance 

with the provisions of Clause 38.8. If the Contractor disputes any decision, direction, or 

determination of the Engineer hereunder, the Dispute shall be resolved in accordance with 

the Dispute Resolution Procedure; 

(e) no review and/or observation of the Engineer and/or its failure to review and/or convey its 

observations on any Drawings shall relieve the Contractor of its obligations and liabilities 

under this Agreement in any manner nor shall the Engineer or the Employer be liable for 

the same in any manner; and if errors, omissions, ambiguities, inconsistencies, 

inadequacies, or other Defects are found in the Drawings, they and the construction works 

shall be corrected at the Contractor's cost; 

(f) the Contractor shall be responsible for delays in submitting the Drawing caused by reason 

of delays in surveys and field investigations, and shall not be entitled to seek any relief in 

that regard from the Employer; and 

(g) the Contractor warrants that its designers, including any third parties engaged by it, shall 

have the required experience and capability in accordance with Good Industry Practice 

and it shall indemnify the Employer against any damage, expense, liability, loss, or claim, 

which the Employer might incur, sustain or be subject to arising from any breach of the 

Contractor’s design responsibility and/or warranty set out in this Clause. 

16.3. The Contractor shall construct and install the Works in accordance with the Drawings provided 

by the Contractor in accordance with the provisions of this Clause 16.1 and the observations 

of the Engineer thereon as communicated pursuant to the provisions of Clause 16.2 (d). 

16.4. The Contractor shall construct the works by using the equipment as specified (but not limited 

to) in the Appendix to ITB to ensure the quality of works as per specifications.  

17. The Works to be completed by the Intended Completion Date 

17.1. The Contractor may commence execution of the Works on the Start Date and shall carry out 

the Works in accordance with the Program submitted by the Contractor, as updated with the 

approval of the Engineer, and complete them by the Intended Completion Date. 

18. Approval by the Engineer 

18.1. The Contractor shall be responsible for Design, Drawings shall be developed in conformity with 

the Specifications and Standards for works including Temporary works. The same shall be 

approved by Engineer in Charge. 

18.2. The Engineer's approval shall not alter the Contractor's responsibility for design of the Works. 

18.3. The Contractor shall obtain approval of third parties to the design of the Works, where required. 

18.4. All Drawings prepared by the Contractor for the execution of the temporary or permanent 

Works, are subject to prior approval by the Engineer before their use. 

18.5. Quality assurance and Quality Control (QA & QC) plan shall be submitted before the dispatch 

of the material from the works for the approval of the Engineer. The report on Design mix of 

Concrete from reputed government institution shall be submitted by the Contractor before start 

the construction works. 

18.6. Approval of all sources of material for Works shall be obtained in writing from the Engineer in 

Charge before their use on the project. 
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18.7. Samples of cement, sand, aggregate, bricks, steel, and any other material to be used in 

permanent works of the contract shall be submitted for the approval of the Engineer. 

19. Safety 

19.1. The Contractor shall be fully responsible for the safety of all activities on the Site. 

20. Discoveries 

20.1. Anything of historical or other interest or of significant value unexpectedly discovered on the 

Site shall be the property of the Employer. The Contractor shall notify the Engineer of such 

discoveries and carry out the Engineer's instructions for dealing with them. 

21. Possession of the Site 

21.1. The Employer shall handover the possession of at-least 50% of the site at the start of the work 

to the Contractor. 

21.2. The timelines for the construction activities as mentioned in clause no. 37.1 (a) of GCC shall 

be effective from the date of site handover to the Contractor. 

22. Access to the Site 

22.1. The Contractor shall allow access to the Site and to any place where work in connection with 

the Contract is being carried out, or is intended to be carried out to the engineer and any 

person/persons/agency authorized by: 

a. The Engineer 

b. The Employer 

c. The Ministry of Housing and Urban Affairs, Government of India. 

d. Urban Affairs Department (UAD), Govt. of Meghalaya; 

e. Shillong Municipal Board (SMB) 

f. Project Management Consultant for Shillong Smart City project 

g. Any other person/agency authorised by the Employer. 

23. Instructions 

23.1. The Contractor shall carry out all instructions of the Engineer, which comply with the applicable 

laws where the Site is located. 

24. Dispute Redressal System 

24.1. If any dispute or difference of any kind what-so-ever shall arise in connection with or arising out 

of this Contract or the execution of Works, whether before its commencement or during the 

progress of Works or after the termination, abandonment, or breach of the Contract, it shall, in 

the first instance, be referred for settlement to the Competent Authority (As appointed by Urban 

Affairs Department, Government of Meghalaya). The Competent Authority shall, within a period 

of forty-five days after being requested in writing by the Contractor to do so, convey his decision 

to the Contractor. Such decision in respect of every matter so referred shall, subject to review 

as hereinafter provided, be final and binding upon the Contractor. In case the Works is already 

in progress, the Contractor shall proceed with the execution of the Works, including 

maintenance thereof if applicable, pending receipt of the decision of the competent authority 

as aforesaid, with all due diligence. 

24.2. Either party will have the right of appeal, against the decision of the Competent Authority, to 

the Court of Law in Shillong, Meghalaya, India, if the amount appealed exceeds 5% of the 

contract price. 
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25. Procedure for Resolution of Disputes 

25.1. The Competent Authority mentioned in clause 24.1 shall give a decision in writing within 45 

days of receipt of a notification of a dispute. 

25.2. Either party may refer a decision of the Competent Authority to a Court of Law in Shillong, 

Meghalaya, India within 28 days of the Competent Authority's written decision. 

25.3. Performance under the contract shall continue even after reference to the Court of Law and 

payments due to the Contractor by the Employer shall not be withheld unless they are the 

subject matter of the Court proceedings. 

B. TIME CONTROL 

26. Programme 

26.1. Within the time stated in the Contract Data, the Contractor shall submit to the Engineer for 

approval a Program showing the general methods, arrangements, order, and timing for all the 

activities in the Works, along with monthly cash flow forecasts for the construction of works. 

26.2. The Contractor shall submit the list of equipment and machinery being brought to site, the list 

of key personnel being deployed, the list of machinery/ equipment being placed in field 

laboratory and the location of field laboratory along with the Program. The Engineer shall cause 

these details to be verified at each appropriate stage of the program. 

26.3. An update of the Program shall be a program showing the actual progress achieved on each 

activity and the effect of the progress achieved on the timing of the remaining Works, including 

any changes to the sequence of the activities. 

26.4. The Contractor shall submit to the Engineer for approval an updated Program at intervals of 30 

Days no longer than the period stated in the Contract Data. If the Contractor does not submit 

an updated Program within this period, the Engineer may withhold the amount stated in the 

Contract Data from the next payment certificate and continue to withhold this amount until the 

next payment after the date on which the overdue Program has been submitted. 

26.5. The Engineer's approval of the Program shall not alter the Contractor's obligations. The 

Contractor may revise the Program and submit it to the Engineer again at any time. A revised 

Program shall show the effect of Variations and Compensation Events. 

27. Extension of the Intended Completion Date 

27.1. If the Contractor desires an extension of time for completion of the work on the ground of his 

having been unavoidably hindered in its execution or on any other grounds, he shall apply, in 

writing along with the full supporting information, to the Engineer in Charge, SSCL, on account 

of which he desires such extension. SSCL shall forward the aforesaid application to the 

competent authority as prescribed. 

27.2. The competent authority may grant such extension at each such occasion within a period of 30 

days of receipt of application from contractor and shall not wait for finality of work. If the work 

is delayed due to contractor’s negligence or fault the extensions may be granted in accordance 

with provisions under Clause 43.2 of GCC. 

27.3. In case of the work already in progress, the contractor shall proceed with the execution of the 

works, including maintenance thereof, pending receipt of the decision of the competent 

authority as aforesaid with all due diligence. 

27.4. If the commercial operations for the Project are not achieved within the stipulated time period 

for reasons not attributable to the Contractor, the Employer shall determine any extension of 

the dates set forth in the commercial operations time schedule to which the Contractor is 
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reasonably entitled. The Employer shall extend such dates and the Concession Period shall be 

deemed to be extended by a period equal in length to the period extended. 

28. Delays Ordered by the Engineer 

28.1. The Engineer may instruct the Contractor to delay the start or progress of any activity within 

the Works. Delay/delays totalling more than 30 days will require prior written approval of the 

Employer. 

29. Management Meetings 

29.1. The Engineer may require the Contractor to attend a management meeting. The business of a 

management meeting shall be to review the plans for the Works. 

29.2. The Engineer shall record the business of management meetings and provide copies of the 

record to those attending the meeting. The responsibility of the parties for actions to be taken 

shall be decided by the Engineer either at the management meeting or after the management 

meeting and stated in writing to all those who attended the meeting. 

C. QUALITY CONTROL 

30. Quality Control on Works and Materials 

30.1. The Contractor shall be responsible for the quality of the work for all the works under this 

contract. The Contractor shall, therefore, have his own independent and adequate set-up for 

ensuring the same.  

30.2. The Engineer shall inspect the work from time to time during and after construction and 

ascertain the quality of the work after testing (by himself, by his Testing and Quality Control 

Units or by any other agency deemed fit by him). All the procedures and tests as directed by 

the Engineer shall be followed.  

30.3. The Contractor shall provide necessary cooperation and assistance in conducting the tests and 

obtaining the samples for tests and carrying out the field tests as required by the Engineer from 

time to time. This may include provision of labour, attendance, assistance in packing and 

dispatching and any other assistance considered necessary in connection with the tests.  

30.4. The Contractor shall carry out modification in procedure of work, if any, as directed by the 

Engineer during inspection.  

30.5. Works falling short of quality as per test standards shall be rectified by the Contractor as 

directed by the Engineer at his own cost.  

30.6. Where the Engineer considers that in the interest of the control of the quality on materials or 

workmanship, modifications, if any, are necessary, such modifications shall be carried out by 

the Contractor at no extra cost.  

31. Quality Assurance and Quality Control 

31.1. The contractor shall execute all the works and perform tests as per QA & QC Plan, as approved 

by the Engineer / Employer. 

31.2. General responsibilities 

Contractor shall be responsible for providing: 

a. All necessary plant, labor, equipment, and construction materials to be used in the works; 

b. All plant, equipment, materials, and labor for temporary and auxiliary works; 

c. All equipment and components to be installed or incorporated in the works; 

d. Transportation and storage facilities for all materials and equipment; 
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e. Transportation and disposal of debris/ extra soil at designated (identified by contractor) 

dumping site; 

f. Office and accommodation for staff and labor; and 

g. for consultants and Employer’s staff Sanitation facilities at the site; and 

h. All necessary staff and equipment for testing and quality control including site office 

laboratories. 

32. Tests 

32.1. For Carrying out mandatory tests as prescribed in the specifications, the Contractor shall 

establish field laboratory at the location decided by Engineer. The field laboratory will have 

minimum equipment as specified in Appendix to ITB. The Contractor shall be solely responsible 

for: (a) Carrying out the mandatory tests prescribed in the Specifications, and (b) For the 

correctness of the test results, whether preformed in his laboratory or elsewhere. 

32.2. If the Engineer instructs the Contractor to carry out a test not specified in the Specifications to 

check whether any work has a Defect and the test shows that it does, the Contractor shall pay 

for the test and any samples. 

33. Correction of Defects noticed during the Defect Liability Period for one year 

33.1. The Engineer shall give notice to the Contractor of any Defects before the end of the Defects 

Liability Period, which begins at Completion of Construction works. The Defects Liability Period 

shall be extended for as long as Defects remain to be corrected. 

33.2. Every time notice of Defect (s) is given; the Contractor shall correct the notified Defect/Defects 

within the duration of time specified by the Engineer’s notice. 

33.3. The request for inspection (RFI) system will be followed for execution of work. 

34. Uncorrected Defects 

34.1. If the Contractor has not corrected a Defect pertaining to the Defect Liability Period under 

Clause 33.1 and of these Conditions of Contract, to the satisfaction of the Engineer, within the 

time specified in the Engineer's notice, the Engineer will assess the cost of having the Defect 

corrected, and the Contractor will pay this amount, on correction of the Defect. 

D. CHANGE OF SCOPE  

35. Change of Scope 

35.1. Initiated by the Employer  

35.1.1. Change of Scope may be initiated by the Employer at any time during the Contract Period, 

either by instruction or by a request for the Contractor to submit a proposal. The Contractor 

shall not make any alteration or modification of the Works, unless and until Employer instructs 

or approves a change. If the Construction Documents, Works or Operation and Maintenance 

Procedures are not in accordance with this Contract Agreement, the rectification, repair, or 

remedy thereof shall not constitute a change of scope.  

35.1.2. Procedure for Change of Scope:  

(a) If Employer requests a proposal through a Change of Scope Notice, the Contractor, with 

due diligence, shall submit as soon as practicable: (i) a description of the proposed design 

or work to be performed and a programme for its execution; (ii) Costs for Change of Scope 

including break down of the quantities, unit rates and cost for different items of work; (iii) 

the Contractor's proposal for any necessary modifications to the Project Implementation 

Schedule; and (iv) the Contractor's proposal for adjustment to the Annual License Fee 
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payable to Employer, Scheduled Date of Construction Completion and/ or modifications to 

this Contractor Agreement. For the avoidance of doubt, the Parties expressly agree that, 

subject to the provisions of Clause 35.3, the Contract Price shall be increased or 

decreased, as the case may be, on account of Change of Scope. 

(b) The Contractor’s quotation of costs for the Change of Scope shall be determined on the 

following principles: 

a. For works where Schedule of Rates (SOR) of concerned circle of State’s Public 

Works Department are available shall be applicable for determination of costs.  In 

case of non-availability of current SOR, the available Schedule of Rates shall be 

applied by updating the same based on WPI. 

b. For works not similar in nature to the Works being executed, the cost of work shall 

be derived based on the prevailing market rates as determined by the Employer’s 

Engineer shall apply, the Employer’s Engineer shall determine the rate in 

accordance with Good Industry Practice. 

35.1.3. The Employer shall, within 30 days of receipt of such proposals, respond with approval, 

rejection, or comments.  

35.1.4. Upon acceptance, the Employer shall issue an order (the “Change of Scope Order”) requiring 

the Contractor to proceed with the performance thereof. 

35.1.5. The provisions of this Agreement, insofar as they relate to Works and Tests, shall apply mutatis 

mutandis to the works undertaken by the Contractor under this Article 35. 

35.1.6. Payment for Change of Scope: Payment for Change of Scope shall be made in accordance 

with the payment schedule specified in the Change of Scope Order. 

35.1.7. Restrictions on Change of Scope 

(a) No Change of Scope shall be executed unless the Employer has issued the Change of 

Scope Order save and except any Works necessary for meeting any Emergency.  

(b) Notwithstanding anything to the contrary in this Article 35, no change made necessary 

because of any default of the Contractor in the performance of its obligations under this 

Agreement shall be deemed to be Change of Scope, and shall not result in any adjustment 

of the Contract Price or the Project Completion Schedule. 

35.2. Initiated by Contractor 

35.2.1. The Contractor may, at any time during the Contract Period, initiate a change of scope, by 

submitting to Employer a written proposal which in the Contractor’s opinion will reduce the cost 

of construction, maintaining or operating the Works, or improve the efficiency or value to the 

Employer of the completed Works, or otherwise be of benefit to the Employer or to rectify a 

divergence between any law or directive and the Technical Requirements. Any such proposal 

shall be prepared at the cost of the Contractor and shall include the items listed in Article 35.1.2.  

35.2.2. Employer shall, as soon as practicable after receipts of such proposals respond with approval, 

rejection, or comments. For the avoidance of doubt, the Parties agree that the Contractor shall 

not undertake any Change of Scope without the express consent of the Employer, save and 

except any Works necessary for meeting any Emergency. 

35.3. The Employer can decide deviation as per the Contract Data. 

E. ADJUSTMENTS 

36. Amendments to the Contract Conditions/Specifications 

36.1. “If the Employer determines that if, in exceptional circumstances, it would be in best interests 

of the Project to modify or amend some of the Contract Conditions/ Specifications, then such 
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modifications or amendments may be made if mutually agreed by the Employer and the 

Contractor without any financial liability to the Employer. 

37. Payment Certificates 

37.1. The payment to the Contractor will be as follows for construction work: 

a. The Contractor shall submit to the Engineer payment certificates for each of the milestones 

in Contract Data along with supporting documents. 

b. The Engineer shall check the Contractor's payment certificate within 28 days and certify 

the amount to be paid to the Contractor. 

c. The value of work executed shall also include the valuation of Compensation Events. 

d. The Engineer may exclude any item certified in a previous certificate or reduce the 

proportion of any item previously certified in any certificate in the light of later information. 

38. Payments 

38.1. The eligible payments for Planning, Design and Construction of all the components of this 

facility shall be paid to the Contractor by Employer as per the payment schedule mentioned 

under Clause No. 11 of Special Conditions of Contract. 

38.2. The eligible payments will be accepted Contract Price quoted by the Contractor for a minimum 

405 ECS (58 and 347 No. ECS at Vivekanand Road and Polo Commercial Complex Phase 3 

site respectively). However, in case the no. of ECS are modified either by the Employer or if 

the Contractor fails to provide minimum of 405 ECS at the time of project implementation, the 

eligible payment shall be determined considering the per unit price for each ECS as per the 

contractor’s quote as per the FIN FORM – 1: LETTER OF FINANCIAL BID, Section 7. For 

Example: Let us say the Contractor has quoted Rs. 43.00 Crs for 405 ECS and the Contractor 

at the time of implementation able to build more than 405 ECS (both MLCP Sites put together), 

then for each of the additional ECS built, the additional payment shall be made at a price 

calculated as Rs. 4300/405 = Rs. 10.60 Lakhs per ECS subject to maximum of Rs. 1.00 Crs. 

Similarly, if the Contractor unable to build a minimum of 405 ECS, the payment shall be made 

@ Rs. 10.60 Lakhs per ECS multiply by the number of ECS built.  

38.3. The Payment towards the Annual Guaranteed License fees as per clause no. 13.3 in ITB 

during the operation & maintenance for five (5) years by the Contractor to the Employer shall 

be due and payable, in advance, within first 30 (Thirty) calendar days of each financial year. It 

is clarified that the payment of the first instalment of the Annual Guaranteed license fee period 

between commencement of Operations and last day of the Financial Year shall be payable on 

pro-rata basis.  

38.4. If the Contractor fails to pay the Annual License Fees Performance Security towards Operation 

& Maintenance works for a) Vivekananda Road near addl. Secretariat, and b) Polo Commercial 

Complex Phase-3 within the time specified in the above Clause No. 38.3, the penalty for late 

payment shall be imposed as per the Contract data.   

38.5. The Employer may appoint another authority, as specified in the Contract Data (or any other 

competent person appointed by the Employer and notified to the Contractor) to make payment 

certified by the Engineer. 

38.6. The Contractor shall submit the bill to the Employer after the completion of construction 

milestones as per the payment schedule. The Engineer shall check the Contractor's work 

progress within 28 days of the bill submission and certify the amount to be paid to the 

Contractor. 

38.7. Payments shall be adjusted for deductions for advance payments security deposit, other 

recoveries in terms of the Contract and taxes at source, as applicable under the law. The 

Engineer shall pay the Contractor the amounts he had certified within 21 days of the date of 

each certificate. 
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38.8. The Engineer may, for reasons to be recorded, withhold from payment:   

(a) the estimated value of work or obligation that the Contractor has failed to perform in 

accordance with this Agreement and the Engineer had notified the Contractor; and  

(b) the estimated cost of rectification of work done being not in accordance with this 

Agreement. 

38.9. The Payment of final bill shall be governed by the provisions of clause 49 of GCC. 

39. Compensation Events 

39.1. The following shall be Compensation Events unless they are caused by the Contractor: 

a. The Engineer orders a delay or delays exceeding a total of 30 days. 

b. The effects on the Contractor of any of the Employer's Risks. 

39.2. If a Compensation Event would prevent the Works being completed before the Intended 

Completion Date, the Intended Completion Date shall be extended. The Engineer shall decide 

whether and by how much the Intended Completion Date shall be extended. 

40. Tax 

40.1. The price quoted by the Contractor shall be deemed to be inclusive of GST, the sales and other 

levies, duties, royalties, cess, toll, taxes of Central and State Governments, local bodies, and 

authorities that the Contractor will have to pay for the performance of this Contract. The 

Employer will perform such duties regarding the deduction of such taxes at source as per 

applicable law. GST will be paid as per applicable rates. 

41. Price Adjustment and Currencies 

41.1. Price adjustment will be applicable only after the scheduled period for completion and on the 

balance works. Bidders are required to quote accordingly. Price adjustment after the scheduled 

completion period5 shall be governed by the subsequent clause. 

41.2. Contract price shall be adjusted for increase or decrease in rates and price of labour, materials, 

fuels and lubricants and other inputs to the works in accordance with the principles and 

procedures outlined below. A table of adjustment data is included in the Appendix-2 to Part I 

General Condition of Contract, Table 1, which indicates the coefficients of various inputs and 

the sources of indices for various schedules of item of work. If the Contract Data does not 

include a table of adjustment data, this sub clause shall not apply and there shall be no price 

adjustment. 

a. The price adjustment according to sub para (d) below, shall apply for the work done from 

the scheduled completion date up to a date as approved by the Engineer. If there is delay 

in completion beyond such date for reasons attributable to the contractor, the Price 

Adjustment for the work carried out during such period, for reasons attributable to the 

Contractor, shall be regulated by sub-para (f) below. 

b. The Contract Price shall be adjusted to take account of any increase or decrease in cost 

after the base date, which affect the Contractor in performance of obligations under the 

Contract. 

c. The total value (R) of the work done during the specified period shall be as under: 

 

R= SUM (RS1 + RS2 + RS3 + ……. RSn), 

 

Where, 

 
5  subject to such extension are granted by the Employer and the delay is not attributable to the 
Contractor, in which case, sub-para (a) and (g) under para 42.2 shall be applicable 
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‘RSn’ is the value of work done during the specified period to which the price adjustment 

shall be applied for the relevant schedule of milestone specified in the Contract Data during 

the specified period, and represented as under: 

RSn = (VSn + SSn) minus (amount of secured advance recovered in the same period) 

 

Where, 

 

Vsn is the total value of work done during the specified period for the respective schedule 

of milestone, and 

Ssn is the secured advance paid during the specified period for the respective schedule of 

milestone. 

d. The adjustment to be applied to the amount otherwise payable to the Contractor, as valued 

in accordance with the appropriate schedule of milestone and certified in Payment 

Certificates, shall be determined from formulae which shall be of the following general type: 

 

Pn = a + b Ln/Lo +c En/Eo + d Mn/Mo+ ………. 

Where, 

“Pn” is the adjustment multiplier to be applied to the value of the work done during the period 

“n”, this period being a month unless otherwise stated in the Contract Data. 

“a” is a fixed coefficient, stated in the relevant table of adjustment data, representing the 

non-adjustable portion in contractual payments. 

“b”, “c”, “d”,… are coefficients representing the estimated proportion of each cost element 

related to the execution of the Works, as stated in the relevant table of adjustment data; such 

tabulated cost elements may be indicative of resources such as labor, equipment, and 

materials; 

“Ln”[Labor], “En”[Equipment], “Mn”[Material], ….are the current cost indices or 

reference prices for period “n”, each of which is applicable to the relevant tabulated cost 

element [Labor, Equipment, Steel, Cement, Fuel/Lubricants, Bitumen, others] on the date, 

specified in the Appendix-2 to Part I General Condition of Contract, Table-2 of Adjustment 

Data, prior to the last day of the period (to which the particular Payment Certificate relates);  

and 

“Lo”, “Eo”, “Mo” …. are the base cost indices or reference prices, expressed in the 

relevant currency of payment, each of which is applicable to the relevant tabulated cost 

element on the Base Date. 

e. The cost indices or reference prices stated in the tables of adjustment data given in Contract 

Data shall be used. The base date shall be the deadline for the submission of bids. 

f. If the Contractor fails to complete the Works within the Intended Completion date, 

adjustment of prices thereafter shall be made using either: 

i.) index or price applicable for each cost element tabulated in the tables of adjustment 

data on the specified date prior to the expiry of the Intended Completion Date, or 

ii.) the current index or price applicable for the period in question whichever is more 

favourable to the Employer. 
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g. The weightings (coefficients) for each of the factors of cost stated in the table(s) of 

adjustment data shall only be varied by the Engineer if they have been rendered 

unreasonable, unbalanced, or inapplicable, as a result of Variations. 

h. Unless otherwise stated in the Contract Data, the Price adjustment shall be done in each 

Payment Certificate [PC]. The coefficients and indices are given in the Tables of Adjustment 

Data in Contract Data 

42. Security Deposit/ Retention and Release of Performance Security and Security Deposit/ 

Retention Money 

42.1. The Employer shall retain security deposit (retention money) of 5% of the amount from each 

payment due to the Contractor until completion of the whole of the construction Work. 

42.2. On the completion of the whole of the construction Work half of the total amount retained as 

Security Deposit is repaid and half when the defect liability period has completed and the 

Engineer has certified that all defects notified by the Engineer to the Contractor before the end 

of his period have been corrected. 

42.3. The performance security for the Construction Works (i.e., 3% of the Contract Price) as 

specified in Clause 33 of ITB will be released to the Contractor when the defect liability period 

is over and the Engineer has certified that the Contractor has satisfactorily carried out the 

Works. Subject to submission of Performance Security towards Operation & Maintenance 

works as per clause 42.4. 

42.4. The Performance Security towards Operation & Maintenance works (i.e., 2% of the Contract 

Price), which will be submitted by the Contractor after the completion of Construction Works, 

shall be released after: 

i. A certificate is issued by Engineer-in-charge certifying that contractor has successfully 

completed all the works related to the operation and maintenance as specified in the 

“Scope of Services for Operation and Maintenance (O&M)” given under Section 5 – 

SCOPE OF WORK AND TECHNICAL SPECIFICATIONS. 

ii. After issuance of taking over certificate.  

43. Liquidated Damages 

43.1. The Contractor shall pay liquidated damages to the Employer at the rate per week or part 

thereof stated in the Contract Data for the period that the Completion Date is later than the 

Intended Completion Date. Liquidated damages at the same rate shall be withheld if the 

Contractor fails to achieve the milestones prescribed in the Contract Data. However, in case 

the Contractor achieves the next milestone the amount of the liquidated damages already 

withheld shall be restored to the Contractor by adjustment in the next payment certificate. The 

total amount of liquidated damages shall not exceed the amount defined in the Contract Data. 

The Employer may deduct liquidated damages from payments due to the Contractor. Payment 

of liquidated damages shall not affect the Contractor's other liabilities. 

43.2. If the Intended Completion Date is extended after liquidated damages have been paid, the 

Engineer shall correct any overpayment of liquidated damages by the Contractor by adjusting 

the next payment certificate. 

44. Advance Payment 

44.1. The Employer will make the following advance payment to the Contractor against provision by 

the Contractor of an Unconditional Bank Guarantee in the prescribed format specified in the 

Bidding Document by a nationalized bank/scheduled commercial bank acceptable to the 

Employer in amounts equal to the advance payment and valid till the period of recovery. The 
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Advances for each of the MLCP sites shall be paid and dealt separately in accordance with the 

terms and condition of this contract.  

a) Mobilization Advance: Mobilization Advance up to 10% (Ten Percent) of the contract price 

may be given, if requested by the contractor in writing within one month from the date of issue 

of notice to proceed. Such advance shall be in one or more instalments to be determined by 

the Engineer at his sole discretion. The first instalment of such advance shall be released by 

the Engineer to the contractor on a request made by the contractor to the Engineer. The second 

and subsequent instalments shall be released by the Engineer only after the contractor 

furnishes a proof of the satisfactory utilization of the earlier instalment to the entire satisfaction 

of the Engineer. 
b) Equipment Advance: up to 75% (seventy-five) percent of the cost of the new equipment 

brought to the site, after due approval of the Engineer. Such advance shall be recovered from 

the next running account bill of the Contractor in proportionate to the equipment incorporated 

in the work.  

 

The guarantee shall remain effective until the advance payment has been repaid, but the 

amount of the guarantee may be progressively reduced by the amounts repaid by the 

Contractor.  

 

Before any instalment of advance is released, the contractor shall execute an Unconditional 

Bank Guarantee in the prescribed format specified in the Bidding Document by a Nationalized 

Bank/Scheduled Commercial Bank acceptable to the Employer in amounts equal to the 

advance payment and valid till the period of recovery. The said Bank Guarantee shall be kept 

renewed from time to time to cover the balance amount and likely period of complete recovery.   

Recovery of such sums advanced shall be made by the deduction from the contractor’s bills 

commencing after first five percent (5%) of the gross value of the work is executed and paid, 

on pro-rata percentage basis to the gross value of the work billed beyond 5% in such a way 

that the entire advance is recovered by the time eighty percent (80%) of the gross value of the 

contract is executed and paid.  

No account shall be taken of the advance payment or the repayment in assessing valuation of 

work done, variations, price adjustments, Compensation events or liquidated damages. 

If the circumstances are considered reasonable by the Engineer, the period mentioned above 

may be extended at the discretion of the Engineer, upon request by the contractor in writing for 

grant of mobilization advance. 

The Contractor is to use the mobilization advance payment only for mobilization purpose. The 

Contractor shall demonstrate that the advance payment has been used in this way by supplying 

copies of invoices or other documents to the Engineer.  

44.2. Secured Advance on materials: The contractor, on signing an indenture in the form to be 

specified by the Engineer, shall be entitled to be paid during the progress of the execution of 

the work up to 75% (seventy-five) percent of the cost of any materials on submission of 

invoices, which are in the opinion of the Engineer non-perishable, non-fragile and non-

combustible and are in accordance with the contract and which have been brought on the site 

in connection therewith and are adequately stored and/or protected against damage by weather 

or other causes but which have not at the time of advance been incorporated in the works. 

When materials on account of which an advance has been made under this sub-clause are 

incorporated in the work, the amount of such advance shall be recovered/deducted from the 

next payment made under any of the clause or clauses of this contract.  
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Such secured advance shall also be payable on other items of perishable nature, fragile and 

combustible with the approval of the Engineer provided the contractor provides a 

comprehensive insurance cover for the full cost of such materials. The decision of the Engineer 

shall be final and binding on the contractor in this matter. No secured advance, shall however, 

be paid on high-risk materials such as ordinary glass, sand, petrol, diesel etc. 

The Contractor is to use the advance payment only to pay for materials required specifically for 

execution of works. The Contractor shall demonstrate that the advance payment has been used 

in this way by supplying copies of invoices or other documents to the Engineer. 

44.3. The equipment and secured materials advance for the materials brought to the site, are 

subjects to a maximum of Ten (10) percent of the contract price and after due approval of the 

Engineer. Subsequent advances shall be payable subject to 90% (Ninety percent) recovery of 

already paid advance against the material and equipment respectively. 

 

44.4. The Contractor is to use the advance payment only to pay for Equipment, materials and 

mobilization expenses required specifically for execution of works. The Contractor shall 

demonstrate the advance payment has been used in this way by supplying copies of invoices 

or other documents to the Engineer.  

 

44.5. The amount towards above mentioned advance shall be worked out as per the contract price 

for a) Vivekananda Road near addl. Secretariat, and b) Polo Commercial Complex Phase-3 

shall be determined based on the proportion of the estimated cost for each of the MLCP as per 

Clause 2.2 of ITB.   

45. Securities 

45.1. The Performance Security as specified in Clause 33 of ITB shall be provided to the Employer 

no later than the date specified in the Letter of Acceptance and shall be issued in the form given 

in Section 7 and by a Nationalized Bank or Scheduled Commercial Bank. The Performance 

Security for the Construction Works shall be valid until a date 60 days from the date of expiry 

of Defect Liability Period, while for the performance security towards O&M shall be valid until a 

date six months from the date of completion of O&M Period. 

46. Cost of Repairs 

46.1. Loss or damage to the Works or Materials to be incorporated in the Works between the Start 

Date and the end of the Defects Correction periods shall be remedied by the Contractor at his 

cost if the loss or damage arises from the Contractor's acts or omissions. 

46.2. Any future interventions by any other agencies working in the subject area, SSCL will assist the 

Contractor to recover the resurfacing/repairing costs incurred due to additional interventions 

from the respective department. 

F. FINISHING THE CONTRACT 

47. Completion of Construction 

47.1. When the whole of the Construction work has been completed and has satisfactorily passed 

any final test that may be prescribed by the Contract, the contractor may give a notice to that 

effect to the Engineer-in-charge accompanied by an undertaking to carry out any rectification 

work during the defect liability period (i.e.,12 months from the actual date of completion of work 

in all respects), such notice and undertaking shall be in writing and shall be deemed to be 

request by the contractor for the Engineer-in-charge to issue a Certificate of completion in 
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respect of the Construction Works. The Engineer-in-charge shall, within twenty-one days of the 

date of delivery of such notice either issue to the contractor, a certificate of completion for 

Construction Works’ stating the date on which, in his opinion, the construction works were 

completed in accordance with the Contract or give instructions in writing to the contractor 

specifying all the construction works which, in the Engineer-in-charge's opinion, required to be 

done by the contractor before the issue of such Certificate. The Engineer-in-charge shall also 

notify the contractor of any defects in the works affecting completion that may appear after such 

instructions and before completion of the works specified therein. The contractor shall be 

entitled to receive such Certificate of the Completion within twenty-one days of completion to 

the satisfaction of the Engineer-in-charge of the works so specified and making good of any 

defects so notified. The Operation & Maintenance period (as specified in the NIT and other 

parts of this Bidding Document) shall commence after issuance of ‘Certificate of Completion for 

Construction Works’ by the Engineer-in-charge. 

 

The Contractor shall ensure that various components of the Works are executed in conformity 

with the Technical Specifications / Works requirement, and that the Works are fully completed 

within the Time for Completion. The entirety of the Works shall be completed and shall have 

passed the Tests on Completion, trial run, and Commissioning within the Time for Completion 

of the Works. 

47.2. Upon the request of the contractor, the Engineer-in-charge shall issue a Certificate of 

Completion in respect of: 

a. Any section of the Permanent works in respect of which a separate time for completion is 

provided in the Contract, and 

b. Any substantial part of the Permanent Works, which has been both completed to the 

satisfaction of the Engineer-in-charge and occupied or used by the department. 

c. If any part of the Permanent Works shall have been completed and shall have satisfactorily 

passed any final test that may be prescribed by the Contract, the Engineer-in-charge may 

issue such certificate, and the contractor shall be deemed to have undertaken to complete 

any outstanding work in that part of the works during defect liability period. 

48. Taking Over 

48.1. The Department shall take over the Site and the works within seven days after the completion 

of Operation & Maintenance works as certified by the Engineer-in-charge. 

48.2. After Successful completion of the operation and maintenance period as per the contract 

conditions, the contractor may write to the Engineer-in-charge to issue a Certificate of 

completion in respect of the operation and maintenance works. The contractor shall be entitled 

to receive such Certificate of the Completion within twenty-one days of completion to the 

satisfaction of the Engineer-in-charge of the works as specified. A certificate is issued by 

Engineer-in-charge certifying that contractor has successfully completed all the works related 

to the operation and maintenance as specified in the “Scope of Services for Operation and 

Maintenance (O&M)” given under Section 5 – SCOPE OF WORK AND TECHNICAL 

SPECIFICATIONS. 

49. Final Account 

49.1. The Contractor shall supply the Engineer with a detailed account of the total amount that the 

Contractor considers payable for works under the contract within 21 days of issue of certificate 

of completion of construction and O&M works respectively. The Engineer shall certify any 

payment that is due to the correct and complete. If the account is not correct or complete, the 

engineer shall issue within 30 days a schedule that states the scope of the corrections or 
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additions that are necessary. If the account is still unsatisfactory after it has been resubmitted, 

the Engineer shall decide on the amount payable to the Contractor and issue a payment 

certificate within 30 days of receiving the Contractor’s revised account. The payment of final bill 

for construction of works will be made within 21 days thereafter. 

49.2. In case the account is not received within 30 days of issue of Certificate of Completion as 

provided in clause 49.1 above, the engineer shall proceed to finalise the account and issue a 

payment certificate within 30 days. The payment of final bill for construction of works will be 

made within 21 days thereafter. 

50. Operating and Maintenance Manuals 

50.1. If "as built" Drawings and/or Operating and Maintenance manuals are required, the Contractor 

shall supply them by the dates stated in the Contract Data. 

50.2. If the Contractor does not supply the Drawings and/or manuals by the dates stated in the 

Contract Data, or they do not receive the Engineer's approval, the Engineer shall withhold the 

amount stated in the Contract Data from payments due to the Contractor. 

51. Termination 

51.1. The Employer may terminate the Contract if the Contractor causes a fundamental breach of 

the Contract. 

51.2. Fundamental breaches of Contract shall include, but shall not be limited to, the following: 

a. The Contractor stops work for 28 days when no stoppage of work is shown on the current 

Program and the stoppage has not been authorized by the Engineer, 

b. The Contractor is declared as bankrupt or goes into liquidation other than for approved 

reconstruction or amalgamation, 

c. The Engineer gives Notice that failure to correct a particular Defect is a fundamental breach 

of Contract and the Contractor fails to correct it within a reasonable period of time 

determined by the Engineer, 

d. The Contractor has delayed the completion of the Works by the number of days for which 

the maximum amount of liquidated damages can be paid, as defined in clause 43.1, 

e. The Contractor fails to provide insurance cover as required under Clause 13, 

f. If the Contractor, in the judgement of the Employer, has engaged in the corrupt or 

fraudulent practice in competing for or in executing the Contract. For the purpose of this 

clause, “corrupt practice” means the offering, giving, receiving, or soliciting of anything of 

value to influence the action of a public official in the procurement process or in Contract 

execution. “Fraudulent Practice” means a misrepresentation of facts in order to influence a 

procurement process or the execution of a contract to the detriment of the Employer and 

includes collusive practice among Bidders (prior to or after bid submission) designed to 

establish bid process at artificial non-competitive levels and to deprive the Employer of the 

benefits of free and open competition. The Contractor shall execute the Integrity Pact as 

per format given in Tech Form 11, 

g. If the Contractor has not completed at least thirty percent of the value of construction Work 

required to be completed after half of the completion period has elapsed, and 

h. Any other fundamental breaches as specified in the Contract Data. 

i. If the Contractor fails to deploy machinery and equipment or personnel as specified in the 

contract Data at the appropriate time. 

j. If the Contractor fails to pay Annual Guaranteed License fee as per clause 13.3 of ITB to 

SSCL for two continues years during Operation and Maintenance Period.   

51.3. Notwithstanding the above, the Employer may terminate the Contract for convenience or for 

other reasons beyond its control. 
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51.4. If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe 

and secure, and leave the Site as soon as reasonably possible. 

52. Payment upon Termination 

52.1. If the Contract is terminated because of a fundamental breach of Contract by the Contractor, 

the Engineer shall issue a certificate for the value of the work done less liquidated damages (if 

any), less advance payments received up to the date of the issue of the certificate and less the 

percentage to apply to the value of the work not completed, as indicated in the Contract Data. 

If the total amount due to the Employer exceeds any payment due to the Contractor, the 

difference shall be recovered from the security deposit, and performance security. If any 

amount is still left un-recovered it will be a debt payable to the Employer. 

52.2. If the Contract is terminated at the Employer's convenience, the Engineer shall issue a 

certificate for the value of the work done, the reasonable cost of removal of Equipment, 

repatriation of the Contractor's personnel employed solely on the Works, and the Contractor's 

costs of protecting and securing the Works and less advance payments received up to the date 

of the certificate, less other recoveries due in terms of the Contract, and less taxes due to be 

deducted at source as per applicable law. 

53. Property 

53.1. All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to 

be the property of the Employer for use for completing balance construction work if the Contract 

is terminated because of the Contractor's default, till the Works is completed after which it will 

be transferred to the Contractor and credit, if any, given for its use. 

54. Releases from Performance 

54.1. If the Contract is frustrated by the outbreak of war or by any other event entirely outside the 

control of the Employer or the Contractor, the Engineer shall certify that the Contract has been 

frustrated. The Contractor shall make the Site safe and stop work as quickly as possible after 

receiving this certificate and shall be paid for all work carried out before receiving the certificate 

and for any work carried out afterwards to which a commitment was made. 

G. OTHER CONDITIONS OF CONTRACT 

55. Labour 

55.1. The Contractor shall, unless otherwise provided in the Contract, make his own arrangements 

for the engagement of all staff and labour, local or other, and for their payment, housing, feeding 

and transport. 

55.2. The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in 

such form and at such intervals as the Engineer may prescribe, showing the staff and the 

numbers of the several classes of labour from time to time employed by the Contractor on the 

Site and such other information as the Engineer may require. 

56. Compliance with Labour Regulations 

56.1. During continuance of the Contract, the Contractor shall abide at all times by all existing labour 

enactments and rules made there under, regulations, notifications and bye laws of the State or 

Central Government or local authority and any other labour law (including rules), regulations, 

bye laws that may be passed or notification that may be issued under any labour law in future 

either by the State or the Central Government or the local authority.  Salient features of some 

of the major labour laws that are applicable to construction industry are given in Appendix to 



Design, Build, Operate, Maintain and Transfer of Mechanised Multilevel Car Park Along Vivekananda Road and at 
Polo Commercial Complex Phase-3 in Shillong, East Khasi Hills District, Meghalaya 

Shillong Smart City Limited Tender No. SSCL/Tender/NSC/2023-24/ MEG-SHI-001 50 
 

Part I General Condition of Contract. The Contractor shall keep the Employer indemnified in 

case any action is taken against the Employer by the competent authority on account of 

contravention of any of the provisions of any Act or rules made there under, regulations or 

notifications including amendments. If the Employer is caused to pay or reimburse, such 

amounts as may be necessary to cause or observe, or for non-observance of the provisions 

stipulated in the notifications/bye laws/Acts/Rules/regulations including amendments, if any, on 

the part of the Contractor, the Engineer/Employer shall have the right to deduct any money due 

to the Contractor including his amount of performance security. The Employer/Engineer shall 

also have right to recover from the Contractor any sum required or estimated to be required for 

making good the loss or damage suffered by the Employer. 

56.2. The employees of the Contractor in no case shall be treated as the employees of the Employer 

at any point of time. 

57. Drawings and Photographs of the Works 

57.1. The Contractor shall do photography/video photography of the site firstly before the start of the 

work, secondly mid-way in the execution of different stages of work and lastly after the 

completion of the work. No separate payment will be made to the Contractor for this. 

57.2. The Contractor shall not disclose details of Drawings furnished by Employer and works on 

which the Contractor is engaged without the prior approval of the Engineer in writing. No 

photograph of the works or any part thereof or plant employed thereon, expect those permitted 

under clause 57.1, shall be taken by the Contractor without the prior approval of the Engineer 

in writing. No photographs/ Video photography shall be published or otherwise circulated 

without the approval of the Engineer in writing. 

58. The Apprentices Act 1961 

58.1. The Contractor shall duly comply with the provisions of the Apprentices Act 1961 (III of 1961), 

the rules made there under and the orders that may be issued from time to time under the said 

Act and the said Rules and on his failure or neglect to do so he shall be subject to all liabilities 

and penalties provided by the said Act and said Rules. 

59. Criminals are prohibited from bidding 

59.1. Any bidder who has been convicted by a court of law for criminal activities including but not 

limited to organized crime or gangster activities or Mafia or Goonda or Anti-social activity in the 

last 5 years (till the date of bid submission) is not eligible to bid. If it is established that any 

bidder has been convicted by a court of law, his bid shall be automatically cancelled.  

60. Force Majeure (FM) Clause 

60.1. Conditions beyond control of either parties like war, hostility, acts of public enemy, civil 

commotion, sabotage, serious loss or damage by fire, explosions, epidemics, strikes, lockouts 

or acts of God come under the legal concept of Force Majeure (FM). Delays in performance of 

contractual obligations under influence of FM conditions are condonable by the other party 

without any right to termination or damages, provided, notice of the happening of any such 

event is given by the affected party to the other within 30 (thirty) days from the date of 

occurrence. Works under the contract shall be resumed as soon as practicable after such event 

has come to an end or ceased to exist. However, if such event continues for a period exceeding 

120 days, either party may at its option terminate the contract by giving notice to the other party. 
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CONTRACT DATA TO GENERAL CONDITIONS OF CONTRACT 

Clause Reference of GCC 

Cl 1.1(xiv) 
The Employer is Shillong Smart City Limited (SSCL) 

Represented by the Chief Executive Officer (CEO) 

Cl 1.1(xviii) 

The Intended Completion Date for the Construction Works is Twelve (12) months 

including Monsoon Period from the date of issue of Notice to Proceed. The O&M 

Period will be for Five (5) years. 

Cl 1.1(xxi) The Sites are located: within Shillong Urban Agglomeration boundary 

Cl 1.1(xxv) The Start Date shall be as defined in the Notice to Proceed with the work 

Cl 1.1(xxix) 

The Works: Design, Build, Operate, Maintain and Transfer of Mechanised Multilevel 

Car Park at a) Vivekananda Road near addl. Secretariat, and b) Polo Commercial 

Complex Phase-3 in Shillong, East Khasi Hills District, Meghalaya 

Cl 3.1 
(a) The law which applies to the Contract is the law of Union of India. 

(b) The language of the Contract documents is English. 

Cl 6.1 

The contact person is: 

Chief Executive Officer (CEO) 

Shillong Smart City Limited 

House No. C/B-037, Top Floor,  

Centre Nongrim Hills, Near JJ Cables, Shillong, 

East Khasi Hills District, Meghalaya - 793003   

Cl 8.1 The Schedule of Other Contractors – NA  

Cl 13.1 

Amount and deductible for insurance are: 

SN 
 

Particulars 
Minimum Cover for 

Insurance 

Maximum 
Deductibles for 

Insurance  

1.  Work & Plant & Materials 
Equal to Contract 
Amount 

0.4% of Contract 
Amount 

2.  Loss or Damage to 
Equipment 

10% of Contract 
Amount 

0.4% of Contract 
Amount 

3.  Other Property  
(Unlimited occurrences) 

5% of Contract 
Amount 

0.4% of Contract 
Amount 

Personal Injury or death insurance: 

4.  

a) For other people 

(unlimited 

occurrences) 

₹ 25 lacs - 

5.  
b) For Contractor’s 

employees 
In accordance with the statutory 
requirements applicable to India 

 

Cl 14.1 

Site Investigation Reports includes  

• Topographical Survey of plot; and   

• Geotechnical testing reports.  

Cl 26.1 
The Contractor shall submit for approval a Program for the Works within Fifteen days 

(15) from the date of the Letter of Acceptance. 

Cl 26.4 The period between Program updates is Thirty (30) days. 

Cl 26.4 
The amount that may be withheld for late submission of an updated Program is 

₹5,000/- per day 

Cl 35.3 The Employer to decide deviation up to 1.5 times of tendered amount. 

Cl 37.1a 
Schedule of Milestones to be achieved during the contract period as per 

following timelines.  
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S.No. Stages of Work 

MLCP at 
Vivekananda 

Road 

MLCP at Polo 
Commercial 

Complex Phase3 

Time for each activity (Months) 

   

I. Design Works  T0 (Contract start date) 

a) 

Submission of survey, site 
investigation, layout, design-
drawing, etc.  for fabrication, 
erection, and commissioning of 
mechanized multilevel Smart 
parking solution for minimum 405 
Nos. of Four-Wheeler Parking with 
smart solutions, ticket counters, 
control room, toilet, firefighting 
system arrangements, all 
electrification and plumbing work, 
ventilation, civil and finishing works 
etc. by SSCL. 

T0+1.50 T0+2.00 

 Time for Design Works (Td) 1.50 2.00 

II. Construction Works 

T1  
(Start date of Construction 

Works after handing over the 
possession of site to the 

Contractor) 

A.  Civil Works (for MLCP)    

1 Structure Works     

a)  
Dismantling of existing structure 
and preparation of sites including 
barricades and safety measures 

T1+0.50 T1+1.00 

b) 
Completion of foundation, plinth 
beam and grade slab as per the 
approved design and drawings. 

T1+2.00 T1+3.00 

2. 
For Mechanized multi-level car 
parking system 

    

a) 
Completion of Steel Structure Work 
at all level  

T1+3.50 T1+5.50 

b) 

Completion of installation of motors, 
Drum & Sprocket, Pulley, Sensors, 
Electrical works, and weather proof 
trifold sheet cladding (Glass/fibre) 
works along with other parking 
related equipment and accessories 

T1+4.50 T1+6.50 

B. External Development works 
Works can be taken up along 
with Steel Structure works. 

a)  

Completion of External 
Development works including along 
with construction of Water Tanks, 
Fire Tank, Septic Tank, toilet, 
compound wall, gates, internal 
roads/ pavement, street lighting, 
LED signage and landscaping etc.  

T1+5.50 T1+7.50 

C. Electrical and mechanical works 
Works can be taken up along 
with external development 
works.  

a) 

Completion of all electrical and 
mechanical works including 
installation of Panel room, DG sets, 
UPS, CCTV system, LAN, IP 

T1+ 6.50 T1+ 8.50 
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BASED EPABX SYSTEM, 
control/operator rooms, pumproom, 
firefighting system as per approved 
design- drawing, specifications of 
relevant I.S. Codes. 

D. 
Testing, Commissiong, and 
Operations 

  

a) 

Pre - Commissioning & testing (trial 
run) of the Car Parking along with 
software / hardware components 
with Smart Parking solutions (CCTV 
system, website/ mobile apps etc.), 
ticket counters, control room to 
make the parking system 
operational as per approved 
design- drawing, specifications of 
relevant I.S. Codes. 

T1+7.00 T1+9.00 

b) 
Commissioning of MLCP 
Operations  

T1+7.50 T1+10.00 

 Time for Construction Works (Tc) 7.50 10.00 

    

 
Total Time for Design and 
Construction (Td + Tc)  

9.00 12.00 
 

Cl 38.4 

Penalty for Late Payment of Annual Guaranteed Licence Fee for a) Vivekananda 

Road near addl. Secretariat, and b) Polo Commercial Complex Phase-3 in Shillong: 

Rs. 5,000 (Rupees Five Thousand only) per day. Maximum up to Rs. 1,50,000 

(Rupees One Lakh Fifty Thousand Only).  

If the Contractor fails to pay the Annual Guaranteed Licence Fee within 1 (One) 

months of the specified time, the same shall be recovered from the Performance 

security towards O&M along with the maximum penalty due for late payment.  

Cl 38.5 
The authorized person to make payments is Chief Executive Officer, Shillong Smart 

City Limited, Shillong 

Cl 43.1 

Liquidated Damages:  

For LD, the contract price for a) Vivekananda Road near addl. Secretariat, and b) 

Polo Commercial Complex Phase-3 shall be considered in proportion to the 

estimated cost as per Clause 2.2 of ITB.  

(a) Amount of liquidated damages for delay in completion works as per 

Contract Data Clause 37.1 

1 percent of the contract price of work, rounded off to the nearest thousand, per 

week. 

(b) Maximum limit of liquidated damages for delay in completion work. 

10 percent of the contract price of work rounded off to the nearest thousand. 

Cl 50.1 

The date by which “as-built” drawings (in scale as directed) in electronic copy 

(AutoCAD and PDF format) and hard copy (2 sets) are required is within 28 days of 

issue of certificate of completion of whole or section of the work, as the case may 

be. 

Cl 50.2 

The amount to be withheld for non-compliance to the Clause 50.1 by the date 

required is Rs. One Lakh. Thereafter, one lakh per week subject to maximum of Rs. 

10 lakhs. 

Cl 51.2(h) (i) As per Clause 9.1 and 16.2 of GCC 

Cl 52.1 
The percentage to apply to the value of the work not completed representing the 

Employer’s additional cost for completing the Works shall be 20%.  
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APPENDIX 1 TO PART I GENERAL CONDITION OF CONTRACT 

SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO ENGAGED IN 

BUILDING AND OTHER CONSTRUCTION WORK. 

1. Workmen Compensation Act 1923: - The Act provides for compensation in case of injury by 

accident arising out of and during the course of employment. 

2. Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on satisfaction 

of certain conditions on separation if an employee has completed the prescribed minimum years 

(say, five years) of service or more or on death the rate of prescribed minimum days‟ (say, 15 days) 

wages for every completed year of service. The Act is applicable to all establishments employing 

the prescribed minimum number (say, 10) or more employees. 

3. Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly 

contributions by the Employer plus workers at the rate prescribed (say, 10% or 8.33%). The benefits 

payable under the Act are: 

a. Pension or family pension on retirement or death as the case may be. 

b. Deposit linked insurance on the death in harness of the worker. 

c. Payment of P.F. accumulation on retirement/death etc. 

4. Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to women 

employees in case of confinement or miscarriage etc. 

5. Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain welfare 

measures to be provided by the Contractor to contract labour and in case the Contractor fails to 

provide, the same are required to be provided, by the Principal Employer by Law. The principal 

Employer is required to take Certificate of Registration and the Contractor is required to take license 

from the designated Officer. The Act is applicable to the establishments or Contractor of Principal 

Employer if they employ prescribed minimum (say 20) or more contract labour. 

6. Minimum Wages Act 1948: - The Contractor is to pay not less than the Minimum Wages fixed by 

appropriate Government as per provisions of the Act if the employment is a scheduled employment. 

Constructions of buildings, roads, runways are scheduled employment. 

7. Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, when it 

will be paid and what deductions can be made from the wages of the workers. 

8. Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work of equal 

nature to male and female workers and for not making discrimination against female employees in 

the matters of transfers, training and promotions etc. 

9. Payment of Bonus Act 1965: - The Act is applicable to all establishments employing prescribed 

minimum (say, 20) or more workmen. The Act provides for payments of annual bonus within the 

prescribed range of percentage of wages to employees drawing up to the prescribed amount of 

wages, calculated in the prescribed manner. The Act does not apply to certain establishments. The 

newly set-up establishments are exempted for five years in certain circumstances. States may have 

different number of employment size. 

10. Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for resolution of 

industrial disputes, in what situations a strike or lock-out becomes illegal and what are the 

requirements for laying off or retrenching the employees or closing down the establishment. 

11. Industrial Employment (Standing Orders) Act 1946: - It is applicable to all establishments 

employing prescribed minimum (say, 100, or 50). The Act provides for laying down rules governing 

the conditions of employment by the Employer on matters provided in the Act and get these certified 

by the designated Authority. 
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12. Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions of 

workmen and Employers. The Trade Unions registered under the Act have been given certain 

immunities from civil and criminal liabilities. 

13. Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of children 

below 14 years of age in certain occupations and processes and provides for regulations of 

employment of children in all other occupations and processes. Employment of child labour is 

prohibited in building and construction industry. 

14. Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of Service) Act 

1979: - The Act is applicable to an establishment which employs prescribed minimum (say, five) or 

more inter-state migrant workmen through an intermediary (who has recruited workmen in one state 

for employment in the establishment situated in another state). The Inter-State migrant workmen, 

in an establishment to which this Act becomes applicable, are required to be provided certain 

facilities such as Housing, Medical-Aid, Travelling expenses from home up to the establishment 

and back etc. 

15. The Building and Other Construction workers (Regulation of Employment and Conditions of 

Service) Act 1996 and the Cess Act of 1996: - All the establishments who carry on any building or 

other construction work and employs the prescribed minimum (say, 10) or more workers are 

covered under this Act. All such establishments are required to pay cess at the rate not exceeding 

2% of the cost of construction as may be modified by the Government. The Employer of the 

establishment is required to provide safety measures at the building or construction work and other 

welfare measures, such as canteens, first-aid facilities, ambulance, housing accommodations for 

workers near the workplace etc. The Employer to whom the Act applies has to obtain a registration 

certificate from the Registering Officer appointed by the Government. 

16. Factories Act 1948: - The Act lays down the procedure for approval of plans before setting up a 

factory, health and safety provisions, welfare provisions, working hours, annual earned leave and 

rendering information regarding accidents or dangerous occurrences to designated authorities. It is 

applicable to premises employing the prescribed minimum (say, 10) persons or more with aid of 

power or another prescribed minimum (say, 20) or more persons without the aid of power engaged 

in manufacturing process. 
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SALIENT FEATURES OF SOME OF THE MAJOR LAWS THAT ARE APPLICABLE FOR 

PROTECTION OF ENVIRONMENT AND CONSERVATION OF HERITAGE 

1. The Environment (Protection) Act, 1986 and as amended: This provides for the protection 

and improvement of environment and for matters connected therewith, and the prevention of 

hazards to human beings, other living creatures, plants and property. ‘Environment’ includes 

water, air and land and the inter-relationship which exists among and between water, air and 

land, and human beings, other living creatures, plants, micro-organism and property. 

2. The Forest Conservation Act, 1980, as amended, and Forest (Conservation) Rules, 1981 

as amended: These provides for protection of forests by restricting conversion of forested 

areas into non- forested areas and prevention of deforestation, and stipulates the procedures 

for cutting any trees that might be required by the applicable rules. Permissions under the Act 

also stipulate the norms and compliance requirements of the employer and any contractor on 

behalf of the employer. 

3. State Tree Preservation Acts as may be in force: These provide for protection of trees of 

important species. Contractors will be required to obtain prior permission for full or partial 

cutting, uprooting, or pruning of any such trees. 

4. The Wildlife (Protection) Act, 1972, and as amended: This provides for protection of wildlife 

through notifying National Parks and Sanctuaries and buffer areas around these zones; and to 

protect individuals of nationally important species listed in the Annex of the Act. 

5. The Biological Diversity Act, 2002: This provides for conservation of biological diversity, 

sustainable use of components of biological diversity, and fair and equitable sharing of the 

benefits arising out of the use of biological resources, knowledge and for matters connected 

therewith or incidental thereto. 

6. The Public Liability Insurance Act, 1991 as amended and The Public Liability Insurance 

Rules, 1991 as amended: These provide for public liability insurance for the purpose of 

providing immediate relief to the persons affected by accident occurring while handling 

hazardous substances and for mattes connected herewith or incidental thereto. Hazardous 

substance means any substance or preparation which is defined as hazardous substance 

under the Environment (Protection) Act 1986 and exceeding such quantity as may be specified 

by notification by the Central Government. 

7. The Ancient Monuments and Archaeological Sites and Remains Act, 1958 and the Ancient 

Monuments and Archaeological Sites and Remains (Amendment and Validation) Act, 2010, the 

Ancient Monuments and Archaeological Sites and Remains Rules, 1959 amended 2011, the 

National Monuments Authority Rules, 2011 and the similar State Acts: These provide for 

conservation of cultural and historical remains found in India. Accordingly, area within the radii 

of 100m and 300m from the “protected property” are designated as “protected area” and 

“controlled area” respectively. No development activity (including building, mining, excavating, 

blasting) is permitted in the “protected area” and development activities likely to damage the 

protected property is not permitted in the “controlled area” without prior permission of the 

Archaeological Survey of India (ASI) or the State Departments of Art and Culture or 

Archaeology as applicable. 

8. The Environmental Impact Assessment Notification, 2006 and as amended: This provides 

for prior environmental clearance for new, modernization and expansion projects listed in 

Schedule 1 of the Notification. Contractors will be required to ensure that no work starts until 

applicable clearances under the Notification is not available. Contractors will be responsible for 

implementation of any environmental management plan stipulated as per the permission under 

this Notification; and will be required to prepare and submit to the employer and compliance 

report stipulated in the permission under the Notification. 
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9. The Water (Prevention and Control of Pollution) Act, 1974 as amended, and the Water 

(Prevention and Control of Pollution) Rules, 1975 as amended: These provide for the 

prevention and control of water pollution and the maintaining and restoring of wholesomeness 

of water. ‘Pollution’ means such contamination of water or such alteration of the physical, 

chemical or biological properties of water or such discharge of any sewage or trade effluent or 

of any other liquid, gaseous or solid substance into water(whether directly or indirectly) as may, 

or is likely to, create a nuisance or render such water harmful or injurious to public health or 

safety, or to domestic, commercial, industrial, agricultural or other legitimate uses, or to the life 

and health of animals or plants or of aquatic organisms. Contractors will need to obtain consent 

for establishment and consent for operation of any item of work or installation of equipment that 

generates waste water, and observe the required standards of establishment and operation of 

these items of work or installations; as well as install and operate all required waste water 

treatment facilities. 

10. The Water (Prevention and Control of Pollution) Cess Act, 1977 and The Water (Prevention 

and Control of Pollution) Cess Rules, 1978: These provide for the levy and collection of a cess 

on water consumed by persons carrying on certain industries and by local authorities, with a 

view to augment the resources of the Central Board and the State Boards for the prevention 

and control of water pollution under the Water (Prevention and Control of Pollution) Act, 1974. 

11. The Air (Prevention and Control of Pollution) Act, 1981 as amended, and the Air (Prevention 

and Control of Pollution) Rules, 1982: These provides for prevention, control, and abatement 

of air pollution. ‘Air Pollution’ means the presence in the atmosphere of any ‘air pollutant,’ which 

means any solid, liquid, or gaseous substance (including noise) present in the atmosphere in 

such concentration as may be or tend to be injurious to human beings or other living creatures 

or plants or property or environment. Contractors will need to obtain consent for establishment 

and consent for operation of any item of work or installation of equipment that generates air 

pollution such as, hot mix plants, power generators, backup power generation, material 

handling processes, and observe the required standards of establishment and operation of 

these items of work or installations. 

12. Noise Pollution (Control and Regulation) Rules, 2000, and as amended: This provides for 

standards for noise for day and night for various land uses and specifies special standards in 

and around sensitive receptors of noise such as schools and hospitals. Contractors will need 

to ensure compliance to the applicable standards and install and operate all required noise 

control devices as may be required for all plants and work processes. 

13. Chemical Accidents (Emergency Planning, Preparedness and Response) Rules, 1996: 

This provides for Requirement of preparation of on-site and off-site Disaster Management Plans 

for accident-prone areas. 

14. The Explosives Act 1884 and the Explosives Rules, 2008: These provide for safe 

manufacture, possession, sale, use, transportation and import of explosive materials such as 

diesel, Oil, and lubricants etc.; and, for regulating the use of any explosives used in blasting 

and/or demolition. All applicable provisions will need compliance by the contractors. 

15. The Petroleum Rules, 2002: This provides for safe use and storage of petroleum products 

and will need to be complied by the contractors. 

16. The Gas Cylinder Rules 2004 and amendments: This provides for regulations related to 

storage of gas, and possession of gas cylinder more than the exempted quantity. Contractors 

should comply with all the requirements of this Rule. 

17. Manufacture, Storage, and Import of Hazardous Chemical Rules of 1989 and as 

amended: These provide for use and storage of hazardous material such as highly 

inflammable liquids like HSD/LPG. Contractors will need to ensure compliance to the Rules; 
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and in the event where the storage quantity exceeds the regulated threshold limit, the 

contractors will be responsible for regular safety audits and other reporting requirements as 

prescribed in the Rules. 

18. Hazardous & Other Wastes (Management and Trans boundary Movement) Rules, 2016: 

These provide for protection of general public from improper handling storage and disposal of 

hazardous waste. The rules prescribe the management requirement of hazardous wastes from 

its generation to final disposal. Contractors will need to obtain permission from the State 

Pollution Control Boards and other designated authorities for storage and handling of any 

hazardous material; and will to ensure full compliance to these rules and any conditions 

imposed in the permit. 

19. The Bio Medical Waste Management Rules, 2016: This provides for control, storage, 

transportation, and disposal of bio-medical wastes. As and where the contractor has any first 

aid facility and dispensaries, established in either temporary or permanent manner, compliance 

to these Rules is mandatory. 

20. Construction and Demolition Waste Management Rules, 2016: This provides for 

management of construction and demolition waste (such as building materials possible to be 

reused, rubble and debris or the like); and applies to all those wastes resulting from 

construction, re-modelling, repair, or demolition of any civil structure. Contractor will need to 

prepare a waste disposal plan and obtain required approval from local authorities, if waste 

generation is more than 20 tons in any day or 300 tons in any month during the contract period; 

and ensure full compliance to these rules and any conditions imposed in the regulatory 

approval. 

21. The E-Waste (Management) Rules, 2016: This provides for management of E-wastes (but 

not covering lead acid batteries and radio-active wastes) aiming to enable the recovery and/or 

reuse of useful material from e-waste, thereby reducing the hazardous wastes destined for 

disposal and to ensure the environmentally sound management of all types of waste of 

electrical and electronic equipment. This Rule applies to every manufacturer, producer, 

consumer, bulk consumer, collection centres, dealers, e-retailer, refurbishes, dismantler and 

recycler involved in manufacture, sale, transfer, purchase, collection, storage and processing 

of e-waste or electrical and electronic equipment listed in Schedule I, including their 

components, consumables, parts, and spares which make the product operational.  

22. Plastic waste Management Rules, 2016: This provides for control and management of the 

plastic waste generated from any activity. Contractors will ensure compliance to this Rule. 

23. The Batteries (Management and Handling) Rules 2001: This provides for ensuring safe 

disposal and recycling of discarded lead acid batteries likely to be used in any equipment during 

construction and operation stage. Rules require proper control and record keeping on the sale 

or import of lead acid batteries and recollection of the used batteries by registered recyclers to 

ensure environmentally sound recycling of used batteries. Contractors will ensure compliance 

to this Rule. 

24. The Ozone Depleting Substances (Regulation and Control) Rules, 2000 and as amended: 

This provides for regulation of production and consumption of ozone depleting substances in 

the country, and specifically prohibits export to or import from countries not specified in the 

Rules, and prohibits unless specifically permitted, any use of ozone depleting substance. 

25. The Coastal Regulation Zone Notifications, 1991 and as amended: Not applicable.  

26. The Motor Vehicle Act 1988 as amended (and State Motor Vehicle Acts as may be in force) 

and the Motor Vehicle Rules, 1989, and as amended (and State Motor Vehicle Rules as may 

be in force): To minimize the road accidents, penalizing the guilty, provision of compensation 
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to victim and family and check vehicular air and noise pollution. Contractors will be required to 

ensure full compliance to these rules. 

27. Easement Act, 1882: This provides for the rights of landowners on groundwater. Contractors 

will need to ensure that other landowners’ rights under the Act is not affected by any 

groundwater abstraction by the contractors. 

28. State Groundwater Acts and Rules as may be in force and the Guidelines for Groundwater 

Abstraction for drinking and domestic purposes in Notified Areas and Industry/Infrastructure 

project proposals in non-Notified areas, 2012: These provide for purposes. Contractors will 

need to obtain permission from Central/State Groundwater Boards prior to groundwater 

abstraction through digging any bore well or through any other means; and will ensure full 

compliance to these rules and any conditions imposed in the permit. 

29. The Mines Act, 1952 as amended; the Minor Mineral and concession Rules as amended; and 

the State Mineral (Rights and Taxation) Acts as may be in force: These provide for safe and 

sound mining activity. The contractors will procure aggregates and other building materials from 

quarries and borrow areas approved under such Acts. In the event the contractors open any 

new quarry and/or borrow areas, appropriate prior permission from the State Departments of 

Minerals and Geology will need to be obtained. Contractors will also need to ensure full 

compliance to these rules and any conditions imposed in the permit. 

30. The Insecticides Act, 1968 and Insecticides Rules, 1971 and as amended: These provide 

for regulates the manufacture, sale, transport, distribution, export, import and use of pesticides 

to prevent risk to human beings or animals, and for matters connected therewith. No one should 

import or manufacture; sell, stock or exhibit foe sale; distribute, transport, use: (i) any 

misbranded insecticides, (ii) any insecticide the sale, distribution, or use of which is for the time 

being prohibited under the Act; and (iii) any insecticide except in accordance with the condition 

on which it was registered under the Act. 

31. National Building Codes of India, 2016 and as amended: This provides guidelines for 

regulating the building construction activities in India. The code mainly contains administrative 

regulations, development control rules and general building requirements; stipulations 

regarding materials, structural design, and construction; and building and plumbing services. 

Contractors will be required to comply with all Bureau of Indian Standards Codes dealing with: 

(i) use and disposal of asbestos containing materials in construction; (ii) paints containing lead; 

(iii) permanent and temporary ventilations in workplace; (iv) safety, and hygiene at the 

workplace; (v) prevention of fire; (vi) prevention of accidents from faulty electrical gadgets, 

equipment, and accessories; and all other such codes incidental to the Contract. 
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APPENDIX 2 TO PART I GENERAL CONDITION OF CONTRACT 

Tables of Adjustment Data 

(Cl. 41 of GCC) 

TO BE WORKED OUT PACKAGE TO PACKAGE, Employer may work out for 4 – 5 packages 

Table 1: Coefficients governing the adjustment for changes in cost. 

S. No. Coefficients Name Symbol           

   S1 S2 S3 S4 S5 S6 S7 S8 S9 S10 

1. Fixed a 15 15 15 15 15 15 15 15 15 15 

2. Labour [L] b 20 35 20 10 10 10 25 15 20 25 

3. Steel [S] c - - - - - 5 - 2 3 - 

4. Cement [C] d - - - 2 - 10 - 5 7 - 

5. 
Plant & 
Equipment 
spares [E] 

e 20 15 28 25 20 15 - 8 25 - 

6. 
Diesel and 
Petroleum 
Products [D] 

f 30 15 25 18 15 10 - 5 10 - 

7. Bitumen [B] g - - - - 15 - - - - - 

8. Others[O] 0 15 20 12 30 25 35 60 50 20 60 

 Total  100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 

[Fixed element is normally 15%] 

SCHEDULES 

[The following Schedules are for example only.  The schedules may be modified and specified as 

appropriate for each work] 

Schedule 1: General Item 

Schedule 2: Site Clearance, Dismantling, 

Schedule 3: Earthwork 

Schedule 4: Road Works – Non-Bituminous 

Schedule 5: Road Works – Bituminous 

Schedule 6: Drainage and protection works 

Schedule 7: Road safety Measures 

Schedule 8: Bus Bay and truck lay Bye. 

Schedule 9: Non-Schedule/Special Provisions (For the Purpose of current project i.e., Design, Build, 

Operate, Maintain and Transfer of MLCPs) 

Schedule 10: Environmental Works 
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Table 2: Cost Indices and Reference Prices (applicable for specific items) for 
adjustment in contract prices [as per GCC 41]. 

WPI with base 2004-2005 = 100 on the Base Date 
 

Base Date = Quarter of the calendar year falling just after the Deadline for submission of bids 

S. 

No. 

Cost 

Element Symbol 
Indices or Cost on 

the Base Date Index for adjustment Sources of Index 

[1] [2] [3] [4] [5] [6] 

1. Fixed a    

2. Labour b 

Lo- all India average 

Consumer Price 

Index (CPI) Number 
for Industrial 

Workers for 

Guwahati Centre6 

(Base 2001 = 100) 

on the base date. 

Ln-CPI for the quarter end 

for which the IPC is 

related 

Labour Bureau, 

Ministry of Labour 

and Employment, 
Government of India. 

3. Steel c 

So – Whole-sale 

Price Index (WPI) 

for Steel [Steel 
Long] 

Sn-WPI for the quarter 

end 

which is two months prior 

to the month to which IPC 

is related 

Economic Advisor, 

Ministry of Commerce 

and Industry, 

Government of India. 

4. Cement d 
Co-WPI for Grey 

Cement 

Cn-WPI for the quarter 

end to which IPC is 

related, 

Economic Advisor, 

Ministry of Commerce 

and Industry, 

Government of India 

5. 

Plant & 

Equipment 

  spares 

e 

Eo-WPI for 

“Construction 

machinery” 

En – WPI for the quarter 

end to which IPC is related 

Economic Advisor, 

Ministry of Commerce 

and Industry, 

Government of India 

6. Diesel7 f 

Do-Unit Cost from 

the identified depot 

on the base date 

Dn-Unit Cost for on the 

first day of the quarter to 

which the IPC relates 

From the Guwahati 

Depot 

7. Bitumen8 g 

Bo-Unit Cost from 
the identified 
refinery on the base 

date 

Bn- Cost per unit quantity 
on the first day of the 
quarter in which the 

material is brought to site 

or two months prior to the 
date to which IPC is 
related 

From Guwahati 
Refinery 

8. Others h 

Oo- All India 

Wholesale Price 

Index (WPI) for all 
commodities 

On- All India WPI for all 

commodities for the 

quarter 

end to which IPC is related 

Economic Advisor, 

Ministry of Commerce 

and Industry, 
Government of India 

  

 
6 The Centre to be specified should be the relevant one for which CPI is published by the Labour 
Bureau. 
7 The Contract Data specifies the identified depot for the rate of diesel for the base date and the 
applicable date for price adjustment. 
8 The Contract Data specifies the identified refinery for the rate of Bitumen for the base date and the 
applicable date for price adjustment. 
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PART – II SPECIAL CONDITIONS OF CONTRACT  

These Special Conditions of Contract (SCC) shall be read in conjunction with General Conditions of 

Contract including Contract Data and all Appendix, Instructions to Bidders (ITB) including Appendix to 

ITB, Notice Inviting Tenders (NIT), Tender Drawings, Scope of Work and Technical Specifications and 

other Documents as part of the Bidding Documents. 

1. Procurement of materials 

While procuring a particular material, the Contractor shall comply with the provisions of the following 

Order(s) by the Department of Promotion of Industry and Industrial Trade (DPPIT), (Public Procurement 

Section), Ministry of Commerce and Industry, Government of India: 

Public Procurement (Preference to Make In India) Order 2017 (PPP-MII) on 15th June 2017 as 

amended vide DPPIT Order No. P-45021/2/2017-PP (BE-II) dated 4th June 2020. 

2. Labour: 

The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for the 

engagement of all staff and labour, local or other, and for their payment, housing, feeding and transport. 

The Contractor shall, if required by the Employer, deliver to the Employer a return in detail, in such form 

and at such intervals as the Employer may prescribe, showing the staff and the numbers of the several 

classes of labour from time to time employed by the Contractor on the Site and such other information 

as the Employer may require. 

3. Compliance with labour regulations: 

During continuance of the contract, the Contractor shall abide at all times by all existing labour 

enactments and rules made thereunder, regulations, notifications, and bye laws of the State or Central 

Government or local authority and any other labour law (including rules), regulations, bye laws that may 

be passed or notification that may be issued under any labour law in future either by the State or the 

Central Government or the local authority. Among other things as mandated by various Acts/Rules & 

Regulations/Notifications, the Contractor shall provide labour hutment with proper water supply and 

sanitation system including toilet (water closet and bath) and kitchen facility. All labour records/registers 

are to be maintained at site as per norms. The same shall be made available to the Employer as and 

when directed. The Contractor shall keep the Employer indemnified in case any action is taken against 

the Employer by the competent authority on account of contravention of any of the provisions of any 

Act or rules made there under, regulations or notifications including amendments. If the Employer is 

caused to pay or reimburse, such amounts as may be necessary to cause or observe, or for non-

observance of the provisions stipulated in the notifications/bye laws/Acts/Rules/regulations including 

amendments, if any, on the part of the Contractor, Employer shall have the right to deduct any money 

due to the Contractor including his amount of security deposit. The Employer shall also have right to 

recover from the Contractor any sum required or estimated to be required for making good the loss or 

damage suffered by the Employer. 

The employees of the Contractor in no case shall be treated as the employees of the Employer at any 

point of time. 

4. Protection of Environment: 

The Contractor shall take all reasonable steps to protect the environment on and off the Site and to 

avoid damage or nuisance to persons or to property of the public or others resulting from pollution, 

noise or other causes arising as a consequence of his methods of operation. During continuance of the 

contract, the Contractor and his sub-contractors shall abide at all times by all existing enactments on 

environmental protection and rules made there under, regulations, notifications, and bye-laws of the 

State or Central Government, or local authorities and any other law, bye-law, regulations that may be 

passed or notification that may be issued in this respect in future by the State or Central Government 
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or the local authority. The Contractor shall submit Environmental Management Plan (EMP) and its 

monthly compliances. 

Monitoring Requirement & Specifications 

SN Monitoring Requirements Specification Responsible agency 

1.  
Noise levels at the 
construction sites (only 
during construction period) 

Monitoring at all location’s hourly 
basis for 24-hour period. Once 
every season of the year during 
construction period. 

Contractor 

2.  
Disposal of construction 
debris 

Periodic inspection at sites for 
construction debris for safe 
collection and disposal to identified 
land fill sites. 

Contractor 

3.  Traffic and Transportation 

Measures for diverting the traffic 
during construction across roads 
adjacent to the construction site (if 
required) 

Contractor in 
consultation with SSCL 
and Shillong Traffic 
Police 

4.  
Domestic sewage and refuse 
management at the labour 
camps and construction sites 

Check for adequacy of sanitation 
arrangements at the labour camps 

Contractor 

5.  Water Pollution 

Check for: 
Blockage of flowing water which 
may lead to stagnation of water 
Soil erosion due to construction 
activities leading to contamination 
and siltation of water bodies. 
Water contamination due to use of 
fuel and lubricants at the 
construction sites. 

Contractor 

6.  
Procurement of construction 
material 

Check that procurement of 
construction materials should be 
only from permitted sites and 
quarries. 

Contractor 

 

Location of Noise monitoring shall be wherever the Contractor decides to locate the equipment yard. In 

case of noise levels causing disturbance to the sensitive receptors, management measures as 

suggested in the EMP shall be carried out. 

The implementation of Mitigation Measures is the responsibilities of the Contractor /Employer. However, 

it may be noted that implementation of all the measures is full responsibility of Contractor. The Employer 

would be responsible only for monitoring/supervision/guidance, etc. 

5. Safety: 

The Contractor shall be responsible for the safety of all activities on the Site. The activities shall include, 

but not limited to, excavation, trenching, demolition, provision of scaffolding, ladder, steel structure 

works, working platforms, gangways, mixing asphaltic materials, electric arc/ gas welding, installations 

of electrical components, use of hoist and construction machinery etc. The Contractor shall be governed 

by relevant provisions of safety code and as directed by the Engineer. The contract quotation shall be 

deemed to include all costs of compliance with safety requirements in the Specifications. The Contract 

Price shall be deemed to include all costs on account of traffic diversions (if required) and all such 

hidden assessment/ items, which are not listed to entire satisfaction of Engineer. 

Some of the common safety rules to be followed during working are as follows: 

i. Nobody is allowed to enter at construction site without Safety Shoes. 

ii. Never enter work area without Safety helmet & chin strap in place. 
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iii. No climbing/working allowed without proper safety belt above 2 m. height. 

iv. Do not exceed the speed limit 25 Kmph within Premises. 

v. No debris obstacles allowed on the roads & passages. 

vi. Do not walk on pipelines or false ceiling. 

vii. Maintain good Housekeeping at work site. 

viii. No photography/ Videography allowed without permission. 

ix. All Site supervisors & engineers must be imparted structured training on construction 

safety before start of the job & record to be maintained.  

x. Availability of qualified & trained Site Engineer at site during all working hours. 

xi. Site Safety training to be imparted to all workers & plan to be made to cover every 

worker. 

xii. Tools box talk (5-15 minutes) by supervisor prior to commencement of any job. 

xiii. All accidents / incidents (Near Miss) to be reported & investigated (formats & procedure 

should be submitted to the Engineer for approval). 

xiv. Daily Safety Checking by Each Site Engineer along with Safety engineer. 

xv. Weekly co-ordination meeting of all Safety engineers with the Employer’s 

representative. 

xvi. Monthly safety meeting with Site In-charges. 

xvii. All Safety equipment must be ISI marked & checked by Safety officer before use. 

xviii. Tag system for erection & use of scaffoldings. 

xix. LPG cylinders not allowed for gas cutting. 

xx. Separate waste bins to be used for flammable & non-flammable material. 

xxi. Safety awareness programs for workers by display of boards, posters, competitions, 

talks etc. 

xxii. Deployment of Safety Supervisors for every 250 workers and part thereof at work site. 

xxiii. Display of List of First Aid trained persons. 

xxiv. Testing certificates for lifting tools & tackle. 

xxv. Provision & maintenance of fire extinguishers at construction site & material stores. 

xxvi. Display of emergency telephone numbers at various locations. 

xxvii. For work in confined space use 24 V lamp fitting & use tools with air motors or electric 

tools with max. 24 V. 

xxviii. For confined space entry Gas test must be done before & at regular intervals. 

xxix. Checking & tag of equipment like grinding machine, welding machine, gas cutting set 

etc. by supervisors before use. 

xxx. All portions of the site should always have sufficient level of illumination.  

xxxi. Provision of DG backup at site. 

6. Damages:  

The work is in the urban area and underground utilities are already laid in the area of the project work.  

The Contractor will ensure that no damages are caused during execution of work to any property, 

government, or semi government or private. However, if during execution, any public utility services 

such as cables, pipes, or property (private or government or semi government etc.) such as boundary 

wall, gate, fencing, walls of building etc. are damaged by the Contractor or its representative, the same 

shall be repaired or replaced or reconstructed and shall be put into use by the Contractor at his own 

cost for which no extra payment shall be made by the Employer. If the Contractor does not  repair or 

replace the damaged utility or property, the Employer may request to the line department or owner of 

the property to repair or replace at the risk and cost of the Contractor and the amount paid to the line 

department or the owner of the property by the Employer or the invoice submitted by line department 

or the owner of the property shall be recovered from the Contractor’s RA or Final bill or from the 

performance security or in combination of all, as per the amount to be recovered, as the case may be.   
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7. Death of a Contractor: 

In the case of death of a Contractor after executing/ commencement of the work, his legal heir, if an 

eligible registered Contractor and willing can executive and complete the work at the accepted tender 

rates irrespective of the cost of work. 

8. Establishment of Field laboratory (Clause 32.1 of GCC): 

The Contractor shall establish the field-testing laboratory (land is to be arranged by the Contractor) 

within One Month from the date of Signing of Contract agreement and/or shall make an agreement as 

approved by the Employer for performing the test. The tests shall be witnessed by the Employer and/or 

Employer’s representative. 

9. Defect Liability Period: 

a. The Defects Liability Period is twelve (12) months from the date of issue of Completion 

Certificate of the Construction Works. 

b. The Employer shall give the Contractor a notice stating the nature of any such defect together 

with all available evidence thereof, promptly following the discovery thereof.  The Employer 

shall afford all reasonable opportunity for the Contractor to inspect any such defect. 

c. The Employer shall afford the Contractor all necessary access to the Facilities and the Site to 

enable the Contractor to perform its obligations under this clause. 

d. The Contractor may, with the consent of the Employer, remove from the Site any part of the 

work/equipment/Facilities that are defective if the nature of the defect, and/or any damage to 

the Facilities caused by the defect, is such that repairs cannot be expeditiously carried out at 

the Site. 

e. If the repair, replacement, or making good is of such a character that it may affect the efficiency 

of the Facilities or any part thereof, the Employer may give to the Contractor a notice requiring 

that tests of the defective part of the Facilities shall be made by the Contractor immediately 

upon completion of such remedial work, whereupon the Contractor shall carry out such tests. 

f. If such part fails the tests, the Contractor shall carry out further repair, replacement, or making 

good, as the case may be, until that part of the Facilities passes such tests. The tests shall be 

agreed upon by the Employer and the Contractor. All such tests shall be carried out at the 

Contractor’s own cost. 

g. If the Contractor fails to commence the work necessary to remedy such defect or any damage 

to the Facilities caused by such defect within a reasonable time (which shall in no event be 

considered to be less than fifteen (15) days), the Employer may, following notice to the 

Contractor, proceed to do such work with or from the third party, and the costs incurred by the 

Employer in connection therewith shall be recovered from the Contractor or may be deducted 

from any amount due to the Contractor or claimed under the Performance Security. 

h. If the Facilities or any part thereof cannot be used by reason of such defect and/or making good 

of such defect, the Defect Liability Period of the Facilities, or such part, as the case may be, 

shall be extended by a period equal to the period during which the Facilities or such part cannot 

be used by the Employer because of any of the aforesaid reasons. 

i. In addition, any such component of the Facilities and during the period as may be specified in 

the SCC shall be subject to an extended Defect Liability Period.  Such obligation of the 

Contractor shall be in addition to the Defect Liability Period specified under this SCC Sub-

Clause. 
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10. Project Duration  

Description of Activity Time Period 

Construction Works 
Twelve (12) Calendar Months for construction from the date of issue of Notice 

to Proceed.  

O&M Works 5 years after completion of construction works. 

Defect Liability Period 
12 months from the date of issue of certificate of completion for Construction 

Works 

 

10.1  Extension of Project Duration:  

Subject to successful performance of the Contractor as per the service level agreements during the contract 

period, the Employer at its sole and absolute discretion can extend the O&M period for a term as mutually 

decided (maximum up to 5 years) by issuing a notice to the Contractor by no later than 3 (three) months 

prior to the date of expiry of the Contract Period. Provided that in the event of an extension, the provisions 

of this Agreement shall apply mutatis mutandis to the extended Contract Period. 

11. DETAILS OF PAYMENT SCHEDULE 

The Chief Executive Officer of SSCL shall have full powers to fix interim rates within the components. In 

case of any deviation/alternations/modifications of methodology leading to change in components or its 

quantity or incorporation of new items of work, the Chief Executive Officer shall have full powers to revise 

the breakup components keeping the contract price same as quoted by the bidder. 

11.1 PAYMENT SCHEDULE FOR MULTI LEVEL CAR PARKING 

Surveying, planning, investigation, sub-soil exploration, fixing layout, designing, drawing, and supply, 

installation, erection, and commissioning of Mechanized multilevel Smart parking for minimum 405 Nos. of 

ECS (Four-Wheeler) Parking at for a) Vivekananda Road near addl. Secretariat – 58 no. ECS, and b) Polo 

Commercial Complex Phase-3 – 347 No. ECS.  

Smart parking system and LED signage at different location of parking to guide visitor with other amenities, 

such as construction of Ticket counters, Control Room, Male and female toilets, Firefighting system 

arrangements, all electrification and plumbing work, Ventilation, Civil and finishing works. 

• For payment, separate billing shall be done for each of the parking.  

• For Payment purpose, the contract price for a) Vivekananda Road near addl. Secretariat, and b) 

Polo Commercial Complex Phase-3 shall be determined based on the proportion of the estimated 

cost for each of the MLCP as per Clause 2.2 of ITB.   

• The Payment for each of the parking a) Vivekananda Road near addl. Secretariat, and b) Polo 

Commercial Complex Phase-3.to the Contractor shall be worked out considering the exact no. 

ECS are to be constructed/ constructed as per clause 38.2 of GCC. 

• Upon receiving a report from the SSCL certifying the achievement of the below mentioned 

Payment Milestones. 

• The Payment Milestone given below shall be considered for making the payment to the Contractor 

for each of the parking during Construction Period: 

 

S.No. Stages of Work 
Percentage of 

“contract price” 

I. Design Works 

a) 

Approval of survey, site investigation, layout, design-drawing, etc. for 

fabrication, erection, and commissioning of mechanized multilevel 

Smart parking solution for minimum 405 Nos. of Four-Wheeler Parking 

with smart solutions, ticket counters, control room, toilet, firefighting 

system arrangements, all electrification and plumbing work, ventilation, 

civil and finishing works etc. by SSCL. 

2% 2.00% 
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S.No. Stages of Work 
Percentage of 

“contract price” 

II.  Construction Works  

a)  
Dismantling of existing structure and preparation of sites including 

barricades and safety measures 

38% 

2.00% 

b) 
After completion of Ground Floor slab including foundation as per the 

approved design and drawings 
15.00% 

c) After completion of Steel Structure Work at all level  21.00% 

III External Development works 

 a) 

Completion of External Development works including along with 

construction of Water Tanks, Fire Tank, Septic Tank, toilet, compound 

wall, gates, internal roads/ pavement, street lighting, outside cladding, 

and landscaping etc. 

10% 10.00% 

IV Electrical and mechanical works 

a) 

After completion of installation of motors, Drum & Sprocket, Pulley, 

Sensors, and Electrical works along with other parking related 

equipment and accessories. 

35% 

20.00% 

b) 

After Completion of all electrical and mechanical works including Water 

Tanks (including RWH), STP, fire firefighting system, pumps, and 

Rooftop Solar PV installations etc. as per approved design- drawing, 

specifications of relevant I.S. Codes. 

10.00% 

c) 

After completion of all electrical and mechanical works including 

installation of transformer, DG sets, UPS, CCTV system, PA System, 

LAN, IP BASED EPABX SYSTEM, Conference room installations, 

control rooms, installations as per approved design- drawing, 

specifications of relevant I.S. Codes. 

5.00% 

V Testing, Commissiong, and Operations   

a) 

After pre-commissioning of the Car Parking along with software / 

hardware components with Smart Parking solutions (CCTV system, 

website/ mobile apps etc.), boom barriers, ticket counters, control 

room, LED signages to make the parking system operational as per 

approved design- drawing, specifications of relevant I.S. Codes. 

15% 

5.00% 

b) 
After Successfully running (operations) the entire system for three 

months from start date of operations. 
10.00% 

  Total 100% 100% 

 

Note: 5% of the payment shall be deducted for security deposit on each payment and will be released 

after one year of defective liability period which commences after completion of construction work and 

issue of completion certificate by Engineer in Charge. 

• Provided that in case of Change of Scope, the Physical Progress shall be recalculated to account 

for the changed scope. 

• In case, there is a delay in achieving the Milestone due to reason attributed to client, the payments 

shall be made on prorate basis of the particular milestone. 

12. Basic conditions to be followed by the Contractor 

i. The earth works for excavation as per design prepared by contractor is for all leads, lifts 

and filling the same, and nothing extra will be paid on account of lead and lifts.  

ii. The Contractor to arrange for emergency vehicle/staff vehicle. 

iii. The Contractor shall make his own arrangement for obtaining electric connection required 

for execution of work and make necessary payments directly to the concerned departments 

and nothing extra shall be payable on this account. 
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iv. The Contractor shall make his own arrangement for water suitable for construction work as 

well as drinking and other purpose for the labour engaged by him for the execution of the 

work. 

v. The water for construction work shall be got tested quarterly from the laboratory approved 

by the Engineer to ensure its suitability for construction. The charges for these tests and 

related arrangements shall be borne by the Contractor. In the event of water found 

unsuitable for construction, the Contractor shall make alternative arrangement for suitable 

water from any other source to the satisfaction of the Engineer. 

vi. The Contractor shall provide, at his own cost instruments for surveying, weighing, and 

measuring purpose at the site of work as may be necessary for execution of the work. 

vii. The Contractor shall submit to the Engineer samples of all materials for approval.  Such 

samples of materials which affect aesthetics of the work shall also be got approved from 

the Engineer before procuring bulk supplies. These approved samples shall be preserved 

and retained in the custody of the Engineer as standards of materials till the completion of 

the work. The cost of such samples shall be borne by the Contractor and nothing shall be 

payable on this account over the Agreement rates. 

viii. Because of security consideration, some restrictions may be imposed by the security staff 

on the working and/or movement of men and materials etc. The Contractor shall be bound 

to follow all such restrictions/instructions and he shall organise his work accordingly.  No 

claim on this account, whatsoever, shall be payable. 

ix. The work of water supply, internal sanitary installations and drainage work etc. shall be 

carried out as per the applicable Building Bye Laws of SMB or MUDA and the Contractor 

shall produce necessary completion certificates, wherever required, from such authorities 

after completion of work. If nothing is stipulated in the local Building Bye Laws, then 

applicable CPWD Specifications, failing which, applicable IS Codes (including National 

Building Code) will be applicable. 

x. Water tanks, taps, pipes, fittings, and accessories shall conform to applicable Building Bye 

Laws of SMB or MUDA. If nothing is stipulated in the local Building Bye Laws, then 

applicable CPWD Specifications, failing which, applicable IS Codes (including National 

Building Code) will be applicable. The Contractor should engage licensed plumbers for the 

work and get the materials, fixtures and fittings tested by SMB/MUDA as applicable and 

wherever required, at his own cost and nothing extra shall be payable 

xi. All the pre-construction approvals are to be obtained by the Employer. If any approvals are 

pending at the time of award of work, the Contractor will assist in getting clearance done 

from appropriate authorities. The fee for such clearances, if paid by the Contractor, (limited 

to statutory fee levied by the concerned public authority. Administrative expenses shall not 

be included in this) shall be reimbursed after production of receipt. 

xii. All approvals during construction stage and commissioning phase are to be obtained by 

the Contractor at his own cost.  

xiii. The Contractor shall use materials bearing ISI Certification Mark unless otherwise specified 

or allowed in writing by the Engineer. Any material banned by any central/state/local public 

authority shall not be used in the work. 

xiv. The Contractor shall be required to get all the tests as per the specifications/IS codes, 

carried out on materials/work from an approved laboratory as per the direction of the 

Engineer. The testing charges and conveyance from the site shall be borne by the 

Contractor. 

xv. In case any material/ work is found sub-standard the same shall be rejected by the 

Engineer and the same shall be removed from the site of work within 48 hours, failing which 
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the same shall be got removed by the Engineer at the risk and cost of the Contractor without 

giving any further notice and time. If it is found that even after reconstruction of the 

material/work (i.e., after removal and again constructing it), the same is sub-standard, the 

Employer will have right to impose penalty as the Employer deems appropriate. 

xvi. Even ISI marked materials may be subjected to quality test at the discretion of the Engineer. 

Whenever ISI marked, materials are brought to the site of work, the Contractor shall, if 

required by the Employer, furnish manufacturer’s test certificate or test certificate from 

approved testing laboratory to establish that the materials procured by the Contractor, 

satisfy the provisions of relevant IS codes. The testing charges shall be borne by the 

Contractor. However, cement/steel will be necessarily tested before start of work and 

during the execution of work as per the requirements of specifications and will not be used 

till test certificates are obtained and approved by Engineer. 

xvii. The Contractor shall be responsible for completing the work and for satisfying all terms and 

conditions of the Contract without any extra payment over his quoted rates unless 

otherwise specified. The Contractor shall quote his rates for various items of work 

accordingly and no claim whatsoever shall be entertained for any incidental or extra work 

involved in the execution of the work as per nomenclature of the item and the specifications 

indicated in the tender documents. 

xviii. The Contractor shall give a satisfactory performance test of installations individually and as 

a whole to ensure their proper functioning before the work is finally declared completed and 

accepted. 

xix. The Contractor shall protect the adjoining buildings or works and the work under execution 

from fire and shall make adequate arrangements for fire protection and firefighting and if 

any property is damaged, by fire due to the negligence of the Contractor, the same shall 

be rectified by the Contractor at his own cost, to the entire satisfaction of Engineer. 

xx. The Contractor shall provide adequate lighting arrangements as approved by the Engineer 

for carrying out the work during night-time, if so required and also provide all other facilities 

for the labour employed to carry out the work as per direction of Engineer. 

xxi. In order to achieve the targeted date of completion the Contractor may have to work in 

multiple shifts, round the clock and nothing extra shall be paid on this account. 

xxii. The Contractor shall   be responsible for all statutory provisions and deductions towards 

ESI, PF or any other, as the case may be, or any other levies and taxes shall be borne by 

the Contractor.   The TDS and Contract Tax or any other statutory levies/ taxes incorporated 

from time to time shall be deducted progressively from the running account bills, as 

applicable at the time of payment. No claim in this regard shall be entertained. 

xxiii. For any clarification/ doubt, the Employer may organize regular meetings with Contractor.  

The Concerned representative of the Contractor who is aware of all the aspects of the 

project shall attend such meetings invariably as and when required. 

xxiv. The Contractor shall arrange for own office space/storage space for his use and same shall 

not to be provided by the Employer.  

xxv. The Contractor shall prepare and produce instruction, operation, and maintenance 

manuals in English for the use, operation and the maintenance of the supplied equipment 

and installations and submit to the Engineer in (5) hard copies and the soft copy at the time 

of handing over. The manual shall generally consist of the following: 

a. Description of the project 

b. Operating instructions 

c. Maintenance instructions including procedures for Preventive maintenance 

d. Manufacturers catalogues 



Design, Build, Operate, Maintain and Transfer of Mechanised Multilevel Car Park Along Vivekananda Road and at 
Polo Commercial Complex Phase-3 in Shillong, East Khasi Hills District, Meghalaya 

Shillong Smart City Limited Tender No. SSCL/Tender/NSC/2023-24/ MEG-SHI-001 70 
 

e. Spare parts list 

f. Trouble shooting charts 

g. Drawings 

h. Type and routine test certificates of major items. 

i. One (1) set of reproducible `as built’ drawings on polyester film. 

xxvi. The Contractor shall employ competent fully licensed/ qualified, plumber for the work of 

PLUMBING/SANITARY installations in accordance with the drawings and specifications. 

The licensed plumber shall always be available at site to receive instructions from the 

Engineer in the day to day activities throughout the duration of execution of plumbing/ 

sanitary work. 

xxvii. All spaces allotted to the Contractor, as described above shall be vacated and all structures 

removed from site at any time as and when required and directed by the Engineer, 

unconditionally and without any reservation. The Engineer will not be obliged to give any 

reason for such removal.  Upon receiving instructions to vacate the space, the Contractor 

shall immediately remove all his structures, materials, etc. from the sources and clear and 

clean-up the site to the satisfaction of the Engineer. 

xxviii. It shall be the responsibility of the Contractor to safeguard the site and ensure that no illegal 

encroachments are made by outside elements within the area allotted to the Contractor.  

Upon completion of the work or earlier as required by Engineer, the Contractor shall vacate 

the land totally without any reservation. 

xxix. The Contractor will arrange to erect, at his own cost, barricading as per norms of 

NGT/CLIENT around the infrastructure site, with entry/ exit gates at suitable points.  The 

Contractor shall, at his own cost, provide and erect suitable fencing around the spaces 

allotted to him at the infrastructure sites to ensure the security of his men, materials, and 

equipment within the sites and in relation to other Contractors who will also be allotted 

spaces at above sites. 

xxx. The security of workmen, materials, equipment stores etc, within the area allotted to the 

Contractor shall be the responsibility of the Contractor. 

xxxi. Manufacturer’s Warranties:   

a. The Contractor shall ensure that all the manufacturer's warranties are made 

available to the Employer and the legal documentation between the Contractor and 

the Supplier must have a transparent pass through of the warranty benefits to the 

Employer as the user/maintenance Body of the Asset for the entire duration of each 

available warranty. 

b. The Contractor shall provide a Warranty that the material is new and free from all 

defects and faults in workmanship and manufacture and shall be of the highest 

grade and consistent with the established and generally accepted standards for 

materials of the type ordered and shall perform in full conformity with the 

specifications and drawings.  

c. The Contractor shall be responsible for any defects that may develop under proper 

use but arising from faulty materials, design or workmanship and shall remedy such 

defects at its own cost, or get them remedied from the supplier, when called upon 

to do so by the Employer, who shall state in writing in what respect the material is 

faulty.  This warranty shall survive inspection and acceptance of material but shall 

expire twenty-four months after the date of issue of Defect Liability Certificate, 

except in respect of complaints notified prior to such date. 

d. If it becomes necessary for the Contractor, or on its behalf by the supplier, to 

replace or renew any defective portion/portions of the material/equipment supplied 
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in the work, the provisions above would also apply to the portion/portions of 

materials so replaced or renewed until the end of the aforesaid period of twenty-

four months, whichever may be later.  If any defect is not remedied within a 

reasonable time, the Employer may proceed to do the work at the Contractor's risk 

and cost but without prejudice to any other rights which the Employer may have 

against the Contractor in respect of such defects. However, for such components, 

which require immediate replacement, the Employer shall act, and the Contractor 

shall be required to reimburse that cost. 

xxxii. Witnessing of Tests by the Engineer: The Contractor shall make under the direction and 

in the presence of Engineer, such tests and inspections as have been specified or as the 

Engineer shall consider necessary to determine whether or not the full intent of 

requirements of the specifications and the other related contract documents have been 

fulfilled. In case the work does not meet the full intent of the specifications and the other 

related contract documents it shall be rectified by the Contractor at no extra cost and the 

Contractor shall bear all the expenses for any further tests considered necessary. 

xxxiii. Inspection of materials & Equipment: The Contractor before supplying of any materials/ 

equipment shall give an inspection notice well in advance for inspection & testing of the 

same at the manufacturing units/ shop. The expenditure on account of TA/ DA of inspecting 

officials of the Employer and its representatives including Consultants for the inspection of 

the said items shall be borne by the Contractor. However, inspection report issued by the 

inspecting officials representing the Employer should not be treated as a waiver of quality 

/performance of equipment & due quality/performance & successful commissioning of 

equipment is the responsibility of Contractor. 

xxxiv. The final bill will be submitted by the Contractor within 90 days from the date of acceptance 

of completion of work accompanied by the following documents: 

a. Completion certificate issued by the Employer specifying the handing over of the 

work.  

b. Computerized Measurement Books. 

c. No claim certificate by the Contractor. 

d. ‘As built’ drawings and Operation and Maintenance manual 

e. Periodical services and measurement books. 

f. Road Register. 

g. Plant Record books. 

h. History Sheet of Machines. 

i. All operation and maintenance manuals.   

j. All statuary approvals from various State/Central Govt./Local Bodies /Owner if 

required for completion & handover of work. 

k. All test certificates of manufacturers and test conducted at site as well as outside 

agencies. 

l. “FINAL REPORT” of the completed project containing all Pre & other related 

details. 

xxxv. Handing over of project: The Contractor within 15 days from completion of Project (after 

completion of O&M Period) including services shall prepare a list of all inventory including 

fitting & fixture and submit to the Engineer.  

 

The Contractor shall certify the following: 

• That all payments towards labours and suppliers have been made, 
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• That the site is free from all materials, 

• That the site is free from all machineries and equipment; and 

• That the site is clear from all debris. 

xxxvi. Along with monthly computerized milestone bills / final bill, the Contractor shall submit a 

monthly progress report showing various details, photographs of works etc. as per direction 

of the Engineer in two hard copies and soft copies.  The Contractor shall also submit video-

grapy of the site showing progress of work monthly. Please note that the running / final bill 

payment shall only be released after submission as aforesaid. 

xxxvii. Tender drawings/ design enclosed with the tender documents are indicatives only.  

However, the work shall be executed based on the design/ prepared by the Contractor and 

good for construction drawings issued at site from time to time and nothing extra shall be 

paid or no claim will be entertained if any GFC drawing varies from tender drawings. 

xxxviii. Minor details of construction: The price bid by the Contractor shall be deemed to cover 

for all the minor details / requirement of construction which may not have been specifically 

shown on the drawings or given in particular specifications but are required as per 

established engineering practice. 

xxxix. Documents for supply items: For supply items as required for construction of MLCP (s), the 

Contractor shall submit the following documents to the Engineer: 

a) Warranty Cards. 

b) Manufacturer’s test certificate. 

c) Any other test certificate from an external laboratory to determine the technical 

Specification. 

d) Catalogues 

e) Pollution Control Certificate. 

f) Documents required for registration of vehicle with the local transport Authority and 

other interstate movement of vehicle. 

g) List of recommended spares with specification and costs thereof. 

h) Operation & Maintenance manuals. 

 

xl. The Contractor shall be bound to carry out and complete the stipulated work.  
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SECTION 5  

SCOPE OF WORK & TECHNICAL SPECIFICATIONS 
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1. INTRODUCTION 

1.1. The Objective: 

To reduce the impact of the car on the townscape by restricting on- street parking and to encourage 

pedestrian friendly roads by provision of dedicated multi-level car parking facility at two location a) 

Vivekananda Road near addl. Secretariat, and b) at Polo Commercial Complex Phase-3 in Shillong. 

Further this project also aims to satisfy the increase in demand in car parking space of the Shillong city. 

1.2. MLCP at Vivekananda Road site  

The existing parking at Vivekananda Road where currently private cars and taxis are parked along the 

street reducing the effective carriageway for traffic movement and to shift the on-street parking into 

MLCP to reduce the burden on the road. The project site is located near existing public toilet near 

Additional Secretariate building at Vivekananda Road. 

a) Site Analysis: 

The site is surrounded by secretariate office building and the proposed location is along Vivekananda 

Road in place of existing public toilet with a site area of 632 sqm. 

Figure 1: Land-use around the proposed new MLP at Vivekananda Road 

b) Accessibility & Physical features: 

The site is located adjacent to Additional Secretariate Building, which experience heavy footfall and 

vehicular traffic. Vivekananda road is one-way road stretch as it has heavy traffic flow and on-street 

parking. 

The accessibility to this road is only for vehicles coming Governor’s House Side and All India Radio 

Office Side since it is a one way.  
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Figure 2: Location of the proposed new MLCP at Vivekananda Road 

 

The site is surrounded by Additional Secretariate building on one side, BSNL Quarters on the other 

adjacent side and one side faces the main road. The project site is accessible from Vivekananda Road 

and is the only access to this plot. 

 

Figure 3: Site information of the proposed new MLCP at Vivekananda Road 

 

Currently, there is an existing public toilet and on-street parking that takes place at the proposed site.  

This area currently serves as a taxi stand and parking space for Additional Secretariat Staff. The 

Construction of Mechanized Fully Automatic Multi Level Car Parking Facility is proposed on the existing 

public toilet and on-street parking.  
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Vivekananda Road – MLCP Site existing situation 

 
 

1.3. Polo Commercial Complex Road Site 

The existing parking at Polo Junction and Polo Tower where currently private cars and taxis are parked 

along the street reducing the effective carriageway for traffic movement and to shift the on-street parking 

into MLCP to reduce the burden on the road. This shall enhance the existing capacity of the road for 

commuting. The project site is located adjacent to Polo Commercial Complex being developed under 

Shillong Smart City. 

a) Site Analysis: 

The site is surrounded by Polo Commercial Complex on one side and other side is along Wah Umkhrah 

river with a site area of 1868 sqm. 

b) Accessibility & Physical features: 

The site is located adjacent to Polo Commercial Complex Building being developed under Shillong 

Smart City, which experience heavy footfall and vehicular traffic. The current road passing along the 

side is one-way road stretch as it has heavy traffic flow and on-street parking, it also connects Polo to 

Lawmali. 

The accessibility to this road is only for vehicles coming Polo Tower Side as per the existing circulation 

planned.  
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Figure 4: Location of the proposed new MLCP adjacent to Polo Commercial Complex 

 

The site is surrounded by Polo Commercial Complex on one side, Wah Umkhrah river & CRPF on the 

other adjacent side and one side faces the main road. 

 

Figure 3: Site information of the proposed new MLCP adjacent to Polo Commercial Complex 

 

Currently, there is an existing public toilet and on-street parking that takes place at the proposed site.  

This area currently serves as a taxi stand and parking space for Secretariat Staff. The Construction of 

Mechanized Fully Automatic Multi Level Car Parking Facility is proposed on the existing public toilet 

and on-street parking.  

Polo Commercial Complex Phase 3 – MLCP Site existing situation 

  

Proposed 

MLCP Site 
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2. PROPOSED DEVELOPMENT  

The Proposed development includes two following components:  

a. Construction of Mechanized Fully Automatic Multi Level Car Parking (MLCP) Facility for 58 

Nos. Car parking spaces at Vivekananda Road. 

b. Construction of Mechanized Fully Automatic Multi Level Car Parking (MLCP) Facility for 

347 Nos. Car parking spaces along with 50 Nos. Two-Wheeler at-grade parking at Polo 

Commercial Complex Phase -3. 

2.1. MLCP for 58 Car parking Spaces at Vivekananda Road 

2.1.1. Preliminary Design   

The proposal is to facilitate a total 58 car parking spaces across 2 automated levels with 1 entry and 1 

exit point from the site. The circulation of the plot is considering the one-way road system of the road 

adjoining the plot. It is to be noted that the proposed layout is tentative and only for tender purpose, the 

contractor has to design it to ensure maximum utilisation of space available. 

 

Figure 4: Layout plan for MLCP 
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2.1.2. Proposed development w.r.t the existing byelaws in Shillong is show below: 

S.No. Parameters Unit 
As per Building 

By laws 
Proposed 

1. Type of Occupancy -  
Multi-level 

Car Park 

2.  Height of Structure Metre 21 20.0 

2.  No. of Floors  Nos. 6 8 

4. Plot Area Sq.m - 632 

5.  No. of Car Parking Nos. - 58 

 

2.1.3. Requirement of the MLCP as per preliminary design 

• Number of Automated Car Spaces = 58 Car Spaces 

• Minimum Parking capacity = 24 cars/ hour. 

• Minimum Retrieval capacity = 20 cars/ hour. 

• Number of floors = 8 MLCP Levels 

• Height of the Parking system = 20 Meters. 

All Floors Parking Spaces should be suitable for SUV & SEDAN Cars up to weight of 2300 Kg.  

An Operator room cum Security room along with requisite rooms for parking (entry and exit) are to be 

constructed. The laptops/ computers, LED displays (for camera), printers, UPS, ticketing machines, 

and other requisite are to be provided in these rooms. 

The MLCP Shall include the following components. 

S.No. Description of components of Project – MLCP Vivekanand Road 

I Mechanised Parking 

1 Steel Structure for Automated Car Spaces  

2 Lifting/ Sliding Motor 

3 Drum & Sprocket 

4 Pulley/ Chain 

5 Electrical Systems including 

(i) Drive/ PLC/ HMI/ Controller Unit  

(ii) Wires and Cables 

(iii) Electrical Panel with meter  

(iv) DG Set (20 KVA) & Automatic Changeover  

(v) UPS (4 KVA) 

(vi) Lightings – As per design   

6 
Fire System including Sprinklers System, OH Tank, Fire Stair & Walkway and required 
nos. Pumps for fire system, sensors/ detector. 

7 Weather proof trifold sheet cladding (Glass/fibre) – As per design 

II Information Management and Surveillance 

1 Sensors 

2 Boom Barriers (2 Nos.) 

3 ANPR Cameras (2 sets) 

4 CCTVs for Surveillance  

5 PA System 

6 Network Video Recorder (NVR) & Hard disk 

7 Digital Sign Board (Visual Messaging Display) – As per design  
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S.No. Description of components of Project – MLCP Vivekanand Road 

8 Parking Management System with Mobile App and Website (With Backend System) 

9 Network connectivity from at least two Telecom Service Providers 

III Parking Operator Room (1 Nos.) 

1 Video Wall/ LED Display (Diagonal) 55" (inches) 

2 Workstation (Core i7 / 16 GB RAM / 1000 GB HDD) – As per design 

3 Printer(s) 

4 Other Misc. (Furniture etc.) 

 

2.2. MLCP for 347 Car parking Spaces at Polo Commercial Complex Phase – 3 

2.2.1. Preliminary Design   

The proposal is to facilitate a total 347 car parking spaces across multiple automated levels with 1 entry 

and 1 exit point from the site. The circulation of the plot is considering the one-way road system of the 

road adjoining the plot. The tentative location is also provided with 50 Nos. of two-wheeler parking.  

 

Figure 5: Layout plan for MLCP 

2.2.2. Proposed development w.r.t the existing byelaws in Shillong is show below: 

S.No. Parameters Unit 
As per Building 

By laws 
Proposed 

1. Type of Occupancy -  Multi-level Car Park 

2.  Height of Structure Metre 21 20.0 

2.  No. of Floors  Nos. 6 8 

4. Plot Area Sq.m - 1868 
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S.No. Parameters Unit 
As per Building 

By laws 
Proposed 

5.  No. of Car Parking Nos. - 347 

6. No. of Two-wheelers Parking at grade Nos. - 50 

 

2.2.3. Requirement of the MLCP as per preliminary design 

• Number of Automated Car Spaces = 347 Car Spaces 

• Minimum Parking capacity = 24 cars/ hour. 

• Minimum Retrieval capacity = 20 cars/ hour. 

• Number of floors = 8 MLCP Levels 

• Height of the Parking system = 20 Meters. 

All Floors Parking Spaces should be suitable for SUV & SEDAN Cars up to weight of 2300 Kg.  

An Operator room cum Security room along with requisite rooms for parking (entry and exit) are to be 

constructed. The laptops/ computers, LED displays (for camera), printers, UPS, ticketing machines, 

and other requisite are to be provided in these rooms. 

The MLCP Shall include the following components. 

S.No. Description of components of Project – MLCP at Polo Commercial Complex ph3 

I Mechanised Parking 

1 Steel Structure for Automated Car Spaces  

2 Lifting/ Sliding Motor 

3 Drum & Sprocket 

4 Pulley/ Chain 

5 Electrical Systems including 

(i) Drive/ PLC/ HMI/ Controller Unit  

(ii) Wires and Cables 

(iii) HT and LT - Electrical Panel with meter  

(iv) 2 Nos. DG Set of 40 & 20 KVA with Automatic Changeover  

(v) UPS (20 KVA) 

(vi) Lightings – As per design   

6 
Fire System including Sprinklers System, OH Tank, Fire Stair & Walkway and required 
nos. Pumps for fire system, sensors/ detector. 

7 Weather proof trifold sheet cladding (Glass/fibre) – As per design 

II Information Management and Surveillance 

1 Sensors 

2 Boom Barriers (4 Nos.) 

3 ANPR Cameras (2 sets) 

4 CCTVs for Surveillance – As per design  

5 PA System 

6 Network Video Recorder (NVR) & Hard disk 

7 Digital Sign Board (Visual Messaging Display) – 4 Nos. 

8 Parking Management System with Mobile App and Website (With Backend System) 

9 Network connectivity from at least two Telecom Service Providers 

III Parking Operator Room (1 Nos.) 

1 Video Wall/ LED Display (Diagonal) 55" (inches) – 2 Nos. 

2 Workstation (Core i7 / 16 GB RAM / 1000 GB HDD) – As per design 
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S.No. Description of components of Project – MLCP at Polo Commercial Complex ph3 

3 Printer(s) – As per design 

4 Other Misc. (Furniture etc.) 

 

2.3. Civil and other Site Development works 

The site development works summarised in this section shall be applicable (to be constructed) for both 

the MLCP project sites. The exact requirements shall be finalised during the design stage. 

2.3.1. Construction at sub-surface level: 

1. The foundation works considering the load of Mechanised parking is to be constructed along with 

all the required facilities such as Water Tank, Fire Tank, STP, Operator/ Service Rooms etc.  

2. It is proposed to construct the Water Tank, Fire Tank and STP below the foundation level. 

3. The construction will include Retaining Wall around the plot under consideration as per site 

requirements. 

2.3.2. Construction at Ground Level: 

1. RCC/PCC slab as a bed for MLCP units; 

2. Toilet facilities (Ladies/Gents/ persons with disabilities) as per design; 

3. Drainage network as per design; 

4. Finishing, painting, ventilation, false ceiling, and other fittings cost – As per design; 

5. Electrical (Transformer, Panel Board, Lighting fixtures and wires cables) – As per design; 

6. Compound wall (2m ht with fencing, length) – As per design; 

7. RWH, Roof Top Solar PV, Water Supply, Sanitary & STP fixtures; 

8. Internal Roads and Pathways; 

9. Construction of channeliser island for entry and exit of the parking – as per design; 

10. Compound wall around the periphery of plot with Gates for exit & entry as per design; 

11. Site Development/ Landscaping, street lighting and Visual Messaging Display as per design;  

12. Two control/ security rooms, ANPR Cameras, boom barriers, along with ticketing infrastructure are 

to be provided to monitor the regular operations of MLCP functioning; and 

13. An Operator room cum Security room along with requisite rooms for parking (entry and exit) are to 

be constructed. The laptops/ computers, LED displays (for camera), printers, UPS, ticketing 

machines, and other requisite are to be provided in these rooms. 

 

2.3.3. Operation and Maintenance of MLCP Facilities:  

After the completion of construction works the contractor shall be responsible for carrying out Operation 

and Maintenance of the constructed facility for a period of 5 years as per the scope of work. Accordingly, 

the Contractor shall run the parking facility and generate revenue as per the agreed terms and condition 

of the contract.  

3. OTHER REQUIREMENTS  

• SSCL shall provide the preliminary design of the MLCP with the bidder based on which the 

bidder will prepare the final detailed architectural and structural design and drawings 

• The Contractor shall have to undertake Site surveys as per requirements, Geotechnical 

investigations/ Engineering Surveys, hydrological investigations, Underground Utility 

Surveying of the site for shifting and creating new, obtaining all required approvals from the 

relevant authorities.  

• The monitoring system of the MLCP will be connected to the integrated Command and control 

centre to be set up under SSCL.  
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• The successful applicant shall be solely and exclusively responsible to Design, Engineering, 

Construct, Operate, Maintain & Transfer the proposed project on a DBOT model and to 

provide the services which would be defined in the RFP. 

• The maintenance period will be of 5 years after the construction and commission of the MLCP.  

• No CHINA make/ product will be allowed in this project. The bidder shall submit an 

undertaking in this aspect 

• The successful applicant shall have right to use the specified area (which is specified in the 

RFP document) in Shillong Municipal area to create infrastructure for multi-level car parking 

in line with the preliminary design. 

• Land free of encumbrance shall be provided to the Developer for developing the Project 

components. 

4. SCOPE OF WORK  

4.1. Construction of MLCP (Ground Floor & above)  

a) Supply, installation, erection, testing & commissioning & five-year Comprehensive Operation and 

maintenance contract of Mechanized Fully Automatic Multi Level Car Parking Facilities at two 

locations i.e., a) Vivekananda Road near addl. Secretariat, and b) at Polo Commercial Complex 

Phase-3 in Shillong for four-wheelers with suitable steel structure frame work, Independent 

motorized pallet having up/down movement with electro-mechanical technology complete with 

PLC and electrical installation etc. as per specification and direction of SSCL.  

b) Provide required electrical, mechanical and automation for MLCPs. 

c) Provide all software and hardware required for automation and commissioning the MLCP. 

d) Other amenities Civil work, Civil foundations and Finished Flooring over the system, necessary 

Power back up, Firefighting System as per NBC norms, Electrical Cabling including Main, four-

Wheeler Parking Panel with Earth-leakage circuit breaker (ELCB), Earthing, Lighting arrester as 

per approved plans will be in the scope of Contractor. 

e) Facade development work for MLCP shall be in the scope of the contractor. The drawing of the 

facade development shall be approved by SSCL. 

f) Parking sensors, Digital display signage boards and CCTV surveillance has to be provided at site. 

g) The bidder shall install brand new equipment and the same shall be free from all defects and faults 

in material, workmanship, and manufacture and shall be of the highest grade and consistent with 

the established and generally accepted standards for materials of the type ordered and shall 

perform in full conformity with the specifications and drawings. The Contractor shall be responsible 

for execution of work without any defects that may develop under the conditions provided by the 

Contractor and under use, arising from faulty materials, design, or workmanship such as corrosion 

of the equipment, inadequate contact protection, deficiencies in circuit design and or otherwise 

and shall rectify if any defects occur at his own cost when called upon to do so by the SSCL. 

h) Contractor shall submit Structure stability certificate for 10 years for all the components of electro 

Mechanized Parking system from any Government Engineering Institution / College recommended 

by SSCL. 

i) Third party inspection: SSCL may appoint any approved government agency/Authority or any 

person for third party inspection of the work, on contractor’s cost. 

j) All labour, materials, tools plants, machinery, equipment, and any other things required for 

execution for work shall be arranged by the CONTRACTOR at his own cost. 

k) All arrangements for establishment, watch & ward of stores and security of sites, appropriate 

vehicles for transportation etc. shall have to be made by the CONTRACTOR at his own cost and 

nothing extra on this account shall be paid. 
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l) Testing and Commissioning shall include furnishing all labour, materials, instruments etc. and 

incidentals necessary for complete testing of each component as per the IS / NBC specifications 

and manufacturer’s recommendations. 

m) On the completion of the work, the CONTRACTOR shall clear away and remove from the site all 

construction plants, temporary works, surplus material, and rubbish of every kind and leave the 

site and works clean to the satisfaction of the Engineer-in- charge. 

n) In view of the site location and their prevailing condition, it is mandatory on the Contractor to visit 

the site and make himself thoroughly familiar with the site conditions, access and account for all 

possible difficulties and other requirements mentioned elsewhere in his bid prior to submission. 

When a contractor submits his bid for this work, it will be considered that he has quoted for this 

work with full and complete knowledge of the site and prevailing conditions, and no claim for 

additional compensation shall be entertained on this account. 

o) All necessary statutory clearances / permissions such as approval from authorities in Meghalaya 

etc has to be obtained by bidder. However, the actual fees (if any) incurred will be paid by SSCL. 

p) The contractor shall submit the as-built drawing, other specifications & additional maintenance, 

and Operation standard other than mentioned in the RFP. 

q) The successful bidder will be expected to complete the construction works in 12 months from the 

date of signing of the agreement as per the GCC. 

4.2. Comprehensive Operation and Maintenance:  

The successful bidder/ CONTRACTOR will be required to undertake Operation & maintenance of the 

Parking System which commences after completion of construction work as per the following terms: 

a) The CONTRACTOR shall at all times maintain, keep in good operating condition, repair, and 

renew, replace, and upgrade to the extent reasonably necessary, the equipment, systems, and 

facilities. All maintenance and repair works shall be carried out in such a way as to minimize 

inconvenience to users of the Parking Systems. 

b) Maintenance shall generally be allowed at nonpeak hours only. 

c) The complete Mechanized system shall have the provision of emergency evacuation of vehicles 

manually also. 

d) Contractor should maintain all the necessary INVENTORY of electro-mechanical parts of the 

system during Comprehensive Operation and maintenance period and also provide a list part 

prone to wear and tear during regular operation to SSCL authorities at the time of handing over 

after five years of Comprehensive Operation and maintenance. 

e) All the electric usage charges incurred on operation of the parking system will be borne by the 

CONTRACTOR. 

f) During the Operation and Maintenance period, the successful bidder shall replace the 

damaged/defective/worn out parts at his own cost to ensure smooth functioning of MLCP. 

g) The CONTRACTOR shall maintain a complaint register, duly paged, at site and shall make it 

available to the users of the parking to note down the complaints. SSCL will have the right to check 

the complaint book as and when required. The complaint register will be kept properly, and it shall 

be mentioned on the display signboard about its availability. 

h) The Contractor shall ensure compliance of the operational requirements of the proposed ICT 

system as per the requirements mentioned in this document. Also, integration of data transfer with 

the proposed city data centre being developed under ICCC project of Shillong Smart City Limited. 

i) The entire project will be financed by SSCL. SSCL will authorise the bidder to collect the user 

charge during the O&M period. The bidder shall have to pay an Annual Guaranteed License fee 

to SSCL as per the provision of the contract and bidding condition.  
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j) The bidder shall be authorised to collect the user charge as defined in under User charge Fees 

during Operation and Maintenance of the Parking Facility in the subsequent section. The 

Contractor shall have no right to generate any revenue from the basement commercial area 

development nor will be entitled for any revenue generated by the client from this basement 

commercial area development. 

k) The CONTRACTOR shall transfer the parking facility to SSCL, free and clear of any encumbrances 

on completion of or termination of contract, whichever is earlier. 

l) During the Comprehensive Operation and maintenance period prior to anticipate transfer of the 

Facility the CONTRACTOR shall provide such training services to the representatives and 

employees of SSCL, or its nominated agency to operate and maintain the Facilities efficiently and 

safely following such transfer. 

5. TECHNICAL SPECIFICATIONS 

5.1. FOR MULTI-LEVEL PARKING SYSTEM 

System Specifications of Multi-Level Parking System with Electro Mechanical Technology: 

Sl.no Item Detail Description 

1 Model Proposed Fully automated Mechanized Parking  

2 No. of Levels Max. permissible height 20 mtr, height of parking as 

per bidder design  

3 Minimum Number of 4-Wheeler 

Requirement 

405 Nos. ECS  (58 Nos. at Vivekananda Road and 

347 Nos. at Polo Commercial Complex phase 3) 

4 Clear Length of the System As Per Design 

5 Clear Width of the System As Per Design 

6 Allowable Car Dimensions (Length 

X Height X Width) 

As per requirement & specification for SUV & 

Sedan vehicles  

(LxWxH) = 5M x 2.2 M x 2.15 M  

7 Total Allowable Clear Height of the 

System 

As per design 

8 Type of System Electromechanical System 

9 No. of Front Columns As Per Design 

10 No. of Rear Columns As Per Design 

11 Load on each Front Column As Per Design 

12 Load on each Rear Column As Per Design 

13 Power rating of the Lifting Motor As per Design requirement 

14 Power rating for Horizontal 

movement 

As per Design requirement 

15 Type of Motor As per Design requirement 

16 Type of Pallet Galvanized Corrugated sheet 

17 Type of System As per Design requirement 

18 Wheel Stopper As per Design requirement 

19 Type of Operation As per Design requirement 

20 Safety Devices  

(a) Photo sensors As per Design requirement 

(b) Antenna Type Limit Switch As per Design requirement 

(c) Cam limit Switch As per Design requirement 

(d) Geared Motor with Brake As per Design requirement 

(e) Emergency Stop As per Design requirement 
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Sl.no Item Detail Description 

21 Average Retrieval Time per 

operation 

Approx. 120 Sec 

22 Operating Panel Touch screen type 

23 Control Panel PLC 

24 Standby power arrangement Generators 

25 Life of system 25 years 

26 Noise level 6-75 decibel 

 

NOTE: - The above technical specifications described are minimum tender conditions. No 

deviation will be accepted below the specified specification. 

 

a) Material Specifications 

Structure Industrial Grade MS 

Guide rail for lifting unit EN8 

Gear boxes & drives EN24 

Delivery unit components EN Grades 

Facade Aluminum Composite Panel (3 to 4mm tick) + Structural 

glazing work 

Nuts and Bolts High tensile strength grade 

Steel Special Grade Industrial steel 

Motors Reputed make as per IS Specifications 

Lifts Automatic 

Access control Automatic 

 

b) STEEL STRUCTURE 

a. Design shall consider that the site is in earthquake zone 5. Seismic load applied as per IS-800 2007 

b. Wind loads shall be in accordance with IS-875-2015 

c. Steel Frame is Multi span as per the design 

d. Steel columns and beams as per detailed structural design. 

e. End frames shall be rigid frames; Bracing in walls is diagonal; 

f. Suitable arrangement for rainwater down pipe. 

g. Anchor Bolt- Hot Dip Galvanized 

h. Primary Bolts- Hot Dip Galvanized 

i. Secondary Bots- Electro plated 

j. Hot rolled sections- tubes, I-sections, channels, angles, pipes 

k. All primary steel members will be cleaned and to be Powder coated with 80-90microns. 

l. Decking panel with pre-galvanized finish. 

m. Additional items- end wall columns & framed wall openings, all necessary flashing & trims, Filler 

blocks / foam closures, Sheet tape for roof panel end-lap, Connection bolts, and Sheeting fasteners. 

n. Corrosion Protection 

The structure shall be designed in accordance with the latest Indian Standard Codes and 

• Shall be designed to resist wind and seismic forces. 

• Steel Structures shall be designed in accordance with the provision of IS 800-1984. 

• Structural steel shall conform to IS 842. Tubular section shall conform to IS 4923. 

• Architectural design norms as per NBC (National Building Code – 2005). 

• Structural Design norms as per NBC and BIS (Bureau of Indian Standards) 



Design, Build, Operate, Maintain and Transfer of Mechanised Multilevel Car Park Along Vivekananda Road and at 
Polo Commercial Complex Phase-3 in Shillong, East Khasi Hills District, Meghalaya 

Shillong Smart City Limited Tender No. SSCL/Tender/NSC/2023-24/ MEG-SHI-001 87 
 

CONTRACTOR shall provide permanent bench marks, flag tops and other reference points for the proper 

execution of work and these shall be preserved till the end of work. All such reference points shall be in 

relation to the levels and locations, given in the Architectural drawings. 

The CONTRACTOR shall give performance test of the entire installation(s) as per the standing 

specifications before the work is finally accepted and nothing extra whatsoever shall be payable to the 

CONTRACTOR for the test, 

The work shall be carried out in accordance with the Architectural drawings and structural drawings. Before 

commencement of any item of work, the CONTRACTOR shall correlate all the relevant architectural and 

structural drawing issued for the work, nomenclature of items, specifications etc. and satisfy himself that 

the information available there from is complete and unambiguous. The figures & the written dimensions of 

the drawing shall supersede the measurement by scale. The discrepancy, if any, shall be brought to the 

notice of the Engineer-in-charge for immediate decision before execution of the work. The CONTRACTOR 

alone shall be responsible for any loss or damage occurring by the commencement of work on the basis 

of any erroneous and or incomplete information and no claim, whatsoever shall be entertained on this 

account. 

The CONTRACTOR shall conduct his work, so as not to interfere with or hinder the progress or completion 

of the work being performed by other CONTRACTOR`s) or by the Engineer-in-charge and shall as far as 

possible arrange his work and shall place and dispose of the materials being used or removed so as not to 

interfere with the operations of other CONTRACTOR or he shall arrange his work with that of the others in 

an acceptable and coordinated manner and shall perform it in proper sequence to the complete satisfaction 

of others. 

Welding and Cutting Gas cylinders in use should be kept upright on a custom-built stand or trolley fitted with 

a bracket to accommodate the hoses and equipment or otherwise secured. The metal cap should be kept 

in place to protect the valve when the cylinder is not connected for use. Non-return value and Flashback 

arrester shall be fixed at both end of cylinder and torch Domestic LPG cylinders shall not be used for Gas 

welding and cutting purpose. DCP or CO2 type Fire Extinguisher not less than 5 kg shall be fixed at or near 

to welding process zone in an easily accessible location. Fire Extinguisher should confirm to IS 2190: 1992. 

Welding grounds and returns should be securely attached to the work by cable lugs, by clamps in the case 

of stranded conductors, or by bolts for strip conductors. The ground cable will not be attached to equipment 

or existing installations or apparatus. 

c) STEEL 

All finished steel shall be well and cleanly rolled to the dimensions and weight specified by BIS subject to 

permissible to tolerances as per IS: 1852. The finished materials shall be reasonable free from cracks, 

surface flaws laminations, rough and imperfect edges and all other harmful defects and shall be painted with 

anti-corrosive paint 

Steel Sections, shall be free from excessive rust, scaling and pitting and shall be well protected. The decision 

of the Engineer-in-Charge regarding rejecting any steel section on account of any of the above defects shall 

be final and binding and shall be painted with anti-corrosive paint. 

d) FABRICATION 

Fabrication shall generally be done as specified in IS:800. 

In major works or where so specified, drawings giving complete information for the fabrication of the 

component parts of the structure including the location, type, size, length and details or fivers, bolts or welds, 

shall be prepared in advance of the actual fabrication and approved by the Engineer-in-Charge. The 

drawings shall indicate the shop and field rivets, bolts and welds. The steel members shall be distinctly 

marked or stenciled with paint with the identification marks as given in the shop drawings. 
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Great accuracy shall be observed in the fabrication of various members, so that these can be assembled 

without being unduly packed, strained or forced into position and when built up, shall be true and free from 

twist, kinks, buckles or open joints. 

Wooden or metal sheet templates shall be made to correspond to each member, and position of rivet holes 

shall be marked accurately on them and holes drilled. The templates shall then be laid on the steel members, 

and holes for riveting and bolting marked on them. The ends of the steel members shall also be marked for 

cutting as per required dimensions. The base of steel columns and the positions of anchor bolts shall be 

carefully set out at the required location. 

e) ERECTION 

Steel work shall be hoisted and erected in position carefully, without any damage to itself other structures 

and equipment and injury to workmen. The method of hoisting and erection proposed to be adopted by the 

CONTRACTOR shall be got approved form the Engineer-in- charge in advance. The CONTRACTOR 

however shall be fully responsible for the work being carried out in a safe and proper manner without unduly 

stressing the various members and proper equipment such as derricks, lifting tackles, winches, ropes etc. 

shall be used. 

f) ELECTRICAL WORKS: 

The scope of work includes Planning, Design & preparation of drawings, obtaining all type of approvals, 

including supply, Installation, testing and commissioning of the following: 

Internal electrical installations, Transformer, Distribution Board, DG set, Starters, Pumps, power wiring and 

plugs, lightning protection, telephone and data networking conduits, LAN cabling, telephone wiring, exit 

signages, LT cabling works, emergency lighting, earthing, LT main panel board, telephone and data 

networking, LED light fittings, modular plate type Switch boards with switches, plugs and accessories, MCB 

DBs with all required switch gears and accessories, sub main wiring, termination and allied works, 

automated car parking system, CCTV, access control system with HMI interface and door locks etc. as 

detailed in additional particular specifications of this document. 

Bringing and laying as per specifications of the already laid LT power cable inside the MLCP building 

including termination of LT cable to the main LT distribution panel board of the MLCP building shall be made 

by the agency. 

Site Electricians / Other Electrical Personnel: The CONTRACTOR shall engage qualified and competent 

electricians and other electrical personnel while working for safe execution of contract. The electricians and 

other electrical personnel must possess requisite certificate issued from competent authority. Using exposed 

naked loose joints, inserting of bare wire into socket, improper grounding for appliances, exposed circuits on 

work place etc. shall not be permitted. Rating of fuses and circuit breakers used for protection of circuit 

should be coordinated. Flexible cords with the conductor cross sectional area smaller than 1.5 mm should 

not be used. Socket outlets, plugs and cable coupler should be of the water splash proof type, so minimum 

IP rated panel boards are required in construction sites. Overhead cabling should provide for a minimum 

ground clearance of at least 3.0 meters. The CONTRACTOR shall employ qualified, full time Electricians / 

Electrical Supervisors to maintain his temporary electrical installation. Use approved perimeter markings to 

isolate restricted areas from designated work areas and entryways. Erect them before work begins and 

maintain them for the duration of work. Approved perimeter marking must be Install red barrier tape printed 

with the words 'DANGER-HIGH VOLTAGE' approximately 1 to 1.5 meter above the floor or work surface or 

install a barrier of yellow or orange synthetic rope 1 to 1.5 meter from the floor with standard danger signs. 

Any steps suggested by Engineer-in-charge should be- complied with by the CONTRACTOR. 

g) FIRE FIGHTING SYSTEMA AND FIRE EXTINGUISHERS: 

Planning, design & preparation of drawings, obtaining all type of approvals, supply, Installation, testing and 

commissioning of firefighting with sprinkler system, internal and external hydrants, Fire brigade inlets, terrace 

pump sets, all allied plumbing works etc. all as per the particular specifications, fire extinguishers complete 
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with obtaining of all type of statutory approvals from Meghalaya State Fire & Rescue Services and Municipal 

body as required as per the additional particular specifications of this document. A separate DG set is 

envisaged for firefighting system. 

h) AUTOMATIC FIRE ALARM SYSTEM:  

Planning, Design & preparation of Drawings for automatic fire alarm control panel capable of controlling 

sufficient number of zones as per requirement, manual call points having ABS body, fire alarm sounder 

having ABS body, wiring using FRLS wires in steel conduits and terminations etc. obtaining of all type of 

statutory approvals from Meghalaya State Fire & Rescue Services and Municipal body as per additional 

particular specifications of this document. 

i) EQUIPMENT 

a. All labour, materials, tools and tackles, machinery, equipment and any other things required for 

execution for work shall be arranged by the CONTRACTOR at his own cost. 

b. All arrangements for establishment, watch & ward of stores and security of sites, appropriate 

vehicles for transportation etc. shall have to be made by the CONTRACTOR at his own cost and 

nothing extra on this account shall be paid. 

c. Maintenance for the electro mechanical car parking shall be provided by the CONTRACTOR during 

the defect liability period. 

d. On the completion of the work, the CONTRACTOR shall clear away and remove from the site all 

construction plants, temporary works, surplus material, and rubbish of every kind and leave the site 

and works clean to the satisfaction of the Engineer-in-charge. 

 

5.2. TECHNICAL SPECIFICATIONS FOR CIVIL WORKS 

 

5.2.1. Specification as per CPWD 

The technical specification as per the plinth area rates by CPWD to be followed are summarised below: 

 

Item 

No. 

Description Specifications 

1.0 FOUNDATION 

AND PLINTH 

As per Structural design & drawings to be approved. 

Structural design shall be carried out in accordance with 

relevant Indian Standard Codes. 

1.1 Foundation & 

Superstructure 

Building shall be earthquake resistant RCC framed structure 

with suitable foundation system as per the details and 

recommendations of the soil investigation report & design 

conforming to relevant Indian Standard Codes. 

Super structure shall be as per specifications of New and 

Emerging Technology issued vide circular No. 

17/SE(TAS)/BMTPC/2022/105-H dated 24.03.2022 as 

amended time to time. 

1.2 Plinth Filling 

 

 

 

 

a) Sand filling 

under floor 

 

Earth: 

Excavated earth required for back filling is to be stacked at site 

however, if required, then additional earth suitable for back 

filling has to be procured from outside of site including all lead 

and lifts. 

Sand: 

150mm thick layer of local sand of grading zone IV or V.  

Grade slab: 
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Item 

No. 

Description Specifications 

b) Concrete under 

floor 

100mm thick M20 mix RCC with 8 mm dia. reinforcement @ 

300mm c/c both ways shall be laid under flooring work directly 

resting over stone soling filled up material. 

2.0 Internal Partitions 

Office 

As per availability and requirements following to be used for 

internal partitions: 

• AAC Blocks 

• Fly Ash Bricks 

• Burnt Clay Bricks 

• Dry Wall partition system 

• 12mm thick toughened glass partitions with translucent 

film. 

3.0 WOOD AND PVC 

WORK 

 

3.1 Frame Work  

3.1.1 Door frames Officer’s Chamber, Conference rooms: 2nd Class teakwood 

or equivalent hardwood / Engineered wood. 

Other Areas: Polyester Powder Coated or anodized 

Aluminium/ uPVC frame in decorative finish and colours. 

3.1.2 Window frame uPVC extruded sections of window frame/ Aluminium extruded 

tubular sections/ Engineered wood of density between 750 to 

1000 kg per cum. 

3.2 Door Shutter  

3.2.1 Office Officer’s Chamber, Conference rooms: 

Paneled type in 2nd class Teak wood/ 35mm thick factory-made 

flush door shutter with teak ply veneering or 1mm thick 

decorative laminate. 

Other Areas: aluminium/ uPVC shutters (decorative colours) 

with toughened glass glazing min 4mm thick). 

3.2.3 Frame and shutters 

in wet area 

uPVC frame with 25mm thick exterior grade uPVC flush/ panel 

door shutter in Bath/WC as per CPWD specification. 

3.3 Window shutters Sliding System Type: Two track uPVC frame/ factory 

fabricated aluminium window system. 

Casement Type: uPVC/ Aluminium extruded frame sections 

with wall thickness min. 1.7 mm. Shutters to be air tight and be 

provided with dust eliminators. 3-point locking arrangement to 

be provided. 

Extruded frames sections with minimum wall thickness 2mm. 

Double glazed unit with low Emission value, heat, reflecting 

glass tempered outside and plain tempered glass inside for Air-

Conditioned areas. 

Minimum 4 mm thick glazing with toughened glass in non-air-

conditioned areas. 

Opening of windows should be sufficient as per ECBC norms 

for day light. 

3.4 Fittings 25 mm dia. SS 316 tubular pull handle of 450mm length of 

approved make shall be provided in shutter of all main entrance/ 

corridor/ lift lobbies/ staircase/ seminar or conference hall doors. 
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Item 

No. 

Description Specifications 

19 mm dia. SS 316 tubular pull handle of 250mm length of 

approved make shall be provided in shutter of all doors of 

chambers / rooms. 

Stainless steel 316 grade fittings e.g., Hinges, Tower bolts, door 

stopper etc. Mortise lock with stainless steel 316 grade latch 

lever handle to be provided. 

All door fittings to be provided in accordance to the Schedule of 

Fittings for Doors and Windows provided in the CPWD 

Specifications. 

3.5 Fire check door Glazed Fire Doors in Lift Lobbies. 

Wooden/ Metallic Fire Doors in Stair Cases and Basement area 

4.0 FLOORING  

4.1 Main entrance hall Italian Marble / Pre-Polished Granite in decorative pattern 

4.2 Corridors Full Body Vitrified Tiles / Granite 

4.3 Rooms Officer’s Chamber and Conference Rooms: 

Engineered Wooden Flooring/Double Charged/ Full Body 

Vitrified Tiles Other Rooms: Double Charged/ Full Body 

Vitrified Tiles 

4.4 Lavatory Blocks Full Body Anti-Skid Vitrified Tiles 

4.5 Flooring in 

basement 

Vacuum dewatered concrete. 

4.6 Rest of the area Kota stone flooring. 

5.0   

5.1 Internal staircases Single piece granite or marble flooring in treads & risers with 

dado of matching permanent finish specifications 

5.2 Fire escape 

staircase 

Flame finished granite in single piece. 

6.0 Railing 

 

SS grade 304, 50 mm dia. hand rail with SS 304 Balustrade 

provided at no more than 900 mm spacing. All railings to be 

designed in accordance to NBC 2016 and other relevant IS 

codes. 

7.0 Toilets 

 

Dado: Glazed/ digital/ coloured ceramic tiles–300 x 450mm up 

to ceiling height. 

Counters: Granite Top with counter sunk basins, full counter 

width mirrors with moulded WPC frame. 

8.0   

8.1 Expansion Joint Expansion Joint systems with arrangements for movements 

and EPDM sheet water barrier to be provided in floors, corridors 

etc. 

For Vertical Joints 1mm thick SS 304 grade plate with slotted 

holes on one side and with EPDM membrane water barrier to 

be provided on external face. 

Expansion Joint on roof should be as per the CPWD 

Specifications. 

8.2 Water proofing 

treatment 

On Roof: 

Primer + 2 coat of single component UV resistant flexible acrylic 

elastomeric coating + coba Integral cement-based water 
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Item 

No. 

Description Specifications 

proofing treatment including preparation of surface as required 

for treatment of roofs, uncovered balconies, terraces etc. to be 

provided. 

Heat reflective paint to be applied on roof.  

To be laid in proper slope of 1.5 %. 

 

In Sunken part of Bathroom, kitchen: 

Water proofing treatment to vertical and horizontal surfaces of 

depressed portions of W.C., kitchen with slope of 2 %. Shall be 

provided as defined in corresponding DSR Item. 

 

Under raft of basement of lift pit: 

Waterproofing membrane with adequate puncture resistance 

and elongation as specified. + Sprinkling of crystalline 

waterproofing admixture before pouring of raft concrete. 

 

Basement/lift pit retaining wall/UG water tank: 

Waterproofing treatment of all construction joints, tie rod holes 

and any other cracks / honeycomb areas using crystalline 

waterproofing slurry /mortar. 

Wall water proofing treatment using either (i) Primer + 2 coats 

of single component UV resistant flexible acrylic elastomeric 

coating or coating of cement slurry with crystalline 

waterproofing admixture. 

20mm protection plaster in cement mortar 1:3 with integral 

crystalline water proofing compound. 

After waterproofing treatment, the water tanks to be lined with 

ceramic tiles on floor and walls. 

 

Podium Terrace (for Grassing & Plantation, on top of basement 

slab, planters or any other structure required in water proofing): 

Primer + 2 coats of non-modified, non-bituminous, high solid, 

liquid applied, polyurethane costing at 1.5 kg per sqm dosages 

for average thickness of 1.5mm without fibre cloth 

reinforcement + Geotextile Layer + M-15 screed concrete as 

per design. 

Proper drainage layer and drainage arrangement to be 

provided under green areas. 

8.3 Rain Water Pipes All the RWP pipes including gutter/ fittings shall be 150 mm dia. 

Hubless centrifugally cast-iron pipe as per IS: 15905 /uPVC 

exposed on walls/ in the shafts to be fixed using GI rod clamps 

with all fitting/ bends (PVC) complete, executed as CPWD 

specifications. 

8.4 False ceiling False ceiling of appropriate Type in office area/ corridors/ 

entrance lobby etc. 

Water resistant/ metallic false ceiling in toilets to cover the 

services as per design requirements. 

9.0 FINISHING  
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Item 

No. 

Description Specifications 

9.1 External Dry stone cladding with silicone coating/ washed stone grit 

plaster/ water proof weather coat paints (plain or textured)/ 

structural glazing/ ACP cladding or any other finish as per 

architectural requirements. 

9.2 INTERNAL  

Office Acrylic emulsion paint/ textured paint (low V.O.C) over POP. 

Wall paneling as per approved architectural design up to sill 

level/ 1200 mm height or ceiling height 

9.3 Painting Doors & windows – painting/ polishing on wood work as per 

design requirement. 

10.0 PROVISION FOR 

BARRIER FREE 

BUILDING 

As per Codal Requirements 

11.0 Internal Sanitary 

Water Supply 

Installations 

All water supply pipes shall be GI/ CVPC. The water supply 

pipes to be laid in ground or exposed conditions shall be GI / 

DI/ CPVC. 

Drainage pipes to be Hubless Centrifugally Cast-iron pipe as 

per IS: 15905/ uPVC in vertical stacks. 

HDPE Pipes for horizontal discharge of sewage at ground level 

Dual Piping system for recycled water and normal water supply 

to be provided where recycled water is available. 

11.1 Sanitary Fittings Sanitary ware/ WC or Wall mounted EWC with dual flushing 

cistern. At least one toilet to be provided with IWC 

Health faucet with EWC. CP Brass bib cock for IWC. 

Wash basin with CP brass bib cock of single lever quarter turns 

type with ceramic cartridges. 

CP brass bib cock with quarter turn type ceramic cartridges bib 

cock in kitchen sink with swivel type faucet arm. 

Shower with CP brass diverter/ mixture single liver type for 

hot & cold water with ceramic cartridges 

SS towel rack with towel rail. 

SS 304 grade Grab Bar of 450 mm length for IWC/ EWC and 

shower area for hospitals and accessible toilets. 

SS 304 grade toilet paper holder. 

Soap rack / niche as per architectural design and specification. 

Plumbing for water purifier and geyser. 

Water meter of appropriate bore size, as per approval of the 

local municipal body to be provided for each individual house 

hold. 

11.1.4 Wash basin Counter sunk oval shape wash basin of size 550 x 445 x 200 to 

be provided in counter/ platform of 18mm thick granite over 

RCC slab in all rooms and common toilet. Stainless steel Bottle 

trap must be provided in each wash basin 

11.1.5 Urinals Sensor operated water saving half stalls urinals with sand 

blasted toughened glass partitions fixed with SS patch fittings. 

Sensors to be provided with necessary wiring. 
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No. 

Description Specifications 

11.1.6 Mirror 5.5 mm thick full size/ length mirror over wash basin slab has 

to be provided with PVC base and WPC frame as per the CPWD 

specification shall be provided. 

11.1.7 Soil & waste pipes 

fittings 

All the sanitary pipes including fittings shall be Hubless 

centrifugally cast (spun) iron pipe epoxy coated inside & 

outside as per IS: 15905/ uPVC/ PVC exposed on walls/ in 

the shafts to be executed as per CPWD specification. 

11.1.8 House Manhole Brick masonry with brick of class designation 75 of size 

90x80x45cm with cast iron light duty cover and frame. 

11.1.10 Pipe between 

house manhole & 

service manhole 

HDPE pipes of PN-8 shall be provided for smooth/ healthy 

drainage system with proper slope as per approved design. 

11.1.11 Water supply line:  

External pipe line 

up to 50mm 

GI/CPVC pipes as per approved plumbing drawing. Gun metal 

gate valve with CI wheel/ CPVC gate Valve of approved quality. 

Internal piping–

Exposed on wall 

GI/CPVC pipes as per approved plumbing drawing. Gunmetal 

gate valve with CI wheel/ CPVC gate Valve of approved quality. 

Internal piping & 

fittings–Concealed 

work 

Stainless steel grade 304 as per DSR18.85 to 18.102 

11.1.12 Painting of CI 

Pipes: 

a) Exposed on 

buildings 

Synthetic enamel paint 

11.1.13 Terrace Tank9 Supplying and placing plastic cylindrical vertical closed top (PCVC) 

tank of Sintex/ Polycon/ Patton make over the staging with 

manhole cover with locking and cleaning arrangement including 

providing pads of size as required for inlet and outlet pipes.  

11.1.14 EXTERNAL 

DEVELOPMENT 

(WATER SUPPLY) 

 

Pipe GI/CPVC pipes as per approved drawings 

Fittings Standard fittings (Heavy class) 

Pig Lead Pig lead of approved quality/ Epoxy Jointing 

Sluice Valve C.I. sluice valve (with cap) complete with bolts & nuts, rubber 

insertion etc./ CPVC Gate Valve as directed. 

11.1.15 Chambers for 

Sluice Valve 

Fire Hydrant 

Brick masonry chambers of appropriate size with C.I. surface 

box complete as per specification. 

Thrust Blocks CC 1:2:4 (1Cement:2 Coarse sand:4 graded stone agg. 20 mm 

nominal size) 

11.1.16 SEWERAGE / 

DRAINAGE 

 

 Rectangular 

Manhole: 

Brick masonry manhole with CI covers & frame light duty as per 

CPWD specification.  

 
9 Plint Area of CPWD provides for RCC Water Tanks. However, in this project PCVC Water tanks are 
considered.   
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No. 

Description Specifications 

Inside size 

90cmx80cm 

with depth up to 

45cm. 

 

Inside 120cmx90cm 

with depth 45cm to 

90cm. 

 

Circular Manholes 

exceeding 0.90m 

depth 

Brick masonry manhole with CI covers & frame heavy duty as 

per CPWD specification. 

 

Manholes of required dia. as per depth with brick wall (with 

Sewer Bricks) as per CPWD specification and corresponding 

DSR 2021 items with SFRC frame and cover HD-20. In sub soil 

or adverse soil conditions, manholes & encasing pipes shall be 

as per approved credible structural design to avoid sinking and 

settlement of lines/ manholes. 

Note: Orange colour safety foot rest of minimum 16mm thick 

plastic encapsulated complete as per IS: 10910. 

12.0 Numbering of 

Rooms etc. 

 

12.1 Numbering of 

rooms 

On SS plate (grade 316) 250X150mm with teak wood backing 

in ornamental edges fixed on top of entrance door, in front 

verandah, balcony and also on block ends showing the houses 

in each row and blocks. 

13.0 Internal Road/ Car Machine moulded M-30 kerb stone shall be provided along the 

edge of internal road constructed under this contract. 

Approach road from main road will be C.C. pavement 200mm 

thick M-30 PCC laid over 150mm thick GSB with dowel bars as 

per MORTH specifications (fifth edition). 

Drawings for open paved parking shall be prepared by the 

agency as per the requirement of local byelaws and as per 

NBC 2016 and accordingly shall be provided during 

execution. 

14.0 Rain water 

harvesting  

Appropriate Rain water harvesting system suitable for the 

buildings shall be provided. 

 
Notes: 

 

1) The following green measures are to be followed for civil works- 

a) Over deck insulation and application of high SRI reflective paint on thereof. 

b) 
Masonry work in super structure with autoclave aerated concrete (AAC) blocks/ fly ash 
bricks 

c) Window with reflective glass coating/ high performance coatings/double glazed unit. 

d) Paints with low VOC options 

e) 
Provision of pillar cock having infrared sensor and foam flow technology along with 
provisions of online water filter for sediment free water from terrace tank outlet or the 
distribution line. 

f) Dual Plumbing system 

 

5.2.2. ADDITIONAL TECHNICAL SPECIFICATIONS FOR CIVIL WORKS 

GENERAL SPECIFICATIONS FOR CIVIL WORKS 

a) Barricading of site-Contractor has provided surrounding the building Proper temporary 

barricading by fencing with colour coated G.I. sheets, shall be carried out by the contractor at the 
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start of work as per direction of Engineer-in charge in order to physically define the boundaries of 

the plot for restricted entry to only those involved in the work and also to prevent any accidents. 

b) Dismantling or Demolition work- of existing structures which comprising of masonry, cement 

concrete, wood work, steel work, including T&P and scaffolding wherever necessary, sorting the 

dismantled material, disposal of unserviceable material and stacking the serviceable material with 

all lifts and outside the municipal limit as per direction of Engineer in Charge including all leads and 

lifts. 

The contractor shall have to carry out the following additional activities at his own cost. 

i. Demolition of existing RCC/ Brick work/ stone masonry structure including platform, 

foundation etc., i.e., complete in all respects. 

ii. The dismantling, levelling and demolition of all structures, including, buildings, 

belowground, foundations, parking areas, driveways, utility installations located on or 

under the Site; removal and proper disposal of all debris resulting from such Work; and 

proper compaction and grading of the Site following the removal of all structures and debris 

therefrom up to a limit of 15 KM from the construction site.                          

The demolition works shall also include but not limited to the following. 

i. Barricading the plot to ensure safe working conditions. 

ii. Demolition of buildings with Hydraulic Breakers/ manually or as may be required. 

iii. All dismantled material will be property of the contractor. The contractor will quote the rates 

accordingly. 

iv. Removal of Foundations below ground level. 

v. Excavation of Soil to the required depth. 

 

c) Earth Work in Excavation- The earthwork shall be classified under the following categories and 

measured separately for each category: 

i. All kind of soils: Generally, any strata, such as sand, gravel, loam, clay, mud, black cotton 

moorum, shingle, which for excavation yields to application of picks, shovels, jumper, 

scarifies, ripper and other manual digging implements. 

ii. Ordinary rock: Generally, any rock which can be excavated by splitting with crow bars or 

picks and does not require blasting, wedging or similar means for excavation such as lime 

stone, sand stone, hard laterite, hard conglomerate. 

iii. Hard rock: Generally, any rock or boulder for the excavation of which blasting is required 

such as quartzite, granite, basalt, reinforced cement concrete (reinforcement to be cut 

through but not separated from concrete) below ground level and the like. 

iv. Hard rock (blasting prohibited): Hard rock requiring blasting as described under (c) but 

where the blasting is prohibited for any reason and excavation has to be carried out by 

chiseling, wedging, use of rock hammers and cutters or any other agreed method. 

d) Shoring - Earthwork in cutting shall be retained by designed Steel Shoring as per relevant code. If 

slips, slides, over-breaks or subsidence occur in cuttings during the process of construction, they 

shall be removed at the cost of the Contractor as ordered by the Engineer. 

e) Back filling Work- Back filling shall be done in layers with consolidation in layers as per CPWD 

specifications and with power/vibratory rolling. Shall be done in layers with consolidation in layers 

as per CPWD specifications and with power/vibratory rolling. 

f) Plain concrete work: Providing and laying in position cement concrete of specified grade excluding 

the cost of centering and shuttering - all work up to plinth level - 1:5:10 (1 cement: 5 coarse sand: 

10 graded stone aggregate 40mm nominal size)  
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g) Reinforcement Steel -The contractor shall procure IS marked TMT bars of various grades from 

the primary steel Manufacturers such as SAIL, TATA steel Ltd., RINL, JINDAL steel & power Ltd, 

and JSW steel Ltd or their authorised dealers having valid BIS license for IS: 1786-2008 

(Amendment-1 November 2012). 

 

The contractor shall have to obtain and furnish test certificates to the Engineer-in charge in respect 

of all supplies of steel brought by him to the site of work. 

h) Form Work- The work shall be done in general, as per CPWD Specifications. 

i) For RCC retaining wall satisfactory shutter finish shall be ensured without honey combing and 

without bulging-out exceeding 5 mm. No bulging- in is allowed for shutter finish. 

j) Reinforcement Concrete Work: Providing and laying in position specified grade of reinforced 

cement concrete, including the cost of centering, shuttering, finishing and reinforcement 1:1.5:3. 

k) Plastering :12mm cement plaster of mix -1:4 (1cement: 4 fine sand) 

l) Cement: The contractor shall procure cement (conforming to IS:1489-part-I & IS:8112 (1989) as 

required in the work, from reputed manufacturers of cement such as ACC, Ultratech, India cement, 

Ramco, Dalmia Brand cement.  

CONDITIONS AND PARTICULAR SPECIFICATION FOR R.C.C. WORK 

Ready Mix Concrete/ Design Mix Concrete)- (Before start of RCC work concrete Mix Design 

shall be got done by the contractor from a NABL accredited laboratory/ IIT/ NIT laboratory with the 

approval of Engineer-in-Charge. The RCC Work shall be carried out as per the Mix Design approved 

by the Engineer-in-charge). For the nominal mix in RCC, CPWD specification shall be followed. The 

Design Mix Concrete will be designed based on the principles given in IS: 456, 10262 and SP 23. 

ADDITIONAL SPECIFICATION (AS APPLICABLE)- 

a) Conditions for water: The contractor shall make his own arrangement for providing water for 

construction and drinking purpose. Water charges shall not be recovered on account of it. 

b) Water Proofing - Slabs of all the Buildings and Water Tanks shall be finished with proper treatment 

of Water Proofing of approved specifications with either of the brands namely FOSROC/ CICO/ 

TEXAS through their authorized applicators only. 

c) Brick work: Brick work with common burnt clay F.P.S. (non-modular) bricks of class designation 

35 in foundation and plinth in - cement mortar 1:6 (1 cement: 6 coarse sand). 

d) Exterior Finishes - The exposed columns in the entire area – if any, shall be provided with ACP 

sheets of approved shade fixed over the steel frame capable of tacking the impact of vehicle. The 

Exterior of Control Room, Server Room, D.G. Set/ Battery Room, etc. shall plastered with Cement 

Mortar Mix 1:4. The exterior walls shall be finished with exterior Weather Coat Paint of approved 

Shade & Make over exterior cement primer as per relevant specifications. 

e) Concrete Admixtures –Admixtures are materials added to the concrete before or during mixing 

with a view to modify one or more of the properties of concrete in the plastic or hardened state. 

Concrete admixtures are proprietary items of manufacture and shall be obtained only from 

established manufacturers such as CHOKSEY CHEMICALS/ BASF/ DR. SEALKIT 

(ASIANCHEMICALS)/ SIKA, quality assurance and full-fledged laboratory facilities for the 

manufacture and testing of concrete. 

f) Primer/ Epoxy Paint-The structural steel shall be painted with two coats of Epoxy paint over an 

under coat of epoxy primer and or Fire retarding paints. 
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g) Painting work: Finishing with deluxe multi surface paint system for interiors and exteriors 

using primer as per manufacture's specification - Two or more coats applied on walls @ 1.25 ltr/ 

10 sqm over and including one coat of special primer applied @ 0.75 ltr / 10 sqm. 

h) Pipes - The pipes shall be transported and handled as per IS: 12288. All precaution set out shall 

be taken out to prevent damage to the protective coating, damage of the jointing surfaces or the 

ends of the pipes.  

The pipes shall be stacked in layers on dry surface preferably on the projected bench/ surface.  

All the pipe specials, rubber rings / joints, nut, bolts including valves etc. shall be stored in closed 

room or shed. Water pipe lines with clamps and specials etc. shall be described by their diameter 

and length measured in running m inclusive of joints. If the joints, special and fittings etc. are 

required to be separated, it shall be so stated and enumerated. Transporting of useful material such 

as pipes, valves, steel items to the Stores of respective departments or as directed by the Engineer/ 

Employer. 
i) Boundary/ Compound Wall- Boundary wall and Gate constructed as per design or directed by the 

Engineer in Charge. 

SPECIFICATION FOR RAIN WATER HARVESTING TANK 

The scope covers the Construction of Rainwater harvesting system with proper inflow, filtering & outflow 

arrangements including de-silting chamber and allied Civil Works for the same. The scope briefly 

includes: 

• Construction of Underground Storage Tank  

• Pumping of the collected water to Overhead Tank  

• Channelizing water from Overhead Tanks to the washrooms for flushing  

 

Underground Storage Tanks (UGST): This shall include excavation, filling, RCC, and other necessary 

construction works as per CPWD specifications.    

Terrace Tanks: Supplying and placing plastic cylindrical vertical closed top (PCVC) tank of Sintex / 

Polycon / Patton make over the staging with manhole cover with locking and cleaning arrangement 

including providing pads of size as required for inlet and outlet pipes. 

Filtering units: The RWH system by Shillong Smart City includes providing and fixing of CGWB/GRIHA 

approved Pure Rain or equivalent Rain Filter 700 mm dia with 300 mm dia inlet and outlet to accumulate 

storm water having desilting suspended solid catcher made out of FRP with strainers steel 304 grade 

strainers, having steel bucket of 600 micron capable of eliminating finer particulate matter upto160 m 

micron filtration made of SS net with long fiber foam of 25 mm thickness, green colour, filtration capacity 

40-80 kiloliters/hour complete in accordance to the design, drawing and specification complete as per 

entire satisfaction of Engineer-in-Charge. Total depth of filter shall be 2000 mm including two filter 

extensions. Vendors in market include Pure Rain, Triveni, SGB or equivalent. 

Submersible Pump: supplying fixing testing and commissioning of 2 HP Single phase Open well 

submersible pump set including direct on line and all necessary accessories. (GEC, Crompton, Bajaj, 

Kirloskar, Siemens, L&T make only). 

Other materials: all other items like pipes, manhole covers, sanitary fittings to be provided as per 

CPWD specifications/ specifications approved from Engineer.  

 

CODES AND STANDARDS APPLICABLE: 

Building Works and Electrical System Road / Pedestrian Path Works 

I. Central public works (CPWD) I. Indian Road Congress (IRC) codes and standards 

II. Bureau of Indian Standards (BIS) II. Relevant Building Byelaws (on Parking spaces) 

III. National Building Codes (NBC); and  
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Building Works and Electrical System Road / Pedestrian Path Works 

iv. MPWD Standards  

IS 456-2000 Plain and reinforced concrete-code of practice 

IS 875 Code Of practice for design loads for buildings and 

structures 

Part 1: 1987 dead loads- unit weights of building material and 

stored material 

Part 2: 1987 Imposed loads 

Part 3: 1987 Wind loads 

IS 1893: 2002 Criteria for earthquake resistant design of structures 

IS 13920: 1993 Code of practice for ductile detailing of reinforced 

concrete Structures subjected to seismic forces 

IS 800:1984 & 2007 Code of practice for general construction in steel 

IS 3370 Part 1 TO 4 Code of practice for liquid retaining structures 

IS 2911 Part 1 TO 4 Design &Construction of Pile Foundation 

SP-24-2000 Explanatory Hand Book on Indian Standard 

Code of Practice for Plain and Reinforced Concrete 

BS 8110: 1997 Plain and reinforced concrete-code of practice (British 

standard) 

SP-16-2000(Design Aids for Reinforced 

Concrete) 

Design Aids for Reinforced Concrete to IS 456. 

SP-34-1987 Hand Book on Concrete Reinforcement and Detailing. 

IS 1343:2012 Code of practice for pre-stressed concrete (First 

Revision) 

Soil Report 

 

5.3. TECHNICAL SPECIFICATIONS FOR ELECTRICAL & MECHANICAL WORKS  

 

5.3.1. Specification as per CPWD 

The technical specification for Electrical & Mechanical works to be followed as per the plinth area rates 

by CPWD to be followed are summarised below: 

 

S.No. Description of Work Specifications 

 Note: 

All Electrical & Mechanical works shall be as per the specifications mentioned herein, 

which shall represent the minimum requirement compliant to the related CPWD 

specifications and relevant Indian standards/ International standards as applicable 

including installation, testing and commissioning. 

The requirement of the energy efficiency measures shall be complied as per the 

provisions of the local body and provisions as per minimum “Green rating” as per Green 

Rating Manual 2021 and ECBC 2017 (as applicable for individual service/ item). 

The scale of amenities and the provisions for different services shall be as per the 

client’s requirement/ approved yardstick if any/ local body /statutory requirements as 

applicable. 

Equipment’s capacity/selection and design shall also be made as per good engineering 

practices, based on site, Client requirements, CPWD Specifications, Relevant BIS 

standards, NBC -2016, Local by-laws, Local Fire authority Rules as modified up to date. 

Clearances from local authorities as per norms shall be with the scope of work. 
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S.No. Description of Work Specifications 

For the purpose of the interpretation of the specifications, the order of preference shall 

be: 

• Preliminary Estimate items description & Additional conditions as per site 

requirements. 

• CPWD specifications 

• IS standards 

• Manufacturer’s standard practice/ specifications 

• International Standards 

1 Internal Electrical 

Installations 

As per CPWD General Specification for Electrical Works Part I 

(Internal) – 2013 amended upto date. 

1.1 Conduits & Cable 

Trays 

The work will be carried out in recessed/surface PVC/ MS 

conduit wiring system in accordance of CPWD General 

Specifications for Electrical Works Part-I (Internal)-2013 

amended upto date; Hot Dip Galvanized GI Cable trays 

(perforated or ladder type) for cable laying. Data and 

communication cables shall be laid in the recessed/surface 

PVC/ MS conduit or laid in the metallic raceways/ channels with 

cover and matching junction boxes. 

1.2 Wires & Cables FRLS PVC insulated Copper conductor cables will be used for 

points, circuit & sub-main wiring; Power & light point wiring shall 

be with copper conductor of size as per CPWD specifications & 

relevant BIS standards; RG-6 Cable TV wiring; Cat-6 Cabling / 

telephone wiring as required for EPABX / Data networking 

requirements; 

1.3 Switches & Sockets All switches, sockets, stepped type electronic fan regulators, bell 

push and accessories along with matching mounting boxes shall 

be of modular type. 

1.4 MCB DBs & LT 

Panels 

Meter Boards & Main Distribution Boards as per CPWD 

specification / requirement; Size of distribution board shall be as 

per number of light / power circuits. All distribution boards shall 

be MS powder coated MCB based, Single phase/ 3 phase and 

suitable incomer as per individual DB requirement, double door 

type with RCCB of required capacity and MCCB/MCB of suitable 

rating. 

LT panels shall be as per CPWD specifications with 

MCB/MCCB/ACB as required. 

1.5 Fittings Lighting fixtures, LED type, in all spaces, common areas on all 

floors, staircases, corridors, lobbies, services rooms, basement, 

terrace etc shall be provided. For basement and wet areas, the 

degree of protection for the fittings shall be minimum IP 65. 

The minimum illumination requirement and other parameters 

shall be as per the NBC 2016 amended upto date. 

All LED Indoor lighting fixtures should be following parameters 

Description Parameters 

CRI > 80 

THD _<10% 

System efficacy minimum 100 lm/W at temp 0 to 

+45deg. C and humidity 10% to 9 
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S.No. Description of Work Specifications 

System life time 

(Burning Hour with 

driver) 

50000 hours @ L70 as per LM 70 

report 

Driver voltage 220-240V 

power factor >0.9 

efficiency >_85% 

Surge protection (L-N) 1KV, (E-L/N) 2 KV 

Color Temperature As per site requirement 

1.6 Fans/ Exhaust fans Ceiling fans (min 3-star rating as per Bureau of Energy 

Efficiency) & exhaust fans/ fresh air fans in all residential units, 

services rooms, bathrooms/ toilets and in common areas shall 

be provided as per CPWD 

specifications and related BIS. 

1.7 Earthing Copper/GI plate earth pits and complete earthing system as 

required as per CPWD specifications. 

1.8 Lightening Arrestor Lightning Protection System as per IS/IEC 62305 standard & 

National Building Code (NBC 2016). 

2 External Lighting & 

Power distribution 

As per CPWD General Specification for Electrical Works Part II 

(External) – 1995 and relevant BIS, amended upto date 

2.1 Cables XLPE armoured cable copper/ aluminum between outdoor 

feeder pillar to termination box of pole etc. and wiring of suitable 

size between termination box to fitting i/c their termination. 

The power cabling should be sized to ensure that the 

distribution losses do not exceed 3% of total power usage. 

2.2 Feeder Pillars Outdoor type Feeder Pillars shall be suitable for 3 phase, 50Hz, 

415 volts, 

A.C. system. Rating and size of Feeder pillar shall be as per 

designed load and requirement; 

The feeder pillars shall be as per CPWD specifications 

with MCB/MCCB/ACB as required. 

To be provided with astronomical timer/ photo sensor-based 

switching for outdoor and street lighting, to save energy. 

2.3 Fittings LED outdoor light fixtures (IP-66) of suitable lumen output / 

wattage for compound lighting; street lighting, Security light 

fittings at perimeter on boundary wall as required. 

The minimum illumination requirement shall be as per the NBC 

2016 amended upto date. 

All LED Indoor lighting fixtures should be following parameters 

Description Parameters 

CRI > 80 

THD _<10% 

System efficacy minimum 100 lm/W at temp 0 to deg. C 

and humidity 10% to 90% 

System life time 

(Burning Hour with 

driver) 

50000 hours @ L70 as per LM 

report 

Driver voltage 220-240V 

power factor >0.9 
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S.No. Description of Work Specifications 

efficiency >_85% 

Surge protection (L-N) 1KV, (E-L/N) 2 KV 

Color Temperature As per site requirement 

2.4 Street Light Poles Octagonal GI poles with sliding door, single / double bracketed 

arm along the road as per IS standards. 

Ornamental/ Decorative poles and bollards with LED fittings 

may also be provided as per the site/client requirements. 

2.5 Earthing Copper/GI plate earth pits and complete earthing system as 

required as per CPWD specifications. 

3 Electrical Sub-station As per CPWD General Specification for Electrical Works Part IV 

Substation – 2013 and relevant BIS amended upto date 

covering 33kV/0.433 kV or 11 kV/0.433 kV substation 

equipment comprising HT panel, dry type/ Oil type transformers, 

HT cables, bus trunking from transformer to LT panel, LT 

panels, automatic power factor correction panel, active 

harmonic filters, TVSS (transient voltage suppression system), 

SPD (Surge protection system), essential panel, earthing, 

required inter- connections, substation safety equipment 

including LT cabling from substation to the buildings fed by the 

substation. 

3.1 HT Panel 33KV or 11KV HT panel board; With required nos. of incomer 

(preferable to have atleast 2 incomers to have standby), bus 

coupler/s and required no of outgoing HT outgoings with VCBs, 

metering (in all panels and suitable for net metering) and 

protection equipment/ accessories and compatible for SCADA/ 

BMS as required. 

3.2 Transformer Dry type/ oil type Transformer, complete with online tap changer, 

and other accessories and safeties, cable end box etc. as per IS 

and having maximum losses as per table of ECBC 2017 code 

(as per ECBC building or better) with amendments, if any. The 

entire work shall comply with the latest CPWD specifications 

for substation and electrical works. 

3.3 LT Panel Main LT panel (normal supply) for receiving supply from 

Transformers and having ACB’s/ MCCBs as outgoings; Main LT 

panel (Essential supply) for receiving supply from 

Transformers and DG sets and ACB’s/MCCBs as outgoings; 

Main Sub LT Panel for supplying power to smaller loads having 

MCCB’s as outgoings; 

The incomers rating of LT breakers of Main Panel shall match 

with transformer rating or next available standard ratings of ACB 

with requisite breaking capacity of for all the incoming and 

outgoing switchgears as per applicable fault level. 

3.4 APFC Panels APFC panel shall be provided on separate sections of main LT 

panel and having switching off arrangement in case of DG 

supply in the main panel; Designed capacity to maintain overall 

P.F. as applicable for ECBC building category or better 

(presently 0.97 or better) 

3.5 Bus trunking All Bus trunking and rising mains shall be compact air insulated/ 

Sandwich type, of required breaking capacity, complete with 
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S.No. Description of Work Specifications 

joints, fire barriers, tap off boxes, mounting arrangement etc. 

and of required degree of protection. Shall be used for the 

connections between the Transformer and main LT panel, LT 

panel to the rising mains, or as per specific site requirements. 

3.6 Cables HT Panel and transformers will be connected through three core 

11/33 KV HT XLPE(E) of requisite capacity based on the current 

carrying and breaking (fault level) capacity; HT cable end 

terminations shall be Heat shrinkable type; These cables shall 

have individually screened cores and be manufactured and 

tested according to IS: 7098 (Part II) - 1973 amended up to date; 

3.7 Earthing Earthing sets, connections etc. shall be as per CPWD 

Specifications and relevant BIS 

4 Diesel Generating 

Set 

As per CPWD General Specification for Electrical Works Part VII 

DG Sets – 2013, relevant code, CPCB norms and local body 

norms covering DG sets, AMF panel, bus ducting/ cables from 

DG sets to essential panel, DG set enclosure room sound 

insulation/ ventilation/ smoke exhaust as required, earthing of 

DG set system, control cabling, fuel tank/ piping, DG set exhaust 

piping/ exhaust chimney as per CPCB norms, civil works 

connected with DG sets including foundation as required. 

DG sets shall be silent type, minimum rating/ capacity specified 

is nominal capacity at standard test conditions; 

The DG set capacity shall be suitable for the load covering 

common area lighting, outdoor lighting, lifts, water supply 

pumps, sewerage and drainage pumps, firefighting essentials 

and other essential power supply requirements as per site 

requirements. 

4.1 Engine The engine shall be capable of driving the alternator 

continuously at its rated full load and rated speed without 

getting over loaded under the prevailing operating conditions 

4.2 Alternator Generator Sets shall be 415V, 3 Phase, 4 wire, 50Hz, 0.8 PF with 

acoustic enclosure 

4.3 AMF Panel Generator sets shall start automatically in the event of a power 

failure and shall transfer power to emergency / critical loads 

automatically and shall switch off after some time delay in case 

of restoration of power supply. Synchronisation arrangement to 

be provided in case of parallel operations, where more than 1 

DG set is installed and such arrangement is required as per site 

requirement. 

4.4 Exhaust Pipe As per CPWD General Specification for Electrical Works Part VII 

DG Sets – 2013, relevant codes and CPCB/ local body norms 

4.5 Cables Complete Electrical and control wiring for various accessories 

etc. 

4.6 Earthing Earthing sets as per CPWD Specs and relevant BIS 

4.7 Fuel tank As per OEM standard/ site requirement. 

5 Fire Fighting and 

Wet Riser System 

Fire Protection System including Sprinkler System, wet-risers, 

down comer, Yard-hydrants, internal-hydrants, first aid hose 

reels, electrical and diesel engine driven pumps etc. designed 

and provided as per provision given in NBC 2016, relevant BIS 
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S.No. Description of Work Specifications 

Codes, local Fire Bye Laws & CPWD Specification Part V-2020, 

all with up-to-date amendments; Pipe materials and other 

fixtures for Fire Fighting, plumbing work shall be as per CPWD 

specifications. 

6 Fire Alarm System As per CPWD’s General specification for Electrical Works, Part 

-VI Fire detection and Alarm system-2018, NBC 2016, IE Rules, 

BIS/IEC, Indian Standards amended upto date; covering 

Manual/ Automatic Fire Alarm System complete with items like 

detectors, manual call boxes, cabling/ wiring, fire panels, etc. 

including Integration of FAS panel with Smoke Ventilation & 

pressurization fans, AHUs, Lifts, sprinkler monitoring panel, 

water curtain system, water levels of Fire water tanks and as 

required for any other service. 

6.1 Cables Either copper conductor Armoured Fire survival cables of 

suitable size or copper wire in heavy duty MS conduit of 

suitable size shall be used compliant to the relevant IS 

6.2 PA System Public Address System with Audio Amplifiers, speakers & 

required wiring shall be provided to cover all the areas as per 

the requirement of CPWD specifications, NBC 2016 and local 

body. 

7 IP BASED EPABX 

System 

IP based EPBAX System comprising of core switches & L2 

switches with 10 G, 10 giga SFP modules, industry standard 

appliance server, cloud-based, enterprise-grade UC solution, 

MID/Entry level IP/SIP phone with, dual 1 gig ports, racks, CAT-

6A cable, patch panels, OFC etc. 

8 CCTV Surveillance 

System 

As per good Engineering practice or as required under the 

codes or by local/statutory authorities compliant to relevant 

Indian standard 13252; 

IP based CCTV system for building security comprising of PTZ/ 

fixed camera, cabling, digital recording, HD display system with 

minimum display of 5” x 8” per camera and hardware & software 

support both for indoor and external surveillance 

IP based Closed Circuit Surveillance system is proposed to 

monitor the activities at critical areas. The video is continuously 

transported to existing server, using IP cameras; 

The items supplied by the contractor should have specifications 

compatible with each other required for satisfactory operation of 

the system 

9 Mechanical 

Ventilation System 

The system shall be provided as per National Building Code of 

India- 2016 and requirement of the local body, CPWD General 

Specifications for Heating, Ventilation and air conditioning work-

2017 and relevant I.S Codes; 

The system shall be designed and provided to achieve rate of 

air change in various ventilated areas as prescribed in NBC-

2016 and local building bye- laws/ requirements. 

9.1 Fans All the fan motors which will operate in normal mode shall 

have IE-3 efficiency. The fan motors required to be operated 

during fire mode shall be minimum IE-2 efficiency 



Design, Build, Operate, Maintain and Transfer of Mechanised Multilevel Car Park Along Vivekananda Road and at 
Polo Commercial Complex Phase-3 in Shillong, East Khasi Hills District, Meghalaya 

Shillong Smart City Limited Tender No. SSCL/Tender/NSC/2023-24/ MEG-SHI-001 105 
 

S.No. Description of Work Specifications 

9.2 Ducting The Staircase, Lift Lobby & Lift Well pressurisation shall be 

designed and provided as per provisions given in NBC 2016 and 

Local by laws. Scope of works include GSS ducting, grills, 

louvers and all associated works and shall be executed as per 

CPWD specifications; 

The pressurization system shall be integrated with fire alarm 

system for automatic operation on command from fire detection 

system 

10 Lifts The lifts shall be with power operated centre opening doors and 

AC variable voltage & variable frequency controls, Car safety & 

Governor, Guides, guide rails, ropes, car platform, cabin finishes 

(stainless steel), car & landing doors (stainless steel), hoist 

motors, braking system, Automatic Rescue Device (ARD) etc 

complete as per the CPWD Specifications and related IS 

standards upto date. 

Provision of lifts will be made as per National Building Code-

2016 / relevant BIS amended upto date) considering no of 

floors, height of the building and speed of elevators; 

At least one lift in each block be made compliant to barrier free 

and accessibility requirements as per CPWD specifications & 

capacity to be minimum 13 passengers for barrier free lift; 

One lift in each tower should be goods / bed lift, with size and 

capacity of lift car to be designed accordingly. Provision of 

fire lifts shall also be ensured as per local fire authorities 

requirements/ bye laws. 

11 Sewage/Effluent 

Treatment Plant 

STP/ETP shall be based on suitable technology to meet the 

requisite norms of treatment of sewage to achieve required 

quality of output water as per local body/ CPCB/ local pollution 

board, MoE&F, NBC 2016 norms; 

The work shall be inclusive of interconnecting piping between all 

units, valves, gates and all other accessories and devices as 

required, all mechanical equipment duly protected against 

corrosion, all electric drives, pumps, motors control centers, 

power and control cables (except main incoming feeder and 

yard lighting), all instrumentation, control cabling, panels 

complete in all respects. 

Water meter on outgoing treated effluent for measuring the 

outflow should be provided; 

Dewatering pumps (with automation) as required with 100% 

standby pumps. 

It shall be complete with required civil works (except) plant 

room, storage chambers, tertiary treatment etc for the building/ 

campus. 

12 Hydro pneumatic 

Water Supply 

System 

Shall be complete with pumps, pneumatic tank, microprocessor-

based control panel, VFD, interconnecting pipes, valves, cabling 

and switchgears. Water supply pumping stations with auto 

control panels shall be provided for filling terrace tanks of water 

supply system/ direct pumping for building/s /residential unit/s 
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S.No. Description of Work Specifications 

as required. It shall be designed and provided to meet water 

demand as per provisions given in NBC-2016. 

Each pump of pump set shall be with variable frequency drive 

and each set shall have one standby pump; 

All pump motors shall be of minimum IE3 efficiency rated 

(except dewatering pumps, where IE2 is acceptable). Each 

pump shall have an efficiency of more than 70% at selection 

point; 

Type, Pressure, Head and discharge of the pumps, sizes and 

type of valve shall be designed for proper service 

Pumps may be required to be monitored, controlled and 

operated through BMS in normal case, hence the pumps panels 

starter should have potential free contacts for integration in 

auto mode. However, a local manual 

override facility shall be provided 

13 Roof Top Solar PV 

Power Plant 

Roof top grid interactive solar photo voltaic plant system shall 

be inclusive of the Solar panels of prescribed efficiency, 

mounting structure, cabling, inverter, panel, metering devices, 

earthing, lightning protection complete as per state-of-the-art 

technology as per good engineering practice compliant to 

relevant Indian standards/ local/statutory authorities/MNRE 

guidelines.; 

The capacity of plant shall be derived as per available space on 

terrace of the buildings; 

High efficiency PV cells with high efficiency invertors shall be 

used. Minimum power output guarantee offered for the SPV 

Module shall not be less than 25 years; 

Invertors/Power conditioning unit (PCU suitable for mains as 

well as DG supply) as required. However, capacity of each 

invertor should not be more than 30 Kwp; 

The inverter output shall always follow the grid in terms of 

voltage and frequency; 

AC collection Panel with metering to monitor generation at the 

terrace and AC cabling from Panel to receiving switch; 

Measuring devices i/c net metering, indication devices, 

protection devices, switching devices, all necessary wiring, DC 

and AC cabling including feeding power to essential supply by 

providing necessary tap off boxes; Mounting structure of GI on 

terrace of the building, protection of system for external / internal 

causes and from all kind of surges etc.; 

Earthing and Lightning protection of Solar system 

14 Solar Water Heating 

System 

As per good engineering practice; As per capacity 

requirement of individual house, meeting the minimum local 

body requirements for each house. 

Solar water heating system with heat exchanger type including 

electrical heater backup, make up water tank but without 

external piping. 
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S.No. Description of Work Specifications 

Solar water heating system shall be compliant to IS:12976:1990 

with latest amendment with Solar Flat Plate shall be BIS 

marked and as per IS 

:12933/2003 with amendment 1 to 3 and Hot water storage tank 

shall be of SS 316 grade. Tank shall be insulated with 100 mm 

thick glass wool insulation not less than 80 kg/m2 density & 

wrapping by 24g aluminum sheet. 

15 Access Control 

System 

As per good engineering practice or as required under the codes 

or by local/statutory authorities; 

Access control system with Controller, E&M Locks, Biometric 

/NFC/Card reader and smart cards, cabling, display system, 

hardware and software. The system includes cards for required 

number of persons (as per site requirement) and a visitor 

management system, attendance monitoring system. 

16 Boom Barrier Electromechanical boom barrier with all accessories upto 6 

meter length; consisting of a fixed housing and a movable arm; 

in two pieces without central support, electrically operated from 

security/guard- room through push buttons; 

Barrier Housing Unit: Powder Coated; Boom: Powder Coated 

White RAL 9010m or approved color with Red reflective strips 

having IP 44 (Barrier Body) & IP 67 (Control Card Box); All 

Aluminum Housing with Base frame in SS-304 for high 

protection against corrosion; Operator console, necessary 

hardware, software, Power, and control cabling etc. as required 

It should have anti-crush safety mechanism to suspend the 

motion of barrier when met with any obstruction; 

Quick opening and closing of barrier with soft landing; 

Speed of barrier should be programmable while installing as per 

frequency of traffic; 

Provision to integrate with other peripheral devices like Access 

Control System, Beam sensors; 

It should be activated by a single push button and with an option 

to operate wirelessly through remote. In addition, it must have 

provision to operate on electronic signals from Access Control 

System; 

Safety device like beam sensor should be provided with the 

barrier; Barrier should have clamping mechanism in open and 

closed positions; 

Control system (gear unit, crank drive and control unit etc) 

should be housed inside a stainless-steel pole stand casing; 

It should have distinct visible marking/ paint work. The barrier 

body should be treated with 100 micro epoxy zinc plating anti 

corrosion paint. 

17 Driver face and 

automatic number 

plate recording 

system/ recognition 

system/ 

Driver face and automatic number plate recording system/ 

recognition system including high resolution camera and 

software set for the driver face capture and automatic number 

plate recording; 

ANPR system shall be complete with all required hardware, 

software, license, 2 HD cameras of requisite specifications ( 
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Minimum 2 MP, progressive scan with Day/Night function WDR 

or better, lens, with resolution 1280 X 1024 or better), for 

capturing number plate and driver’s face, minimum 30 days 

recording capacity in HD, archive of vehicle entry and exit data 

base, recording of vehicle plate photo, heavy duty central 

monitoring console (Server) 32” display with required operating 

system, LAN switches, cabling in surface/ underground , ANPR 

server, operating system and spare hard disks. The system shall 

be able to process and read number plates of vehicle with speed 

upto 80 KM per hour and have feature for alert generation, 

vehicle log, central management module with system accuracy 

of minimum 90% + vehicle plate detection. 

18 Integrated Building 

Management System 

Integrated Building Management System for digital/ electronic 

display, monitoring and control of specified E&M systems like 

substation, DG sets, UPS, Solar PV system, lifts, AC plants, 

ventilation systems, fire protection systems, water supply pumps 

etc. to include cabling, monitors, recording, display system, 

hardware, software support as per good Engineering practice or 

as required under the related codes; 

The IBMS would comprise the integration of various 

independent systems on a common system; 

The BMS shall use a series of Dedicated Controllers, located in 

different parts of the building to Control and Monitor following 

(based on availability of services in the building/project): 

• HVAC and Ventilation equipment 

• Water supply and drainage pumps 

• Façade lighting/ Street lighting/ area lighting Monitoring/ 

Status only for 

• Lifts 

• UPS 

• Fire Fighting pumps status 

• Fire Alarm System 

• HT Panel & main LT Panel 

• DG Set/s 

• Access Control System 

• STP 

All required hardware (server. DDC. Network switch, path, 

panel, IO devices, LAN cabling, wiring, software, field devices, 

control and sensor cables, integration etc complete as required 

for successful commissioning and operation of the system. 

19 HVAC System The work shall be executed as per CPWD General 

Specifications for Heating, Ventilation & Air Conditioning 

Works-2017, relevant IE rules, relevant IS amended upto date. 

20 UPS System The UPS system shall be online 3 phase with 30 min backup 

or more including batteries, inter connecting cable, battery 

racks. 
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Each UPS module must have the following built in parts/features: 

IGBT PWM Rectifier based input charger (float cum equalizing) 

IGBT /technology based Inverter. 

Automatic Bi-directional Static switch; Inbuilt Manual Bypass 

Switch; 

K 13 Copper Wound Galvanic Isolation transformer at UPS 

Output after the static Galvanic inverter output isolation 

transformer (inbuilt). switch as per IEEE 1100-2005 in a 

separate cabinet (inbuilt); 

Fully Microprocessor Controlled Circuitry; 

Inverter with stipulated Switching Frequency:with PWM 

controlled using DSP logic. Analog control shall not be 

acceptable; 

A UPS shall be tested against EMC (Electromagnetic 

compatibility) category C2; 

Inbuilt/External Back Feed protection shall be provided 

Input phase reversal protection & Correction (The system 

should run in mains operation in spite of phase sequence 

reversal) & same should be shown is SLD. 

Provision for separate Input for rectifier and for Bypass 

Event Monitoring & Diagnostics Last 100 events with exact date 

& time should be monitored from the front LCD panel of the UPS 

& upto 900 events from UPS system memory using Laptop. 

The input voltage window must be from 340 V to 460 V at full 

load 

 

The UPS system shall be continuous duty, highly reliable and 

solid state. The system shall be modular in design so that any 

individual unit can be easily isolated/taken out for repair or any 

additional added in future for increasing the capacity; 

The UPS shall be fully microprocessor controlled till the level of 

rectifier/inverter; 

UPS system output must be independently brought out to the 

UPS and synchronized (voltage, phase angle and frequency 

must be equal). The provision of parallel operation and 

automatic bypass shall be provided as per the site-specific 

requirements. 

The design manufacture, inspection, testing and installation of 

the UPS System covered under this specification shall conform 

to the latest international standards such as: 

EN 62040-1 - General Safety Regulations. EN 62040-2 - EMC 

Regulations 

21 Battery Battery should be designed to provide 30 minutes back up or 

more as required. Battery should be 12V lead acid type 

maintenance free batteries sealed maintenance free type. The 

UPS module shall have the Battery Circuit breaker mounted in 

the battery Rack. When this breaker is opened no battery 

voltage should be present in the UPS enclosure. The UPS 

module should be disconnected automatically when the battery 
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reaches to the minimum discharge voltage level or when 

signalled by other control functions. 

22 LAN System High speed Data Networking system is to be provided. Work 

shall include all passive and active components excluding 

server; 

LAN System shall comprise of core switches & L2 switches with 

10G, 10 giga SFP modules, Wi-Fi access points, Wi-Fi 

controller, network management software, racks, CAT-6A 

cable, patch panels, OFC etc complete as required. 

23 Emergency Light & 

Illuminated Signage 

Exit signs shall not exceed 5 W per phase as per ECBC-2017; 

Self-contained rechargeable emergency exit light with minimum 

6 hours battery backup; IP 20 rated; Confirms to IS : 10322 ( 

part-5 / sec1) : 2012, Single side / Double side facia as per 

requirement of location installed. 

 
Notes: 

 

1) Concealed wiring shall be used in all electrical works 

2) The following green measures are to be followed for electrical works- 

a) LED light fixtures 

b) BEE certified 5 star rated fixtures. 

 

5.3.2. ADDITIONAL TECHNICAL SPECIFICATIONS FOR ELECTRICAL AND 

MECHNAICAL WORKS 

 

I). CONDITIONS FOR ELECTRICAL WORKS: 

Activities to be performed for Electrical system: 

1. The scope of work includes Planning, Design & preparation of drawings, obtaining all type of 

approvals, including supply, Installation, testing and commissioning of the following: 

2. Internal electrical installations, Distribution Board, DG set, Starters, Pumps, power wiring and 

plugs, lightning protection, telephone and data networking conduits, LAN cabling, telephone wiring, 

exit signages, LT cabling works, emergency lighting, earthing, LT main panel board, telephone 

and data networking, LED light fittings, modular plate type Switch boards with switches, plugs and 

accessories, MCB DBs with all required switch gears and accessories, sub main wiring, 

termination and allied works, automated car parking system, CCTV, access control system with 

HMI interface and door locks etc. as detailed in additional particular specifications of this document. 

3. Bringing and laying as per specifications of the already laid LT power cable inside the MLCP 

building including termination of LT cable to the main LT distribution panel board of the MLCP 

building shall be made by the agency. 

Electrical system shall be provided as per the following applicable codes: 

S. 

No. 

Code No. Application Details 

1 IS-10118 (Part I), 1982 Code of practice for selection, installation and 

maintenance of switch gear & control gear. 

2 IS-732, 1989 Rev.3 Electrical wiring system 

3 IS-3043, 1987 Code of practice for ear thing 

4 IS-13032, 1992(Rev.2) MCB distribution boards for voltage upto and   including 1000V AC 

5 IS-12640, 1988 Residual current operated circuit breakers 
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6 IS-649, 1990 (Rev.-3) PVC insulated cabled for working voltage upto and including 

1100 V AC 

7 IS- 9537 (Part-I), 1980 Conduits for electrical installation general requirements 

8 IS-13118, 1991 Circuit breakers- general requirements 

9 IS-13947 (Part-III), 1993 Air brake switches for voltage not exceeding 1000V AC or 1800 

V DC 

10 IS-1248 (All parts), 1983, 

1984,1993 

Electrical direct acting instruments 

11 IS-2147, 1962 Degree of protection provided by enclosures for LV switches 

gear and control gear. 

12 National Electrical Code 

Part-4 Appendix 

Recommended values of illumination and limiting values of glare 

index-Industrial Building (parking space Indoor and outdoor) 

 

SPECIAL CONDITIONS FOR ELECTRICAL WORKS 

I.E. Rule and Approval of Electrical Safety Dpt. And Meghalaya Energy Corporation Limited 

(MeECL): The complete electrical work shall be done as per the Indian Electricity Rules amended till 

date and as per relevant I.S. specifications amended till date. The Electrical Installation and all Related 

Drawings shall be got approved from Electrical safety dept. at no extra cost. The amount deposited by 

the contractor in Govt. Treasury for inspection of Electrical Safety Dept. shall not be reimburse to the 

contractor. The approved Drawings and Inspection Report of Electrical Safety Dept. shall be submitted 

to Engineering Incharge in original. 

 

The Electrical Contractor /Sub Contractor caring out all Electrical Work Must possess a Valid ‘A’ Class 

Electrical Contractors License Issued by Electrical Safety Dept. Govt. of Meghalaya.  

 

The contractor shall make his own arrangements for supply of water and electricity at his expense 

required for execution of work. The SSCL shall neither make any such arrangements nor shall make 

any payments in this regard. 

 

The contractor shall not be entitled to any compensation for any loss suffered by him on account of 

delay in commencement or execution for work whatever the cause of delay may be including delay 

arising out of other materials, supply of materials, transportation for any matter related with Meghalaya 

Energy Corporation Limited (MeECL) & Electrical Safety Department or any other reasons whatsoever, 

the SSCL shall not be liable for any claim in respect thereof. 

 

Safety, security of the items installed by the contractor at site shall be responsibility of contractor at his 

risk and cost for the entire execution period and during the Defect liability period. The contractor shall 

have to get insured all material installed by him against any damage, accident or theft. 

 

The contractor shall be responsible for the safety of his labour and other engineers, staff deputed by 

him and any citizen at site at his cost and risk. The contractor shall have to get insured all of his labour, 

engineers and other staff, third party against any accident, injury or death. SSCL shall not be 

responsible for any accident, loss, injury or death of any contractor’s or third-party person whatsoever. 

 

General Arrangement (GA) and Electrical drawing of the various panels should be approved by the 

Engineer in Charge of SSCL. 

 

Final decision will be taken by SSCL Engineering In-charge. 
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The contractor shall design the illumination scheme with LED type fixtures, brackets, smart controls, 

software, panels and circuits offered by his company to achieve the lux levels and smart controls as per 

tender guidelines for each get it approved by Engineer in Charge. 

The contractor shall give the inspection notice before or at least 10 days prior to the last date of supply 

of any batch of material. The material will be dispatched by the supplier after inspection by the 

representatives of SSCL if required by Engineer in Charge. 

 

SSCL's representatives will visit the manufacturer's work and witness the tests as per specifications on 

each type of lighting fixtures as per the samples selected by SSCL's representatives. The sample of 

the material may also be sent to the government approved NABL laboratory at the cost of contractor 

for any kind of specific test required by SSCL. Supplier shall submit the schedule with date, time & 

venue of the inspection to SSCL in writing for the inspection of material. SSCL is authorized to get the 

material tested from the approved laboratory at the contractor’s cost for any kind of specific test if 

required. The contractor needs to make arrangements for Factory Inspection at his own cost for 

Luminaires, Pole, Brackets etc. Inspection will be carried out at manufacturer’s premises only. 

 

LED luminaires and Poles should conform to the various National / International standards for safety & 

performance. Luminaires shall conform to Performance Requirements as defined in IS 16107 Part 

2/Sec 1. Manufacturer should provide test reports as per LM 79 & LM80. Luminaires should conform to 

the IS standards for Safety & Performance and test certificates as per IS 16107 or as required should 

be provided by the manufacturer. 

 

It shall be the duty of the contractor to arrange all clearances, NOCs from Electrical Inspector 

Meghalaya Electrical Board, to coordinate and peruse the officers of Meghalaya Energy Corporation 

Limited (MeECL). For periodical inspections during the currency of contract and final inspection of the 

work and get the complete installation electrically charged and also contractor shall be responsible for 

arranging such clearances No extra payment shall be made to the contractor in above account. 

 

Post installation and commissioning, the contractor shall be responsible for maintenance of entire 

electrical installation and lighting system installed by him for the period of 5 years on his own risk and 

cost basis. The responsibilities of contractor shall be as mentioned below: 

• To ensure timely automatic switching on/Off as per programme. 

• To ensure that all lighting fixture and associated panels, controls, automation, software 

etc. are in working condition all time. 

• To ensure that if any lighting fixture or component develops any fault, it has to be rectified 

promptly to escape the penalties mentioned in the tender. 

• To carry out preventive maintenance of the system as required. 

• To coordinate with Meghalaya Energy Corporation Limited (MeECL) / power distribution 

company to ensure the smooth operations. 

• To ensure the insurance of entire lighting system, Engineers, staff, labour, workmen all 

which are involved in the work on his own cost. 

• To replace the damaged component in the lighting system if the same is damaged due to 

accident. The contractor has to replace the damaged Poles, Light Fixture. For this Extra 

payment shall be made as per quoted Tenders Rates. 

• The contractor shall ensure to provide proper tools, tackles, hydraulic trolley vehicles, 

ladders, vehicles, instruments etc. to ensure smooth running of lighting system and safety 

measures. 

• The contractor shall establish store and testing facility to ensure proper stock of spares 

and facilitate testing of all components of lighting system. 
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• All workmen, staff and engineers of contractor shall ensure that all installation, 

maintenance activities are carried out with full safety and by using all safety aids like 

helmets, gloves, earthing devices, testing gadgets. 

• The contractor must ensure that electrical earthing shall be provided as per rules and IS 

codes in entire lighting system to ensure human and equipment safety. 

• Coordination with SSCL engineers and staff during work execution shall be in contractor’s 

scope. 

• In five-year, operation and maintenance period all the expenditure including electrical bills 

etc. shall be borne by contractor. 

 

APPROVED MAKES: 

• LED fixtures Make Phillips /Bajaj / Wipro / Havells or Any other national or multinational & 

internationally reputed brand with good presence in India, upon prior approval by SSCL 

Engineer in Charge. 

(Models of these makes which conforms to the technical specifications of this tender upon prior 

submission of sample for approval of SSCL Engineer in Charge). 

• Wire / Cables Finolex / Havells / Polycab / RR 

• Switchgear, timer, contactor etc L&T/ ABB/Siemens / Hager/ Legrand 

• Smart control hardware: reputed make with five years warranty. 

• Transformer / CSS 11KV/.440Volt Make Should be Siemens, Schneider electric, ABB. 

• DG Set Make Should be Cummins, Kirloskar, Sterling Wilson. 

• UPS / Inverter: EXIDE, Luminous, Zebronics, V-Guard. 

 

II). CONDITIONS FOR FIRE WORKS: 

Activities to be performed for Firefighting System: 

1. The Contractor shall provide the fire safety arrangement as per National Building Codes/ DIS codes 

or any widely accepted international codes. 

2. The Contractor shall design the system to provide the required firefighting equipment and facilities 

conforming to relevant standards and the applicable rules and regulations. 

3. Fire safety measures as recommended in applicable codes (Indian as well as International) listed 

in Point 3 shall be implemented. Specifically, the firefighting system shall be adequate to control 

petroleum fires. 

4. Planning designing and providing required firefighting system for the proposed MLCP building shall 

be as detailed in particular specifications under relevant sub head including the provision of 

overhead tank for static storage of fire services, terrace / Ground Mount pump sets, hydrants, 

extinguishers, sprinklers, provision of refuge area, fire stair case, other architectural aspects, 

manual fire alarm system, etc. and shall all to the entire satisfaction of local municipal & Fire 

Authorities. 

5. Construct the Parking Facilities’ structure with non-combustible material without a specified fire 

resistance. In addition, those portions of the facility used for the transport and / or storage shall 

have a finish of non-absorbent, non-combustible material. 

6. Specifically, the firefighting system shall be adequate to control petroleum fires. Provisions shall be 

made in an Automated Parking Facility that leakage of gasoline tanks or other flammable fluids are 

collected during transportation and storage of the vehicle. Where the Automated Parking Facility is 

located below a building, a 2-hour fire resistance rated separation shall be provided between the 

Automated Parking Facility and the adjacent space use. 
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7. As the nature of an Automated Parking Facility provides the means to transport a vehicle without 

human interference, provisions shall be provided to detect a vehicle on fire and to transport it to a 

fire extinguishing cell at a space on ground- floor, easily accessible for fire-fighters. 

8. Provide measure to prevent fire. Fire extinguisher and buckets of sand to be provided in fire-prone 

area and elsewhere. 

9. Comply with the safety procedure, norms and guidelines (as applicable) as outlined in NBC 2016 

(BIS 2005). 

10. The contractor shall obtain all mandatory approvals including prior NOC and post installation 

approvals and No-Objection Certificate/ Consent for Establishment from local body authorities like 

local Fire department, local town planning authority, local ground water authority, local electricity 

supply authority, local pollution control board, Forest department, Environmental clearance, 

Meghalaya State Electrical inspectorate/ Central Electricity Authority, Airport Authority of India (AAI) 

etc at his own cost.  

11. After completion of the installation, the same shall be offered for inspection by the representatives 

of the Meghalaya Energy Corporation Limited (MeECL), Meghalaya State Fire & Rescue Services, 

Pollution control board and other statutory body(s) as required. The contractor will extend all help 

including test facilities to the representatives of statutory body(s). The observations of the statutory 

body(s) shall be attended by the contractor at his cost. The installation will be commissioned and 

deemed to be completed only after getting clearance/NOC as above. 

12. The contractor shall have to produce all the relevant records to certify that the genuine equipment's 

from the manufacturers has been supplied and erected. 

 

Fire Fighting system shall be provided as per the following applicable codes: 

 

2190 1992 Code of practice for selection, installation, and maintenance of portable first aid fire 

extinguishers (third revision)' 

NFPA 72 National Fire Alarm and Signalling Code 

2189 2008 Selection, installation, and maintenance of automatic fire· detection and alarm 

system code of practice 

11360: 1985 Specification for smoke detectors for use in automatic electrical tire alarm system 

2175: 1988 Specification for heat sensitive fire detectors for use in automatic fire alarm system 

940 : 1989 
Portable Fire extinguisher, water type (gas cartridge)—Specification (fourth 

revision) 

1641 : 1988 
Code of practice for fire safety of buildings (general): General principles of fire 

grading and classification (first revision) 

2171 : 1999 
Specification for portable fire extinguishers, dry powder (cartridge type) (fourth 

revision) 

2878 : 2004 
Fire extinguisher, carbon dioxide type (portable and trolley mounted)—

Specification (third revision) 

4308 : 2003 
Dry chemical powder for fighting B and C class fires—Specification (second 

revision) 

4862 (Part 

1):1986 

Specification for portable fire extinguishers for air craft: Part 1 Halon 1211 type (first 

revision) 

4947 : 2006 Gas cartridges for use in fire extinguishers—Specification (third revision) 

6234 : 2003 
Portable fire extinguishers, water type (stored pressure)—Specification (first 

revision) 

7673 : 2004 Firefighting equipment—Glossary of terms (first revision) 

8149 : 1994 
Functional requirements for twin CO2 fire extinguishers (trolley mounted) (first 

revision) 

10204: 2001 Specification for portable fire extinguisher, mechanical foam type (first revision) 
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10658: 1999 
Specification for higher capacity dry powder fire extinguisher (trolley mounted) (first 

revision) 

15397: 2003 Portable fire extinguisher mechanical foam type (stored pressure)—Specification 

15683: 2006 Portable fire extinguisher—Performance and construction 

Where the aforesaid are silent on any aspect, the following standards in order of preference shall be 

adopted in consultation with the Engineer-in-charge, unless otherwise specified in this schedule: 

(i) Euro norm standards En: 14010: 2003 for parking structure safety. 

(ii) American National Standard Institute (ANSI) 

(iii) International standards organization (ISO) 

(iv) British Standards (BS) 

(v) National Fire Protection Association of America (NFPAA) 

(vi) Safety code of Mechanized Parking (Vertical rotary/Puzzle) garage equipment of   America 

(ASA.A113.1) 

(vii) American Society of testing materials (ASTM) 

(viii) International Society for Measurement and Control (ISA) 

(ix) ISO 9000 

(x) KIS & JIS Standards 

(xi) Americans with Disability Act Accessibility Guidelines 

(xii) American Association of State Highway and Transport officials (AASHTO) 

(xiii) American Society of Mechanical Engineers code on storage retrieval (S/R) machines and 

associated Equipment (ASME B30.13) 

(xiv) National Mechanical code of America (NMC) 

(xv) Any other standard proposed by the Bidder and approved by the Owner /Architect. 

 

III). SPECIFICATION FOR ROOF TOP SOLAR 

Supply, Installation Testing and Commissioning of on grid Solar Photovoltaic Power Plant conforming 

to MNRE specifications as amended, consisting of Mono/Poly Crystallin) silicon solar cells, net metering 

facility, necessary protections, earthing, mounted on Aluminium/Gl structure of suitable strength with 

following components complete as required: - 

 

• Solar Photovoltaic Module of capacity 330 Wp or above, manufactured in India, conforming to 

IS 14286/IEC 61215, IS/IEC 61730-(Part-l), IS/IEC 61730-(Part-2). Solar Photovoltaic Module 

conversion efficiency shall not be less than 16.5%o. PV modules used in solar power plants/ 

systems must be warranted for their output peak watt capacity, which should not be less than 

90% at the end of l0 years and 80% at the end of 25 years." 

• Power Conditioning Unit (PCU) of 350-800 V DC Input voltage range and 400 V AC, three 

phase, 4 wire, 50Hz +-2.5Hz, output voltage suitable to generate AC Power with efficiency not 

less than 97%, total harmonic distortion less than 3 % and suitable for ambient temperature 

from 0 to 50-degree C. The PCU shall adjust the voltage and frequency level to suit the Grid 

Voltage Frequency. 

• Data Monitoring System complete with accessories. 

• Fixing of Array junction box & Main junction box with IP 65 protection and termination 

arrangement for incoming and outgoing cable along with glands, lugs and other accessories 

etc. as required. 

• Lightning and surge voltage protection. 

• Connections & Interconnections by supplying & fixing required size XLPE insulated copper 

conductor 1.1 kV grade armoured power and control cables between solar modules, main 
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power cable to grid supply PCU unit along with supplying & fixing of necessary channel / conduit 

lugs and other accessories etc. as required." 

• Including Comprehensive Maintenance as per CPWD/ MPWD specifications. 

 

IV). Visual Message Display (VMD):  

VMDs shall be installed at identified strategic locations (suitable for public viewing). The VMD 

software application will allow the operator to publish specific messages informing about Availability 

of Slots within the Parking Lot (and also other relevant information like - Live traffic congestion).  

Height of smart billboard should be approved and appropriate. It should be able to support RF 

Network, 2G, 3G, LTE, WiFi and 5G connectivity. The VMD shall have the facility to use as 

advertisements board.  

 

V). Light: 

1. Adequate lighting system in parking facility area will have to be provided to achieve a minimum lux 

level for parking and pedestrian movement area, stairways, toilets, entrance and exit areas of 

parking. 

2. The Entry Areas for Parking shall be provided with auxiliary emergency lighting system such that 

in the event of failure in general power supply the auxiliary emergency lighting system is activated 

immediately. 

3. Power back-up adequate for 100% of the designed power load of the Parking Facility (except 

Walkways) and Office Space shall be provided. The generator shall be equipped to have a switch-

over mechanism to be activated automatically in the event of power failure. The generator shall be 

installed in a separate soundproof enclosure. 

 

VI). Function of Entry / Exit Areas 

1. The Entry Area is the exchange point between drivers and machine or authorized operators as the 

case may be, as applicable, based on the technology provided and therefore special attention shall 

be paid to the smooth functioning of this exchange centre. 

2. Each of the entry locations to the parking facility shall be provided with electronically controlled real 

time bay availability positions 

3. Inside and outside Entry and Exit doors shall be provided to prevent drivers and animals from 

coming into contact with any moving elements of the system. 

4. Means for catching of debris and drippings from the incoming cars shall be applied to avoid such 

drippings to cars and machinery inside the complex, during transportation and storage inside the 

system. 

5. If the system has installed a radio frequency access system, the readers shall have enough range 

to detect approaching vehicles from at least 9 Meter outside of the Entry and Exit Areas. 

6. The Automated Facility where authorized parking operators/assistants are utilized to park and 

retrieve the vehicles from the parking bays, shall be equipped with sufficient lobby space to hold 

the expected peak accumulation of drivers waiting for retrieval of their cars. The pay stations or 

other access readers shall also be located inside the Lobby. Also, sufficient electronic message 

centres shall be provided to guide the drivers to the respective location to meet their car. 

7. The operator room shall be located near the lobby to enable the operator to assist drivers and to 

oversee the operation of the Parking Structure. 

 

VII). CCTV/ Surveillance System: 

CCTV system shall be provided with network-based recording for car entry and exit events as follows.  
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1. CCTV Camera are to be installed at every floor including Parking as required for surveillance 

purpose and are expected to cover the floor for basic level of surveillance. These cameras will not 

necessary be near the staff area and therefore should have features of protection from 

vandalization.  

2. Strategic Camera to do all time recording (24 by 7); Camera should be capable of operate during 

night time without lighting. 

3. Spare network port /Facility for integration of the same to the other related locations shall be made 

available. 

4. The system shall be suitable for operation at 0 Deg.C to +40 Deg.C.  

5. High Resolution Camera at entry point and exit point (supported with ANPR – Automatic Number 

Plate Recognition System software) 

6. Minimum two number of camera units (one at entry and other at exit shall be provided for 

surveillance with the above accessories including NVR unit, rack for mounting of NVR unit, control 

wiring, all support systems, and accessories for successful functioning of the same.  Networking 

devices shall also be provided, if required. 

7. Automatic Number Plate Recognition (ANPR) system automatically captures the license plates of 

any vehicle(s) in the field of view (FOV) of a camera and stores them in database, so that details 

of the vehicles are available at any later point in time along with related video footage. 

8. At entry and at exit two ANPR camera each at each end is proposed to capture vehicle number 

plates. ANPR recognition requires high resolution cameras with minimum specifications as per 

approved design. 

9. CCTV Surveillance Software: The Feed from the all the cameras be captured and made available 

on computer screens in the operator room (s). A VMS (Video Management System) software be 

responsible for intelligent processing and meaningful display of data captured at all the cameras. 

VMS Client be installed at the Parking Lot and VMS Server be hosted on cloud. There should be a 

provision to buffer video data in the Operator Room of the Parking Lot. The buffered data should 

be compressed, encrypted and sent to VMS Database server hosted on cloud and must be stored 

at-least for 90 days. ICT Infrastructure only from those Cloud Service providers be purchased, 

which are empaneled by the DeITY (Department of Electronics and Information Technology), GoI 

(Government of India).  

ANPR software to process the license plate image using OCR software for getting the registration 

number of the vehicle with highest possible accuracy be integrated with the VMS for the use of 

ANPR enabled cameras. Suitable cyber security software be used to ensure safe and secure 

information exchange. 

VIII). User Account: 

The Contractor will provide the option of User Accounts for frequent System users. The User Accounts 

will have the following features: 

a. Ability to open an account online, through a smart phone app, or at a customer service kiosk  

b. Required data to open an account include the user’s name, address, mobile number and 

vehicle license plate number(s) 

c. Ability to recharge the account using cash/cashless payment system. 

 

1. Fee Payment System 

 

The Contractor will create a fee payment system by which users can pay parking fees using a mobile 

phone or smart phone application. The payment system will: 

a. Register the beginning end of a Parking Event through a text message or through a Smart 

phone application. 

b. Send an alert when the duration of the Parking Event is about to exceed the user’s balance. 
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c. Send a response/confirmation message for all user actions 

d. Handle transactions by users with User Accounts 

e. Have the ability to differentiate charges based on the duration of the Parking Event 

 

2. Cashless Payment System 

 

With a view to reduce cash handling and provide further options for payment, SSCL is committed to 

deploy end-to-end smart parking management system in support of the cashless parking payment 

mechanism in multi-level parking. It allows Users to pay to park their vehicle using a mobile phone 

(payby- phone mobile app), bank card through a smart parking card instead of using physical currency 

in a parking. 

 

Cashless parking provides a different way to pay for parking, especially if you don’t have any change 

or you want to extend your parking session without having to return to your vehicle. 

 

The system offers a wide range of benefits to customers, including choice of payment method, 

reminders that their parking session is due to end and the flexibility to extend their parking session using 

their mobile phone, thereby eliminating the need to over-book initially. 

 

The software should process cashless payment transactions. Transaction can either be initiated via 

attendant or self-service POS or via the Internet or mobiles devices. The net-centric software should 

take care of processes such as transaction capturing, identification, authorization, forwarding of data to 

the target systems, including routing and switching, even across parking. 

 

The below mentioned are the major components for cashless parking, which should be deployed at all 

the parking sites. 

a. Automatic Fare Collection (POS Terminals) - A reader modules will be integrated in entry & exit 

barriers of parking that enable payment through bank card (credit & debit card, J Card, third 

party mobile wallets). 

b. Pay-By-Phone (Mobile App) - Cashless parking is a quick secure way to pay for parking if you 

do not have to use the cash. A Pay-By-Phone mobile application will be developed, so that 

User will use their mobile phone instead of paying in cash the payment is made using their 

registered credit or debit card by registering on Pay-By-Phone mobile application or even 

without registering on Pay-By-Phone app by using guest check-out directly by paying the 

parking charges. 

c. Third Party Mobile Wallets (Free Charge, Paytm, Mobi-Quick, Phone-pe, Google Pay etc.) 

d. CARD (Citizen’s payment card specific to Shillong) 

e. Vehicle Mounted Transponder (Electronic Tags) 

f. E-Parking Permits - In practice the car registration plate becomes the permit ANPR (automatic 

number plate recognition) systems. Once the car registration plate is registered with application 

the vehicle can be parked within the rules at that parking location the parking charges will be 

deducted from User e-wallet. 

g. Contactless Payment Technology - Reader modules should be integrated at the entry & exit 

barriers of parking that enable vending machine equipment component manufacturers to 

integrate contactless technology. 

 

IX). IT System Control Centre 

The Bidder will create an API to integrate with city Command and Control Centre with the capability to 

provide summary reports, real-time information to Shillong Smart City Ltd. including but not limited to 

the following: 
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1. Number of vehicles parked on each parking bay 

2. Details for each Parking Event 

3. Vehicle license plate number 

4. Vehicle type 

5. User ID 

6. Start time 

7. End time 

8. Location 

9. Applicable Fees 

10. Payment status 

11. Applicable Fines 

12. Details on enforcement for the activities of all enforcement staff 

13. Assigned itinerary 

14. Details of vehicles checked 

15. Details of vehicles immobilized by the enforcement authorities. 

Website 

 

The Operator will create a website with the following functionality: 

1. Displays real-time occupancy at multi-level locations covered under the System. 

2. Provide a user account section with the ability to create a user account, modify the user profile, 

recharge the user’s prepaid account, or pay fines 

3. Displays real-time fines issued collected. 

4. Have an English, Hindi and local language selection option. 

Smartphone Application 

 

The Operator will create smart phone applications for Android and iOS Smartphone operating systems, 

the features of the application should be as below: 

1. Displays real-time occupancy multi-level parking locations covered under the System specific 

parking areas near the user’s location 

2. Provides a user account section with the ability to create a user account, modify the user profile, 

recharge the user’s prepaid account, or pay fines 

3. Available in English and Hindi languages 

4. Displays real-time fines issued and collected to the enforcement authorities and link the same data 

to the ICCC 

5. Responsive interface to facilitate use on a wide range of devices and supporting both iOS and 

Android devices with different display sizes. 

RFID Entry/ Exit Device: (Long-Term User /Seasonal User) 

The Long-Term User entry/exit device is designed for the automatic processing of Long-Term User 

media like Staffs, Residents, employee, etc., at the entry or exit lane of a car park. 

a. Real time operating system (reduced risk of virus infection 

b. Usage of robust flash cards as memory for operating system 

c. Stainless steel housing pillar with IP 65 

d. Temperature Range 0°C to +40°C, Air Humidity 0% – to 100% 

e. Terminal is designed for indoor outdoor use 

f. Tropicalized PCB’s (PCB’s is protected against humidity) 
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g. Free choice of housing colour (RAL) 

h. RFID (Contactless) Long-Term User (Seasonal User) media, fully integrated into Car Park 

Management System. 

i. Presence checks for Long-Term User (Seasonal User) media 

j. Half-Duplex Intercom sub-station 

k. Industrial embedded PC for the self-sufficient control of the device 

l. 1,00,000 stored transactions – offline redundancy. 

Auto Gate/ Barrier 

The barrier is designed for the automatic access control of vehicles, triggered by a control terminal (e.g. 

entry device, exit device, or Express exit). 

a. Temperature Range 0°C to +40°C, Air Humidity 0% – to 100% 

b. Terminal is designed for indoor/ outdoor use 

c. Tropicalized PCB’s (PCB’s is protected against humidity) 

d. Free choice of housing colour (RAL) 

e. Maintenance-free barrier drive 

f. Useable as right-hand & left-hand drive, easily changeable on-site 

g. Fast opening closing times within 1.5 sec 

h. Barrier arm is equipped with a rubber edge on the bottom to prevent damage 

i. No parts needed (screw etc.) for replacement of run-off barrier arm 

Automatic Pay Station (Cash/ Credit Card/ Debit Card/ Mobile Wallet/ Card) 

The automatic pay station should be designed for the automatic processing of all payment transactions 

of Short-Term User media and Long-Term User (Seasonal User) media. 

a. Real time operating system (reduced risk of virus infection) 

b. Usage of robust flash cards as memory for operating system 

c. International standard proven network technology (Ethernet) 

d. LED full graphic colour touch screen display 

e. Stainless steel construction with structure effect painting 

f. Temperature Range 0°C to +40°C, Air Humidity 0% – to 100% 

g. Terminal is designed for outdoor use 

h. Tropicalized PCB’s 

i. Free choice of housing colour (RAL) 

j. Customized inscription on front plate (e.g., “PAY PARKING HERE”) 

k. Illuminated Top with customized inscription (e.g., “PAY PARKING HERE”) 

l. Illuminated user guidance of all entry slots dispensing slots 

m. Multi-rod security cabinet locking facilities with nine (9) locking points at the door 

n. Protective 4-Lock-System with high level security quality, high level key copy protection, highest 

level of drilling & core pulling protection highest manipulation protection 

o. Receipt printer 

p. Deactivation of the customer display after a pre-set switch-off time following last payment 

q. Unit can be set into “standby” mode with reduced energy consumption, based on a freely 

definable time profile. 

r. Remote or manual wake-up command (wake-up by motion detection via radar) 

s. Payment of Short-Term User (Hourly User) media. 

t. RFID (Contactless) Short-Term User (Hourly User) media processing calculation of tariff. 
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u. Payment of over stay fees for Long-Term User (Seasonal User) media. 

v. Extension of validity of Long-Term User (Seasonal User) media with pre-payment contract. 

w. RFID (Contactless) Long-Term User (Seasonal User) media, fully integrated into Car Park 

Management System. 

x. Automatic production of parking media as substitute for a lost Short-Term User media at a fixed 

rate by pressing a button 

y. Remote handling of substitute parking media for processing of lost Short-Term User media. 

z. Half-Duplex Intercom sub-station 

aa. Interface to Integrate CCTV Camera 

bb. Industrial embedded PC for the self-sufficient control of the device 

cc. Barcode/ QR-Code Scanner for processing of third-party barcodes as means of payment or 

discount 

dd. Software evaluation of third-party Barcodes/QR-Codes as vouchers. 

 

X). HARDWARE, SOFTWARE, FACILITIES 

a. To provide install necessary complete hardware and software solutions, such as but not limited 

to boom barriers, auto pay station, devices, port-cabins, switches, gateway, guidance system, 

for multi-level parking system. 

b. Provide Parking Management and Parking Guidance System to direct drivers to available 

parking slots through LED signage also through Smart Parking Mobile Application. 

c. Provide and install necessary LED signage which also includes variable massages sign board 

for guidance to public regarding availability of parking spaces other necessary information. 

d. Create API that can be integrated to the city Integrated Central Control & Command Centre 

(ICCC) for viewing, analysing, storing and retrieval of the data to manage the Smart Parking; 

e. Install, operate and maintain an IT system, for parking fee payments, monitoring, and 

enforcement. Procure software hardware for the processing of customer payments via credit 

card, net banking, mobile-based banking systems, other media; the impetus is on cashless 

payment system at all the parking lots. 

f. Smart Parking Mobile Application for parking services: App shall show the available slot on real 

time basis, booking of parking space, payment mechanism through various modes of payment, 

reservation for specially-able citizens, facility for extension of pre-booked parking space. 

g. Comprehensive operation maintenance of all hardware software installed for this project 

throughout Operation & maintenance period. 

h. Procure hardware software to aid in the planning monitoring of enforcement activities. 

i. To provide install thermal cum optical/IR sensors at each of the parking slot for cars for all 

surface parking lots. All parking slots should be individually clearly marked, mapped with 

parking sensors and have appropriate camera coverage. All sensors, devices equipment 

should have the capability to communicate back and forth with the ICCC for information 

feedback through a RF/ Wi-Fi/GPS or any combination of them in the enabled system 

j. Establish the required facilities, equipment, information systems for the operations of the 

Parking System. 

k. The equipment shall not have been put to commercial use anywhere previous to the 

Commencement of Operations.  

l. Create and operate an illegal parking management system to inform the concerned authorities. 

 

XI). SITE DEVELOPMENT RELATED SPECIFICATIONS 

1. Car Park Management System 

a. Supporting 64-bit Microsoft Windows® Operating Systems 
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b. Open software architecture (API / Universal Interfaces) 

c. Management of authorization levels internal user groups (e.g., admin or service personnel) 

d. Usage of modern software technology for all GUI applications (operation modules) on the car 

park management server 

e. Multi-tasking/multi-application capability allowing to open several operation modules at the 

same time 

f. Workstations allowing multiple users managing the car park simultaneously. 

 

2. Business Intelligence: The Business intelligence to be applied in the smart parking system should 

consist of the following functionalities: 

a. Ad-hoc reporting with drill down capability 

b. Modern multi-dimensional data platform 

c. Separate reporting data base for high-performance data analysis (data warehouse) 

d. Interactive user interface flexible formatting capabilities 

e. Storage of user specific reports 

f. Import/export existing reports 

g. Supporting report analysis via Microsoft Excel® (*.xls file) (i) Export in *.xls,*.csv,*.pdf *.png 

files 

h. Flexible “Top 10” filters criteria 

 

3. User Logging Audit 

a. Continuously logging user application activity 

b. Information on which user has signed on what occurred during the session (i.e., used which 

application / performed which function) the associated timestamps to be provided 

 

4. Difference Counting Module 

a. Integrated software module for the management of the occupancy counters in the car park 

b. Detecting the occupancy of each slot of the complete car park, categorised by reserved Spaces 

(Long-Term Users / Seasonal Users), non-reserved spaces (Short-Term Users / Hourly Users), 

booked spaces (Short-Term Users / Hourly Users who pre-booked via internet) total spaces. 

c. Use of threshold values to control signs, car park levels. 

d. Automatic sign control (free/full) depending on the number of cars in the car park. 

 

5. Alarm Management Module 

a. Integrated software module for the management of alarms or events generated by the field 

devices or the users of the car park management system 

b. Alarm prioritization for efficient action clear instructions to staff 

c. Configuration of costumer specific alarm messages 

d. Configuration of alarm messages that require a comment by the operator (e.g., manual barrier 

opening requires a reason to be typed in) 

e. Alarm logbook (history function) 

f. Alarm counter for displaying alarms with multiple occurrences 

g. Alarm forwarding via email 

 

6. User Administration Module 

a. Integrated software module for the management of Long-Term User (Seasonal User) data (e.g., 

address, invoice details, card numbers). 
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b. Extended Long-Term User (Seasonal User) access profiles (depending on Day/Time parking 

area or integrated parking area) 

c. Flexible list generator allowing for definition of views queries/ reports on Seasonal User data 

details 

d. Automated invoicing 

e. Invoicing date cycles definable 

 

7. Tariff Module 

a. Software module for the management of parking fees allowing to modify or create a customised 

tariff structure 

b. “Lost ticket at exit” feature (fixed or variable tariff) 

c. Separate accounting on validation schemes 

d. Define complex highly differentiated tariffs (e.g., special tariffs for determined use-cases or user 

patterns, daily, hourly on events) 

e. Tariff tester for tariff verification prior to tariff activation 

 

8. Power Management Module 

a. Software module for the configuration of device profiles defining “stand by” periods per unit or 

group of units for scheduled shutdown of the devices. 

b. Control option for "temporary wake-up" of devices out of "stand by" mode. 

 

9. Site Development Related Specifications Smart Parking 

a. All the project components/facilities shall be as per the design approved by Shillong Smart City 

Ltd.  

b. Recommended practices for road signs as per IRC 67:2001 for pedestrian facilities as per IRC 

103:1988 shall be followed. 

 

XII). OPERATIONS: 

a. The Contractor will develop modify, from time to time, a detailed operating plan (“Operating 

Plan”) for the Parking System. The Operating Plan will detail all aspects of operations including 

but not Limited to bring, signage, geometric design (i.e., delineation of free parking, paid 

parking, no-parking areas), fee collection, enforcement, facility maintenance, customer service 

procedures. The Contractor also will prepare detailed Parking Management Plans for multi-

level sites. The Operating Plan Parking Management Plans, any modifications to them, must 

be approved by Shillong Smart City Ltd (SSCL). The Contractor will incorporate suggestions 

from Shillong Smart City Ltd (SSCL). on the Operating Plan Parking Management Plans 

operate the Parking System in accordance with the approved Operating Plan Parking 

Management Plans. 

b. A Contractor will be responsible for complete operations and maintenance of all the parking 

spaces post parking site handover from Shillong Smart City Ltd (SSCL). 

c. Collect applicable Parking Fees using an IT-based system (Cash/Cashless Payment System) 

from all users who park their vehicles in multilevel parking sites assigned to the Contractor. The 

Contractor will not collect cash or other forms of direct payment on the street. 

d. Unique identification of each vehicle entering any of the parking lots through bar-coded tickets, 

RFID/Smart Cards/QR Coded entry NFC enabled, Mobile wallets such as PayTM, Google Pay 

or PhonePe etc. as applicable. 

e. Support the enforcement authorities by creating an information system via SMS and mobile 

application to report illegal parking to the concerned authorities. 
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f. Enlist trained professionals to operate the Parking System. 

g. Bear all expenses towards operation of the Parking System through the entire period and not 

claim any additional expenses. The Contractor shall not carry out any other commercial 

activities other than those mentioned in the RFP on or near Parking System facilities unless 

explicitly approved by Shillong Smart City Ltd (SSCL). 

h. To provide single space identification with LED indicators for all parking slots showing 

availability of parking lots. 

i. Using the data generated through the parking solution software for analytics purposes, such as 

time based (hourly/daily/weekly/monthly/annually) trends, area specific trends, vehicle (car– 

SUV/sedan/hatchback, scooter, etc.) specific trends, usage vacancy periods, premium parking 

demand and, etc., for the purpose of better management of parking. 

The above-mentioned specification / codes are indicative only; any other code / specification required 

for development for parking facility will be applicable even though not mentioned above. 

 

5.4. LIST OF APPROVED MAKES / BRANDS 

The contractor is required to use the following list of approved makes for the items during the 

construction works. It is requested to read the following list along with the approved make given under 

technical specifications. 

In case, the item from listed makes in not available during execution, the item can be changed after 

taking approval from Engineer – In Charge. 

S.N Material Approved Makes/Brands 

CIVIL/INTERIOR WORKS  
1 Ordinary Portland Cement / 

Portland Pozzolona Cement 

ACC Ultratech J. K Cement 

Lafarge  Ambuja Cement    

2 White Cement Birla Cement J. K White Lafarge 

3 Ready Mixed Concrete ACC L&T   JK Cement 

Unitech Grasim   

4 Reinforcement Steel (TMT – 

Fe500/Fe 500D) 

SAIL Tata Steel Ltd RINL 

5 Structural Steel/M.S. Tube TATA RINL SAIL 

TISCO     

6 Plasticizer, Super Plasticizer, 

Admixtures, Other 

construction chemicals 

CICO Fosroc BASF 

WATERPROOFING  

7 Integral Waterproofing 

Crystalline Admixture 

Sunanda Chemical Xypex Chemical Penetron 

8 

  

Waterproofing Self Adhesive 

(HDPE) Membrane 

Sunanda Chemical STP FOSROC 

BASF     

9 SBS Membrane BASF Sunanda 

Chemical 

FOSROC 

SIKKA     

PAINTS AND COATING    

10 Akzonobal BASF MAPEI 

Sunanda Chemical 
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S.N Material Approved Makes/Brands 

Anti-Corrosive Paint for 

Structural Steel Intumescent 

Coating  

 
    

11 Phenolic Epoxy Paint  Akzonobal - HILTI 

12 Exterior Wall Heat Insulation, 

UV Resistance Paint 

Sunanda Chemical BASF FOSROC 

13 

  

Texture Paint FOSROC Sunanda 

Chemical 

Akzonobal 

Jotun Asian   

FLOORING AND EPOXY COATING    

14 Anti-Static Flooring  Sunanda Chemical  STP FOSROC 

MAPEI BASF   

GROUTS   

15 Shrinkage Compensating 

Grout Admixture 

FOSROC MAPEI Sunanda Chemical 

BASF     

16 Cementitious Grout FOSROC ARDEXENDURA Sunanda Chemical 

SIKKA     

17 Epoxy Grout Sunanda Chemical FOSROC STP 

BASF     

18 Rebarring Chemical Hilti 3M India   

19 Fire Sealant Hilti 3M India Fischer 

20 Flush door shutters  Duro Greenpanel Merino 

Century Archidply 
 

21 Hardware for Fire Check 

Door 

Dorma Becker Fire 

Solution 

Dorset 

22 Expansion Joint – Modular C.S Herculus Z-Tech 

Vexcolt Fischer   

23 Aluminium Bldg. Expansion 

Joint 

Vexcolt  Z-Tech India  C/S Expansion 

Joint 

24 Polyster Powder Coating 

Paints 

Nerolac Berger Akzonobel 

25 Wall Putty Birla Wall Care JK White Asian Paints  

26 Oil Bound Washable 

Distemper 

Asian Paints Nerolac Berger 

Ultratech Dulux   

27 Acrylic Distemper Asian Paints Nerolac Berger 

Ultratech Dulux   

28 Premium Acrylic Emulsion 

paints 

Asian Paints Nerolac Berger 

Ultratech Dulux   

29 Cement Primer BP White 

(Berger) 

Decoprime WT 

(Asian) 

Akzonobel 

(Dulux) 

Nerolac     

30 Cement Paint Snowcem Plus Berger (Durocem 

Extra) 

Nerolac (Nerocem 

With Titanium) 

Asian Ultratech   

31 Steel /Wood Primer Akzonobel 

(Dulux) 

Nerolac Asian Paints 

Berger - First quality of ICI 

32 Textured Exterior Paint Spectrum Asian (Apex 

Ultima) 

Nerolac Kansai 

(Excel) 

Berger - Unilite heritage 
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S.N Material Approved Makes/Brands 

33 Synthetic Enamel Paint Akzonobel 

(Dulux) 

Asian (Apcolite) - 

Berger First quality of ICI Johnson 

&Nicholsan 

34 Epoxy Paint Pidilite - FOSROC 

Sikka  Berger Cico 

35 Welding Electrodes Advani Oerlikon Modi 

L & T Ici   

36 Stainless Steel Hardware Dorma Kich Ozone 

Godrej Dorset   

India Gypsum  Lafarge   

37 Curtain Rod/Drapery Rod Vista work  Mac Décor  Hunter Douglas 

38 Fabric Blinds Hunter Douglas  Mac Vista 

FLOORINGS 

39 Mosaic / chequered Tiles Unistone NITCO Unitile 

40 Ceramic tiles / Glazed Tiles Kajaria Somany NITCO 

41 Vitrified Tiles (Antiskid / Matt 

/ Glazed) 

Somany Kajaria NITCO 

42 Terrazzo Tiles NITCO Unistone Hindustan 

43 Paver Block & Kerb Stone NITCO Unitile Ultra 

KK Manholes  Unistone   

44 Dash / Anchoring Fasteners Hilti Fisher Bosch 

- Anchor   

45 Floor hardener Ironite  Fosroc  Hardonite 

46 Composite Marble / Granite / 

Engineered Stone 

Asian Johnson Kalinga 

47 Water Based Melamine 

Polish 

Asian Pidilite ICI Dulux 

Berger     

48 Fire Retradant Paint Asian Berger  Shalimar 

Viper FRS 881 Nullifire   

49 Polysulphide Sealant Fosroc Wacker BASF 

Dow Corning     

50 Adhesive for Wood Work Dunlop Fevicol Vamicol 

Araldite  Pidilite   

51 Rolling Shutter Rama/ Prakash   

52 Venetian Blinds Mac Décor  Vista Hunter Douglas  

53 Built In Furniture Wipro  Blowplast  Godrej 

Featherlite Geeken 
 

54 Maintenance Equipment, 

(Ladders, Façade Tolleys 

Etc.) 

Shri Modi (Gujrat)   M/S. Natraj 

(Pune)  

 L & T 

55 Building Signage/ Fire 

Signages 

Hindustan Signage Signsutra WRS Enterprises 

GLAZINGS 

56 Anodised Aluminum 

Hardware (Heavy Duty) 

Hardima Alualpha LGF Sysmac 

Everite Godrej   

57 Aluminum Structural 

Members – Windows, 

Glazing and Partitions 

Jindal Indalco Hindalco 

Nalco Bhoruka   
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S.N Material Approved Makes/Brands 

58 Aluminum Sheet roofing Top 

0.9mm thick AA 3004 

aluminium alloy and 2nd 

layer Bare Galvalume sheet, 

0.5 mm TCT 

KalZip Tata BlueScope   

59 Pre-coated Galvanised Steel 

Sheet 

Tata BlueScope  Llyod Insulations 

India Ltd  

/ S.R.Metals 

Interarch     

60 Glazing Structural / 

Suspanded /Skylight 

Saint Gobain Pilkington Glaverbal 

61 Clear / Float / Frosted Glass 

/ Mirror 

Saint Gobain AIS Pilkington 

MODI Guard Atul   

62 Fire Rated Glass Saint Gobin Schott   

63 Stainless Steel Railing, 

Accessories etc in Grade SS 

OR 316 

Dorma D-line Geze 

Ozone Q-railing   

64 Fire rated vision Panels Pilkington SCHOTT FERILITE 

Saint Gobain Glaverbel   

65 Friction Stay Hinges Dorma LG Sysmac Dorset 

66 EPDM Gasket Hanu Anand Osaka / Alps 

Anand Reddiplex Enviro Seals   

67 Mirror Glass Asahi India Safety 

Glass Ltd  

Modi Guard Saint Gobain 

68 UPVC Doors & Windows Fenesta Veka Aluplast 

LG Hausys     

69 Nuts / Bolts & Screws GKW Atul Hilti 

70 Door / Window Fittings Godrej Ozone Doorset 

Dorma     

71 Door Closer Godrej Ozone Doorset 

Dorma     

72 Fire rated doors &it’s 

hardwares 

Navair Shakti Promat 

Harmann Shakti  Sukriti   

73 Floor Springs Godrej Ozone Doorset 

Dorma     

74 SS Mortise lock with one 

dead bolt and pair of SS 

handles steel grade – SS304 

Godrej Ozone Doorset 

Dorma     

75 Grab bars and Disabled 

Hardware 

Dorma  Ozone D-line 

76 SS Mortise latch & lock with 

six levers and pair off SS 

handles steel grade – SS304 

Godrej Ozone Doorset 

Dorma     

77 SS Tower bolt Godrej Ozone Doorset 

Dorma     

78 SS Butt hinges with ball 

bearing grade – SS304 

Godrej Ozone Doorset 

Dorma     

79 Stainless Steel sliding door 

blots 

Godrej Ozone Doorset 

Dorma     

80 Godrej Ozone Doorset 



Design, Build, Operate, Maintain and Transfer of Mechanised Multilevel Car Park Along Vivekananda Road and at 
Polo Commercial Complex Phase-3 in Shillong, East Khasi Hills District, Meghalaya 

Shillong Smart City Limited Tender No. SSCL/Tender/NSC/2023-24/ MEG-SHI-001 128 
 

S.N Material Approved Makes/Brands 

Pull handle back-to-back of 

length 150mm of steel 

Grade-SS304 

Dorma 

  

  

  

  

  

81 Pull handle, single side of 

length150mm of steel Garde 

– SS304 

Godrej Ozone Doorset 

Dorma     

82 Lever handle in SS 304 

finish 

Godrej Ozone Doorset 

Dorma     

83 PVC Water Stops BASF Supreme  Oriplast 

84 Rolling shutter Rama Prakash   

PLUMBING WORKS   
SANITARY FIXTURES & CP BRASS FITTINGS 

1 Sanitary Fixtures KOHLER Hindware Jaquar  
    

2 CP Brass Fittings & 

Accessories 

KOHLER Hindware Jaquar  
    

3  Kitchen Sinks Neelkanth Jayna Hindware 

Nirali     

4 

  

Water Cooler Blue Star Usha Voltas 

Eureka Forbes     

5 

  

Electric Storage Type 

Geyser 

Venus AO Smith Racold  
    

6 Hand Drier Euronics Jaquar Utec 

7 

  

RO Purifier Units  Kent ION Exchange AO Smith 

3M     

SOIL, WASTE, VENT & RAIN WATER PIPES    

1 

  

  

Hubless Centrifugally cast 

(spun) Iron pipes & Fittings 

 SS 304 grade coupling with 

EPDM rubber gasket 

Neco 

  

  

Kapilansh 

  

  

Hepco 

  

  

2 GI Pipes Jindal Hissar Prakash Surya Tata 

3 

  

GI Pipe Fittings Zoloto M DRP New 

Unik     

4 

  

GI clamps with EPDM rubber Intellotech Indotech Hilti 

CAMRY     

5 Brass Clean Out Plugs Neer Vijay GMGR 

6 Stainless Steel Gratings Chilly Camry Kamal 

7 

  

uPVC Pipes & Fittings 

  

Ashirvad Finolex Astral 

AKG  Prince Supreme 

8 PVC Fittings Ashirvad Finolex Astral 

AKG  Prince Supreme 

WATER SUPPLY SYSTEM   

1 

  

CPVC Pipes & Fittings 

  

Ashirvad Finolex Astral 

AKG  Prince  Supreme 

2 GI Pipes Jindal Hissar Prakash Surya Tata 

3 

  

GI Pipe Fittings Zoloto M DRP New 

Unik     

4 

  

Water Meter Kranti Toshaniwal Capstan 

Anand     

5 Forged Brass Ball Valves Giacomini Zoloto Sant 
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S.N Material Approved Makes/Brands 

  DRP New   

6 

  

CI Butterfly Valves Zolato Audco  Sant 

DRP     

7 

  

Pipe Insulation 

  

 Armaflex K-Flex Thermaflex 

Kaiflex     

DRP     

Eureka Forbes     

8 Polyethylene Storage Tank Sintex  Supreme  Sheetal 

HOT WATER SYSTEM (HEAT PUMP)   

1 

  

Heat Pumps AO Smith Cristopia Bluebox 

Climaveneta Klima   

2 

  

Hot Water Recirculation & 

Return Pumps 

Willo Grundfoss  KSB 

Xyllum     

SEWERAGE & DRAINAGE SYSTEM  

1 

  

HDPE Double Wall 

Corrugated (DWC) 

Finolex  Astral  Ashrivad 

Supreme     

2 SFRC Manhole Cover & 

Frame 

KK Manholes  SK Precast 

Concrete 

Advent 

concreteovision 

3 

  

Foot Rests 

  

KJM Deesawala Surya 

Sinecos     

4 Grease Separator ACO Kessel Klaro 

WATER SUPPLY, DRAINAGE PUMPS & WATER TREATMENT EQUIPMENTS    

1 

  

Water Supply Pumps Willo/  Grundfoss KSB  

Xyllum     

2 Water Filters Ion Exchange Thermax Pentair 

3 Water Softeners Ion Exchange Thermax Pentair 

4 Chemical Dosers 

(Chlorinators’) 

Asia LMI Toshcon  Chloromax 

5 Electrical Panels As per Electrical 

Make List 

  

6 GI Pipes Jindal Hissar Prakash Surya Tata 

7 GI Fittings 

  

Zoloto M DRP New 

Unik     

8 CI Butterfly Valves Zolato Audco  Sant 

DRP     

9 CI Dual Plate Check Valves 

  

Zolato Audco  Sant 

DRP     

10 

  

CI Strainers Zolato Audco  Sant 

DRP     

11 Vibration Eliminators/ 

Rubber Bellow 

Resistoflex  D’wren  Kanwal 

FIRE FIGHTING SYSTEM  
     

1 Gas Based Fire Suppression 

System 

Safegaurd Ceasfire 

Industries 

Pyrogaurd 

Engineers 

2 Deluge valve/ Solenoid 

valve/ Spray nozzle/ 

Installation Control Valve 

Victaulic Smith Copper Anvil 

3 Fire Pumps Mather&Platt(WILO) Grundfos Kirloskar 

  KSB     
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S.N Material Approved Makes/Brands 

4 Fire Buckets Safegaurd Lifegaurd Swastik 

  Minimax     

5 Fire Extinguishers Safegaurd Lifegaurd Swastik 

  Minimax     

6 Fire Hydrant Valves/ Fire 

RRL Hose Pipes / Fire Hose 

Reels/ Fire Man’s Axe/ short 

branch pipe/ 2/ 3/4 FB inlet/ 

draw Out connection/Hose 

Box/ Hose reel drum 

/Nozzle/ blank Caps & 

Chains / Coupling 

Safegaurd Lifegaurd Swastik 

  Minimax     

7 Flow switch Potter  Rapid flow Danfoss 

  Viking Belimo Honeywell 

8 Pipe coat material (pipe 

protection) 

Pypcoat  Makphalt   

9 Pipe Hangers/ 

Clamps/Supports 

Chilly GMGR  CAMRY 

  Hilti     

10 Mild Steel Pipes Jindal Hissar Prakash Surya Tata 

  SAIL     

11 Weld Electrodes Advani ESAB L&T 

  Victor     

12 Pressure Gauge Fiebig H.GURU HD 

  BRC     

13 Push Buttons/ Indicating 

lamps LED 

As per respective 

electrical make list 

  

14 Single Phase Preventer As per respective 

electrical make list 

  

15 Solenoid valve/ Spray nozzle HD Tyco Danfoss 

Honeywell     

16 Sprinkler Heads (Sidewall/ 

Upright/ Pendant) 

Grinnel- Tyco  Viking HD 

17 Sprinkler Flexible Drops Victaulic Smith Copper Anvil 

18 MS Forged Fittings New DRP VS 

SS     

19 Pop up Connecting 

Assembly 

Rain Bird Dura Lasco 

20 Popup Spray Head Rain Bird Toro, USA Nelson, 

21 Powder Coating Material 

Pure Polyester 

Jotun  Berger  Goodlass Nerolac 

22 RQRC Hydrant Harvel Alprene Rain Bird, USA 

23 RQRC Key Harvel Aqua Drip& Drip 

24 CI Butterfly Valves/Sluice 

Valves 

Zolato Audco  Sant 

DRP     

25 CI Dual Plate Check Valves Zolato Audco  Sant 

DRP     

26 CI Strainers Zolato Audco  Sant 

DRP     
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S.N Material Approved Makes/Brands 

27 Vibration Eleminators/ 

Rubber Bellow 

Resistoflex  D’wren  Kanwal 

ELECTRICAL WORKS  
1 Electric Wires & Cables As per Electrical Make List of MPWD Specifications 

2 AIR CIRCUIT BREAKER 

(MODEL SHALL BE AS PER 

TENDER SPECIFICATION) 

SCHNEIDER (MVS) L&T (U Power) ABB (E-Max) 

SIEMENS (3WL)     

3 MCCBS BREAKER (MODEL 

SHALL BE AS PER 

TENDER SPECIFICATION) 

SCHNEIDER (CVS) L&T (D-Sine) ABB (T-Max) 

SIEMENS (3VA)     

4 SFU / FSU / HRC/ HBC 

FUSES & BASES 

L&T SIEMENS SCHNEIDER 

ABB     

5 MCB/ ELCB/ RCCB/ 

RCBOS/ DISTRIBUTION 

BOARDS (DOUBLE DOOR 

IP43 DBs) 

LEGRAND 

EKINOXE3 

HAGER 

NOVELLO 

SIEMENS (BETA 

GUARD) 

SCHNEIDER ACTI-

9 

 ABB   

6 AUTOMATIC TRANSFER 

SWITCH/ CHANGE OVER 

SWITCH (OFF LOAD/ ON 

LOAD) 

HPL SOCOMEC ASCO 

HAVELLS ABB 
 

7 METAL CLAD SHEET 

STEEL ENCLOUSER 

SOCKET/ PLUG BOX 

L&T SCHNEIDER SIEMENS 

ABB LEGRAND   

8 LOAD BREAK SWITCHES L&T SIEMENS SCHNEIDER 

9 FR/ FRLS/ XLPE LT 

CABLES & WIRES – ROHS 

COMPLIANCE 

(ARMOURED OR 

OTHERWISE) 

POLYCAB  FINOLEX BONTON  

HAVELLS 
  

10 MODULAR PLATE 

SWITCHES AND SOCKETS 

LEGRAND (Arteor) SCHNEIDER 

(OPAL) 

MK (Blenz) 

 WIPRO (North 

west) 

    

11 TRIVECTOR METER/ AMP 

METER/ VOLT METER / 

ENERGY METER/ MFM 

  

NEPTUNE SECURE CONZERV 

TRINITY SOCOMEC   

12 TELECOMMUNICATION / 

TV CABLE 

FINOLEX POLYCAB BONTON 

 HAVELLS     

13 MAIN LT PANEL/ APFC 

PANELS (TTA IS:8623-1) 

TRICOLITE L&T CONQUERENT 

SCHNEIDER 

 
 

SIEMENS ABB  

14 BUSBAR GINDAL HINDALCO CENTURY 

15 PVC CONDUIT/ FLEXIBLE 

CONDUIT & 

ACCESSORIES (ISI 

MARKED) 

BEC AKG POLYCAB 

16 STEEL CONDUIT/ 

FLEXIBLE & 

RM CON BEC NIC 
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S.N Material Approved Makes/Brands 

ACCESSORIES (ERW) (ISI 

MARKED) 

 
 

MKAY 
  

17 LT PANEL/ PCC/ MCC/ 

MCBS/ DG 

SYNCHRONIZING PANELS/ 

PANELS/ CONTROL 

PANELS/ FEEDER 

PILLARS/ SERVICE PILLAR 

/ H.T. PANEL 

TRICOLITE CONQUERENT ADLEC 

SPC 

ELECTROTECH 

 

  

 

  

 
 

1) PANEL MANUFACTURER MAKE APPROVAL SHALL BE 

TAKEN BY ARCHITECT / CONSULTANT/UNIT INCHARGE 

BEFORE ORDER THE PANEL.   

2) FABRICATION FACILITY UP TO IP 54/55. 

3) 9 TANK PRE TREATMENT FACILITIES FOR SHEET. 

4) EQUIPPED WITH LATEST CNC BENDING, POWDER 

COATING, BUS BAR BENDING & PUNCHING MACHINE, 

AND COMPRESSOR ETC. 

18 SANDWITCH BUSDUCT (F 

CLASS) 

SCHNEIDER L & T FEDERAL & 

GERSAN 

 
 

EAE Turkey SUPERBAR 
 

19 FR/ FRLS/ XLPE HT 

CABLES – ROHS 

COMPLIANCE 

(ARMOURED OR 

OTHERWISE) 

POLYCAB  FINOLEX HAVELLS 

20 BAKELITE SHEET HYLAM FORMICA GREENLAM 

21 VOLTAGE 

TRANSFORMERS 

SIEMENS L&T KAPPA 

PEPL ABB    

22 CURRENT TRANSFORMER SIEMENS L&T KAPPA 

PEPL  ABB    

23 CEILING FAN/ EXHAUST 

FAN (BLDC) 

CROMPTON BAJAJ USHA 

HAVELS  ORIENT   

24 TAG BLOCK KRONE ERICSON TVAR&M 

25 TRANSFORMERS VOLTAMP TMC 

TRANSFORMER 

CROMPTON 

KIRLOSKAR  ABB SCHNEIDER 

26 AUTOMATION POWER 

FACTOR CONTROL RELAY 

L&T SIEMENS SCHNEIDER 

ABB 
 

  

27 CAPACITORS 

&REACTORS 

L&T SIEMENS SCHNEIDER 

ABB 
 

  

28 CABLE GLANDS (DOUBLE 

COMPRESSION WITH 

EARTHING LINKS) 

DOWELLS COMET GRIPWELL 

29 BI-METALLIC CABLES 

LUGS/ PVC GLANDS 

DOWELLS ACTION JAINSONS  

KABEL     

30 CABLE JOINTING KITS RAYCHEM JAINSONS 3M 

DENSONS     

31 INDIANA CTM 

ENGINEERS 

MEM 
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S.N Material Approved Makes/Brands 

CABLE TRAYS (FACTORY 

FABRICATED) / 

RACEWAYS (G.I.) 

 KAMBOJ 

ELECTRO 

CONTROL 

    

32 BATTERY (SEALED 

MAINTENANCE FREE) 

AMCO EXIDE AMARA RAJA 

33 BATTERY CHARGER AMARA RAJA CHHABI 

ELECTRIC 

CROMPTON 

GREAVES 

34 DG SET CATERPILLAR CUMMINS MTU 

MITSUBISHI VOLVO PENTA PERKINS  

35 DG SET ALTERNATOR STAMFORD LERROY 

SOMMER 

KIRLOSKAR 

36 CONTROL GEAR 

(CONTRACTORS ETC.) 

L&T SIEMENS SCHNEIDER 

ABB     

37 PROTECTION RELAYS 

MICROPROCESSER 

BASED 

AREVA L&T ABB 

SIEMENS SCHNEIDER   

38 EARTH LEAKAGE RELAY L&T PIC MINILEC 

EATON     

39 SINGLE PHASING DEVICE L&T SIEMENS MINILEC 

40 PUSH BUTTONS L&T SIEMENS SCHNEIDER 

ABB     

41 TIME RELAY DEVICE L&T SIEMENS SCHNEIDER 

ABB     

42 SELECTOR SWITCHES & 

ROTARY SWITCHES 

L&T SIEMENS SCHNEIDER 

ABB     

43 INDICATING LIGHTS 

  

L&T SIEMENS SCHNEIDER 

ABB     

44 TERMINALS 

  

ELMEX ESSEN DEINKI 

WAGO     

45 TELEPHONE OUTLETS AS PER SWITCH / SOCKET MAKE. 

46 MOTORS 

  

ABB CROMPTON SIEMENS 

KIRLOSKAR BHARAT BIJLI   

47 IPBAX & TELEPHONE 

SYSTEM 

SIEMENS ERICSSON ALCATEL-

LUCENT 

 
 

MITEL 
  

48 MULTI-METER & 

MEGGARS 

ESCROP MOTWANI OR 

EQUIVALENT 

  

49 PROGRAMMABLE LOGIC 

CONTROLLER 

SIEMENS WOODWARD ALLEN BRADLEY 

50 EARTHING / LIGHTNING 

PROTECTION UNIT 

JMV ERICO LPI 

51 UPS APC SCHNEIDER EMERSON TATA LIBERT 

3EM EATON POWER  AUTOMETERS 

ALLIANCE LTD. 

52 FIRE ALARM SYSTEM (All 

COMPONENTS SHALL BE 

UL LISTED & CONFIRM TO 

NFPA STANDARD) 

NOTIFIER IFC NOHMI 

 
 

BOSCH ADVANCED 
 

53 PA SYSTEM NOTIFIER IFC NOHMI 
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S.N Material Approved Makes/Brands 

BOSCH 
  

54 PUMPS WILLO KIRLOSKAR  KSB 

XYLLUM 
 

  

55 LT SERVO AUTOMATIC 

VOLTAGE STABILIZER 

AE LOGICSTAT LD POWER 

TRANSFORMERS 

(PVT.)LTD.  

56 D.G. SET ACCOUSTIC 

ENCLOSURE 

AS PER D.G. SUPPLIER AND APPROVED BY OEM AND 

CONSULTANT / ARCHITECT. 

57 M.S. PIPE TATA JINDAL HISSAR SAIL 

PRAKSH SURYA     

58 BUTTERFLY / BALANCING 

VALVE 

ZOLOTO AUDCO SANT 

DRP     

59 POT STRAINER / Y 

STRAINER 

ZOLOTO EMERALD SANT 

DRP     

60 CCTV CAMERA / DVR / 

NVR 

HONEYWELL SONY BOSCH  
    

61 ACCESS CONTROL BOSCH TYCO LENEL 

62 CAT 6A CISCO D-LINK NETGEAR 

63 MINERAL INSULATED 

COPPER CABLE 

TYCO ROCKBESTOS MICC  

CAVICEL 
 

  

64 FIRE SUPPRESSION 

SYSTEM 

MINIMAX UTC FIRETRACE 

65 VIBRATOR ELIMINATOR  KANWAL RESISTROFLEX D’WREN 

66 INSULATION UP TWIGA KIMCO LLYOD 

67 WELD ELECTRODES   ADVANI ESAB L&T 

VICTOR     

68 BOOM BARRIER 

  

FAAC GODREJ 

VIGIGUARD 

SOMFY 

GUNNEBO     

69 DWC HDPE PIPE FINOLEX  ASTRAL ASHIRVAD 

SUPREME     

70 INVERTER MICROTEK LUMINOUS SU-KAM 

71 SEMI ROTARY TYPE HAND 

FUEL FILLING PUMP 

ROTODEL KITTY GROZ 

72 SOLAR PV MODULE ADANI VIKRAM TATA 

73 SOLAR INVERTER DELTA NEOWATT SCHNEIDER 

74 DC CABLE POLYCAB HAVELLS FINOLEX 

75 LIGHT FIXTURES (LED) LEGERO WIPRO HAVELLS 

  INSTA POWER   

76 EXTERNAL LIGHTING 

POLE 

VALMONT NERI GLOWMAG 

77 LANDSCAPE / FACADE 

AREA LIGHT 

LVELA ES SYSTEM LITOLUX 

78 STREET LIGHT CARIBONI EWO HEPER 

  INSTA POWER   

79 HENSEL BOX HEPER ES SYSTEM LITOLUX 

80 MC4 CONNECTOR SYNERGY SETLLAR SCHNEIDER 

81 ALL POWER AMPLIFIERS BOSE POWERSOFT ELECTRO VOICE 

BOSCH  
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S.N Material Approved Makes/Brands 

82 ALL LOUDSPEAKERS, 

LINE ARRAYS AND 

SUBWOOFERS IN CLASS 

ROOMS AND 

AUDITORIUMS 

BOSE  MARTIN AUDIO  D&B 

AUDIOTECHNIC  

BOSCH  ELECTRO 

VOICE 

  

83 CEILING SPEAKER 

(AUDIO/ VIDEO) 

BOSE  MARTIN AUDIO  D&B 

AUDIOTECHNIC  

BOSCH  ELECTRO 

VOICE 

  

84 STAGE LIGHTING CANARA 

LIGHTING 

MARTIN LIGHTS  ROBE 

85 NETWORK SWITCH CISCO D-LINK NETGEAR 

86 ALL SWITCHING & 

CONTORLS, RECEIVERS, 

TRANSMITTERS, SCALER 

EXTENDER 

BOSCH CRESTRON  EXTRON    
  

87 PROJECTOR BARCO  CHRISTIE  DIGITAL 

PROJECTION 

88 ELEVATORS TOSHIBA OTIS MITSUBISHI 

SCHINDLER KONE    

89 MOTORIIZED SCREEN IN 

CLASS ROOMS AND 

AUDITORIUMS 

DALITE DRAPER SUVIRA 

90 FLAT PANAL DISPLAY  CHRISTIE  NEC  PLANAR 

91 DOCUMENT CAMERA  ELMO  LUMENS  WOLF VISION 

92 HIGH-DEFINITION VIDEO 

CONFERENCING  

CISCO POLYCOM SONY 

93 CAMERA SECONDARY LUMENS  POLYCOM  SONY 

94 MULTI FORMAT 

PRESENTATION 

SWITCHER WITH 

CONTROL PROCESSOR IN 

CLASS ROOMS AND 

AUDITORIUMS 

AMX  CRESTRON  EXTRON  

BOSCH     

95 WIRELESS TOUCH PANEL 

WITH ACCESSORIES IN 

CLASS ROOMS AND 

AUDITORIUMS 

AMX  CRESTRON  EXTRON  

BOSCH 
 

  

96 CONFERENCE SYSTEM IN 

CLASS ROOMS AND 

AUDITORIUMS 

BEYERDYANMIC  BRAHLER  MARCONI 

TECHNOLOGIES  

BOSCH SCHINDLER     

97 DELEGATE AND 

CHAIRMAN 

MICROPHONES  

BEYERDYANMIC  BRAHLER  MARCONI 

TECHNOLOGIES  

BOSCH     

98 HANDHELD AND LAPEL 

MICROPHONES 

BEYERDYANMIC  BRAHLER  MARCONI 

TECHNOLOGIES  

BOSCH     

99 DIGITAL SIGNAL 

PROCESSOR 

CRESTON  BOSE BIAMP  

 
 

BOSCH BRAHLER 
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S.N Material Approved Makes/Brands 

100 VGA WITH AUDIO PATCH 

CABLE 

AMX CRESTRON  EXTRON  

 
 

KREMER 
  

101 HDMI PATCH CABLES AMX CRESTRON  EXTRON  

 
 

KREMER 
  

102 DIGITAL VIDEO CABLE 

NON-PLENUM 

AMX CRESTRON  EXTRON  

 
 

KREMER 
  

103 CONTROL CABLE  BELDEN  CRESTRON  EXTRON 

104 MICROPHONE CABLE AMX  CRESTRON  EXTRON  

KRYSTAL BELDEN    

105 AUDIO AND STEREO 

CONTROL CABLE 

BELDEN  CRESTRON  EXTRON  

KRYSTAL     

106 SHIELED CHIELDED CAT 

6A / FIBRE CABLE 

CISCO  D-LINK  NETGEAR 

107 BULK CONNECTORS NEUTRIK SWITCHCRAFT  AMPHENOL 

108 EQUIPMENT RACH  CHIEF  MIDDLE 

ATLANTICA  

VALRACK 

109 LIGHTING CONTROLLER/ 

MANAGEMENT SYSTEM 

LUTRON  ZUMTOBEL HONEYWELL 

110 SMART PODIUM UNI  AHA  TECOMM 

 
 

LUMIN PEOPLE LINK 
 

111 INTERATIVE WHITE 

BOARD 

PROMETHEAN  HITE VISION  SMART 

112 COUNTDOWN CLOCK BIGTIME CLOCKS  ULTRAK  BANGGOOD 

113 COMPUTER HP  DELL  IBM 

114 MONITOR SAMSUNG  PANASONIC LG  

 
 

DELTA CRISTLE 
 

115 12 BAY NAS NETGEAR/CISCO DELL HP 

116 10 G CORE SWITCH NETGEAR/CISCO DELL HP 

117 L3 POE PLUS SWITCH NETGEAR/CISCO DELL HP 

118 DUAL BAND 11 AC 

ACCESS POINT 

NETGEAR/CISCO DELL HP 

119 10G SINGLE MODE SFP+ 

MODULE 

NETGEAR/CISCO DELL HP 

120 SECURE NETWORK 

SERVER 

CISCO DELL HP 

 

* For any missing item, the Contractor shall take prior approval from Engineer in Charge. 

NOTE: All makes shall further confirm to standard specifications of each item as mentioned in technical 
specifications of tender documents. 
 

6. SERVICE LEVELS  

6.1. Service Level Agreement: 

a) The purpose of this Service Level Agreement (hereinafter called SLA) is to clearly define 

the levels of service which shall be provided by the Bidder to End Customer SSCL for the 
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duration of the contract. The SLA is intended to establish a clear set of measurable 

parameters against which the performance of the Bidder can be measured. 

b) The Bidder shall maintain a monthly contact to monitor the performance of the services 

being provided by the Bidder. 

c) The SLAs shall be monitored periodically by SSCL or any person/ body appointed by SSCL 

and non-adherence of these SLAs is bound to attract penalties as described in the following 

Clauses. 

d) These SLAs shall be used to evaluate the performance of the services on weekly basis but 

penalties would be levied for cumulative performance for the quarter basis. 

e) No offline billing of parking charges will be allowed. The Bidder has to make standby 

arrangement of the internet/network connectivity in case the online system is down at any 

time. The Bidder has to keep spare hand-held devices, computers, network equipment and 

other equipment so that the system will be operational all times. 

f) It is expected that the Bidder should comply with all the Policy/ Procedural/ Regulatory 

Guidelines enforced by Government of India, Government of Meghalaya and other statutory 

related bodies, as amended from time to time. The Bidder should also safeguard the 

Application Security and Application Integrity. 

6.2. Penalty: 

S. No. Condition of Delay Penalty During Comprehensive Operations & 

Maintenance Period 

1 If any complaint of over-charging or 

collecting parking charges defined in RFP 

document is received from the complainant 

or any violation is noticed. The same shall be 

levied after investigation carried out by the 

SSCL and confirmation that complainant 

was overcharged than the actual fee. 

A penalty of minimum amount of Rs.2,000/-for 

each such incident shall be imposed on the 

Contractor for repeated violation, action shall be 

taken against the Contractor as per clause of this 

RFP to terminate the Agreement. 

2 For non-operation and non-submission of 

database as per the requirement mentioned 

in RFP on any of the day.  

Rs. 1,000/- (Rs. one Thousand) per day. If 

database found to be non-operational for more 

than 3 (three) continuous days the fine levied will 

be Rs. 5000 per day after first 3 days. 

3 The uptime commitment of all the parking 

sensors, LED display, CCTV or any other 

equipment/ communication devices used for 

real-time availability of parking spaces is 

less than 97% 

A penalty of Rs. 1000/- Per parking lot per day of 

downtime beyond the specified percentages in 

the adjoining column to be levied from the 

Contractor. 

4 If uptime of online parking space booking 

system through mobile & website 

applications is less than 97%   

A penalty of Rs. 500/- per day of downtime 

beyond the specified percentages in the adjoining 

column to be levied from the Contractor. 

5 If the online information of parked vehicles/ 

availability of parking is not matching with 

the actual position (99% accuracy) 

A penalty of Rs.1000/- (Rupees One Thousand) 

per parking lot per day will be imposed. 

6 Delay in retrieval  Rs. 100/- per instance per vehicle for four-

wheeler. The Retrieval time should be less than 

maximum allowed retrieval time as per system 

requirements. 

 

1. Nothing in this clause shall operate to restrict any other rights and remedies available to Authority 

at law or under this Agreement. 



Design, Build, Operate, Maintain and Transfer of Mechanised Multilevel Car Park Along Vivekananda Road and at 
Polo Commercial Complex Phase-3 in Shillong, East Khasi Hills District, Meghalaya 

Shillong Smart City Limited Tender No. SSCL/Tender/NSC/2023-24/ MEG-SHI-001 138 
 

2. The Contractor shall not be considered in breach of its obligations under this Clause on account of 

any of the following, for the duration thereof: 

a. Compliance with a request from SSCL; 

b. the directions of any Government Agency; 

3. In case the contractor after signing the agreement, fails to mobilise or perform the scope of work 

agreed through SLAs or this agreement, the contractor shall not only be terminated but blacklisted.  

4. Penalty would be applicable for non-compliance of relevant security certifications. There would be 

Zero Tolerance policy against such breaches. The penalties across various breaches could be 

categorized as follows (this includes but not limited to the following): 

a. Information Security Breach: Any data leakage, information sharing, reports sharing 

without the consent of SSCL. 

b. Network & System Security Breach: Any instance of hacking, information / data 

compromise, unauthorized access to public Wi-Fi. 

c. Guidelines Breach: Non-compliance to guidelines shared by various government 

agencies such as complying with Standards for website/mobile app development, etc. 

 

For any of the breach for above-mentioned category, a penalty would be levied on the Bidder for every 

instance of occurrence if not responded as per the timelines mentioned in the table below: 

 

Type 
Measurement 

(Unit) 

Response Time 

(In Unit) 

Penalty on 

Response 

w.r.t. Delay/Unit 

Information Security Breach Day 01 1,000 

Network & System Security Breach Day 01 1,000 

Guidelines Breach Days 07 3,000 

 

The response time refers to immediate remedial action taken preventive measures updated by the 

Contractor on occurrence of the event. In case the breaches are not responded to in the time frame 

as specified, penalties would be levied as per the table above failing to address the breach in desired 

timeline, recurring penalties would be levied w.r.t. to delay in units as mentioned. For example, in 

case of an Information Security Breach, the Bidder has to respond within one (1) day of the event 

occurrence. 

 

Guidelines Breach includes non-compliance to certain guidelines as set by various agencies like 

Ministry of Communications Information Technology, Department of Science Technology, or other 

statutory Authorities, etc. In such cases, resolution of the issue is mandatory. The Bidder would be 

required to respond with the action plan / change request, as applicable, in order to resolve the 

guidelines breach within the specified response time. 

 

Penalties shall not be levied on the Bidder in the following cases; 

a) In case of a force majeure event affecting the SLA, which is beyond the control of the Bidder. 

Force Majeure events shall be considered in line with the Force Majeure clause mentioned in 

this RFP document. 

b) Theft cases by default/vandalism would not be considered as “beyond the control of Bidder”. 

Hence, the Bidder should be taking adequate anti-theft measures, and Insurance as required 

to maintain the required SLA. 

 

6.3. Review of SLA Parameters: 

The SLA design is based on the scope of services to be delivered by Bidder. Due to evolving nature of 

the proposed project, a review of SLAs will be conducted at the end of three months from the date of 
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Commencement of the operations. The purpose of this review is to reassess the SLAs based on the 

first three months‟ operations. SSCL, after thorough analysis of the monthly statistics monitored as per 

the above-mentioned SLA parameters, may consider revision of the SLA parameters and update the 

terms. If the revision occurs, then the revised SLAs would be final binding for the rest of the term of the 

operation & maintenance Agreement. 

 

7. User charge Fees during Operation and Maintenance  

7.1. Parking Fee 

Parking Fee  Fee per Hour Night Parking  
(10 pm - 8 am) 

Monthly* Parking 

For MLCP  Rs. 20 per Hour  
(Maximum – Rs. 150 per day) 

100 2000 

 
*Monthly Passes shall be valid for 10 hours in a day/night. 
 
The Parking fee is allowed to be escalated by 5% per annum, after approval of the same from Employer 

in writing. 

7.2. Advertisement Fee 

The Contractor shall be allowed for outdoor advertisement at building façade (up to maximum 50% of 

the area). The rights of advertisement at the building façade shall be with the Contractor. The Contractor 

can levy the advertisement charges as per the market rates. 
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SECTION 6  

PRELIMINARY DRAWINGS 

(For tender Purpose Only) 

 

 



Design, Build, Operate, Maintain and Transfer of Mechanised Multilevel Car Park Along Vivekananda Road and at Polo Commercial Complex Phase-3 in Shillong, East Khasi 
Hills District, Meghalaya 

Shillong Smart City Limited Tender No. SSCL/Tender/NSC/2023-24/ MEG-SHI-001 141 
 

Plot Area Layout: Site for MLCP at Vivekananda Road (For Tender Purpose Only) 
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Plot Area Layout: Site for MLCP at Polo Commercial Complex Phase 3 (For Tender Purpose Only) 

 

Proposed 

MLCP Site 

 

 

Plot Area: 

1868 Sq.m 

Towards 

Lawmali 

SBI Bank 

CRPF Camp 
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Proposed Layout Plan for MLCP at Vivekananda Road (For Tender Purpose Only) 
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Proposed Layout Plan for MLCP at Polo Commercial Complex Phase 3 (For Tender Purpose Only) 
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SECTION 7  

FORM OF BID  
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TECH FORM – 1: LETTER OF TECHNICAL BID 

Location (date) 

To 

[Name of the employer and address] 

Dear sir 

We, the undersigned, offer to provide the consulting Assignment/job [insert title of the assignment/job] in 

accordance with your Request for Proposal dated [dated] and our proposal. We are hereby submitting our 

Proposal, which includes the Technical Proposal, and a Financial Proposal sealed under a separate 

envelope and requisite EMD and the Bid Processing Fees. 

We are submitting our proposal in association with [insert name of the associated Bidder] 

We hereby declare that all the information and statements made in this proposal are true and accept that 

(i) any misinterpretation contained in it, and (ii) non-disclosure of required information may lead to our 

disqualification.  

If negotiations are held during the period of validity of the proposal, i.e., before the date indicated in the 

Part -II data Sheet, we undertake to negotiate on the basis of the proposed staff. Our Proposal is binding 

upon us and subject to the modifications resulting from Contract negotiations.  

We understand you are not bound to accept any Proposal you receive 

We remain 

 

Yours sincerely 

 

 

Authorizes signature [in full and initials] 

Name and title of signatory 

Name of Firm 

Address 
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TECH FORM – 2: BIDDERS INFORMATION SHEET 

Name of the Bidder  

Name of the JV/Association partner if any  

Address of Registered Office of Lead Bidder  

Year of Establishment:  

Contact Person with Contact Details: 

(Name, address, telephone numbers, fax numbers, 
e-mail address) 

 

Annual   Turnover* in last three years (` in Lakhs)  

FY 2022-23: 

FY 2021-22: 

FY 2020-21: 

Average Annual Turnover for above three 
Financial Years:  

*Financial Statements to be enclosed  

 

PAN Number  

GST Number  

Any Other Relevant Details:  

 

*Enclose the copies of the following original documents. 

❑ 1. In case of single entity, articles of incorporation or constitution of the legal entity named above. 

❑ 2. Authorization to represent the firm or JV named in above. 

❑ 3. In case of JV or Consortium or Association, relevant Agreement. 

❑ 4. In case of a government-owned entity, any additional documents not covered under 1 above. 

 

(Signature of Authorized Person) 

Date: 

Seal:  
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Each member of a JV or Consortium or Association must fill in this form 

For brevity, only JV is mentioned below 

JV / Specialist Sub-Contractor Information 

Bidder’s legal name  

JV Partner’s or Specialist Sub-Contractor’s legal 

name 

 

JV Partner’s or Specialist Sub-Contractor’s 

country of constitution 

 

JV Partner’s or Specialist Sub-Contractor’s year 

of constitution 

 

JV Partner’s or Specialist Sub-Contractor’s legal 

address in country of constitution 

 

JV Partner’s or Specialist Sub-Contractor’s 

authorized representative information 

(name, address, telephone numbers, fax 

numbers, e-mail address) 

 

*Enclose the copies of the following original documents.      

❑ 1. Articles of incorporation/constitution or Partnership Deed (as applicable) of the legal entity named 

above 

❑ 2. Authorization to represent the firm named above. 

❑ 3. In the case of government-owned entity, documents establishing legal and financial autonomy and 

compliance with commercial law. 
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TECH FORM – 2A: JV AGREEMENT 

Joint Venture Agreement (*Similar Consortium Agreement/ Association Agreement to be 
signed in case of a Consortium/ Association) 

(On Rs 200/- Non-judicial Stamp Paper) 

Memorandum of Understanding for 

JOINT VENTURE 

This Memorandum of Understanding (hereinafter referred to as "MOU") is made and entered into this 

-------------------- ("Effective Date"). 

BETWEEN 

M/s. ____________________________________________________________, a company 

incorporated, and having its registered office at ___________________________________. 

(Hereinafter referred to as the "First Party"/ "One Partner"). 

 

M/s. ___________________________________________________) a company incorporated, and 

having Registered office at _______________________________. (Hereinafter referred to as the 

“Second Party”/ “Each Partner”). 

 

Hereinafter jointly referred to as the "Parties" and individually as "Each Party" or "a Party” as the 

case may be. 

 

WHEREAS, 

A) SHILLONG SMART CITY LIMITED, Shillong, Meghalaya (hereinafter referred to as the SSCL 

or procuring entity) invited bid for ____________________________________________________ 

[name of the work] 

 

(B) The Parties hereto formed a Joint Venture or will form a joint venture (hereinafter referred to as the 

"JV") to jointly execute the above project in all respect 

 

NOW THEREFORE IT IS HERE BY AGREED as follows 

ARTICLE 1: JOINT VENTURE: 

1.1. The Parties hereto agree to form the Joint Venture with ___________ designated as the One 

Partner and First Partner. 

1.2. _____________ shall be the Second Member – or Second Partner 

ARTICLE 2: JOINT VENTURE NAME: 

2. The JV shall do business in the name of “___________ Joint Venture.” 

ARTICLE 3: JOINT AND SEVERAL LIABILITY: 

3. The Parties hereto shall, for the above-referred Projects, be jointly and severally liable to the 

Employer for the execution of the Projects in accordance with the Contract till the actual completion 

of Contract including defect liability period and operation & maintenance as per bid conditions. 
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ARTICLE 4: PROPORTIONATE SHARE: 

4.  

4.1. Each member of the Joint Venture agrees to place at the disposal of the Joint Venture, the benefit 

of all its experience, technical knowledge, and skill, and shall in all respects bear its share of 

responsibility and burden of completing the contract. The parties herein shall be responsible for 

physical and financial distribution of work as under. 

 

Lead Partner:  

Financial responsibility: -------------------------------------------------- 

Physical responsibility: -------------------------------------------------- 

Other Partner:  

Financial responsibility: -------------------------------------------------- 

Physical responsibility: -------------------------------------------------- 

4.2. All rights, interests, liabilities, obligations, risks, costs, expenses and pecuniary obligations and all 

net profits or net losses arising out of the Contract shall be shared or borne by the Parties in the 

above Proportions. 

4.3. The members in the proportion as mention in article 4.1, shall contribute sufficient Initial fixed 

capital for timely execution of the project including commissioning & operating period as per the 

contract. 

ARTICLE 5: JOINT EFFORT AND MANAGEMENT: 

5.  

5.1. The Parties shall participate as a JV in the submission of bids and further negotiations with the 

Employer and shall co-operate and contribute their respective expertise and resources to secure 

and execute the Projects. 

5.2. On award of Projects, the First Partner in consultation with the other member of JV will decide on 

the final management structure for the successful execution of the Projects as per the terms of 

Contract. 

5.3. All the Parties hereby agree to pool in their financial, administrative, managerial, technical, and 

material resources for execution of the Projects, including commissioning & operation for the period 

as stipulated in the contract. The share of interest of the JV shall be as per the mutual 

understanding for the successful completion of the project. 

ARTICLE 6: EXCLUSIVITY: 

6.  

6.1. The co-operation between the Parties hereto shall be mutually exclusive i.e., none of them shall 

without the other Party's consent & prior approval of SSCL, approach or cooperate with any other 

parties in respect of the Project. 

6.2. In the course of working as associates, the parties to the JV will be sharing information with each 

other which may be proprietary /confidential information /knowledge acquired by each other. It is 

hereby agreed that the parties will maintain complete secrecy regarding such information / 



Design, Build, Operate, Maintain and Transfer of Mechanised Multilevel Car Park Along Vivekananda Road and at 
Polo Commercial Complex Phase-3 in Shillong, East Khasi Hills District, Meghalaya 

Shillong Smart City Limited Tender No. SSCL/Tender/NSC/2023-24/ MEG-SHI-001 151 
 

knowledge and will not divulge to any party for any other purpose except for the success of the 

joint execution of the contract. All parties will also indemnify each other against any claim that may 

arise out of using information, which are being claimed proprietary. 

ARTICLE 7: MEMORANDUM OF UNDERSTANDING: 

7.  

7.1. This Memorandum of Understanding shall be terminated: - 

a. if the Parties mutually confirm that the JV's bid proposal has not been finally accepted by 

Employer and all rights and obligations of the Parties under or in connection with this 

Memorandum of Understanding have ceased, or 

b. after successful completion of the project including commissioning & operation and defect 

liability period from the date of this Memorandum of Understanding unless extended for a 

further period on demand of SSCL & mutual consent of the Parties, or 

7.2. The Memorandum of Understanding can be modified by mutual consent of the Parties to suit the 

efficient and expeditious execution of Projects including commissioning & operation of Plant or to 

make this agreement more meaningful to suit the requirements of Employer after the consent of 

the Employer. 

ARTICLE 8: ARBITRATION: 

8.  

Any dispute resulting from this Agreement shall be settled amicably by mutual Consultation by the 

Managing Directors/ Chairman of ___________&_____________. In the event that an amicable 

settlement is not reached within 60 days in any particular case, the dispute shall be referred to 

arbitration and shall be resolved in accordance with and subject to the provisions of the __________ 

________________ and any statutory modifications and enactment hereof for the time being in force. 

The decision of the arbitrators shall be final and binding upon both parties. The venue of arbitration will 

be ____________. 

ARTICLE 9: GOVERNING LAWS: 

9.  

This Agreement shall in all respects be governed by and interpreted in accordance with the __ 

________ Laws. 

ARTICLE 10: CONFIDENTIALITY: 

10.  

No Party hereto shall disclose to any other party any information of a confidential nature including but 

not limited to trade secrets, know-how acquired from any Party in connection with the subject matter of 

this Agreement. 

ARTICLE 11: ADDRESS OF CONSORTIUM: 

11.  

Any and all correspondence from the Employer to the JV shall be addressed to (name of JV) at the 

address stated herein below– (any one of the partners). The address of the Consortium office of the 

partner companies will be deemed to be the address for the purpose of communication. The notice, if 
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any required to be served on the party by the other party, will be deemed to be served, if the said notice 

/ communication is delivered by Registered Post at the respective address (name of JV) 

_________________________ 

_________________________ 

ARTICLE 12: AUTHORIZED REPRESENTATIVE: 

12.  

The JV shall nominate a Representative who shall have the authority to conduct all business for and on 

behalf of any and all the parties of the JV during the bidding process and, in the event the JV is awarded 

the Contract, during contract execution. 

Authorized Representative of JV: __________________ 

ARTICLE 13: ASSIGN ABILITY: 

The interests and rights of a Party in the Contract and as a Party of the Joint Venture shall not be 

transferable or assignable without the written consent of the Employer & other party. 

ARTICLE14: INTERPRETATION OF HEADINGS: 

The headings of each of the Articles herein contained are inserted merely for convenience of reference 

and shall be ignored in the interpretation and construction of any of the provisions herein contained. 

ARTICLE 15: OTHERS 

Any other matters not contained in this Agreement shall be discussed and amicably agreed upon by 

the Parties in the spirit of mutual trust and cooperation for timely completion of project including 

commissioning & operation of project. Notwithstanding anything above all the Parties are severally and 

jointly responsible to the Employer for execution of the Contract: 

IN WITNESS WHEREOF the Parties hereto have caused this Agreement to be executed by each of 

the duly authorized representatives as appearing below: - 

Signed by         in the presence of 

For and on behalf of (_________________________)    Name: 

Designation: 

Name:  

Designation: 

 

Signed by         in the presence of 

For and on behalf of (_________________________)    Name: 

Designation: 

Name:  

Designation: 
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TECH FORM – 2B (1) 

Format for power of attorney authorising the lead member of a JV (or 
Consortium/ Association, as applicable) 

[To be executed on non-judicial stamp paper of the appropriate value in accordance with relevant Stamp Act. 

The stamp paper to be in the name of the company who is issuing the power of attorney] 

 

To know all men by these presents that we party whose details are as follows; 

1. M/s ________, having its registered office at ______ (hereinafter referred as “__,” which the term 

shall unless otherwise repugnant to the context shall mean and include all its successors and 

permitted assigns) and represented by its ______  

 

2. M/s ________, having its registered office at ______ (hereinafter referred as “__,” which the term 

shall unless otherwise repugnant to the context shall mean and include all its successors and 

permitted assigns) and represented by its ______  

 

Have entered into a JV agreement for the purpose of tender for ______ vide tender No: __ and with 

our principal place of business at _____ herein after referred as "___", which the term shall unless 

otherwise repugnant to the context shall mean and include all its successors and permitted assigns) 

We, the above said parties, through this power of attorney mutually agrees to hereby constitute, 

nominate and appoint "_____", who is the lead member of the JV as our duly constituted Lawful Attorney 

(hereinafter referred as "Lead Member'') to exercise all or any of the powers for and on behalf of the JV 

Members in regards to the Specification No. _______, the bids for which have been invited by the 

Shillong Smart City Limited (herein after referred to as "SSCL") 

a. To submit proposal and participate in the above-mentioned bid specification of SSCL on behalf the 

“JV.” 

b. To negotiate with the Purchaser the terms and conditions for award of the contract pursuant to the 

above-mentioned bid and to sign the Contract with SSCL for and on behalf of the “JV.” 

c. To do any other act or submit any document related to the above. 

d. To receive, accept and execute the contract for and on behalf of the “JV.” 

e. To authorise any person, employee or otherwise to represent the Lead Member and JV for doing 

the aforesaid 

f. In the event of an order placed on the JV the work shall be executed as per the terms and conditions 

of the Purchase Order issued and the Agreement executed between SSCL and the JV. 

It is expressly understood that this Power of Attorney shall remain valid, binding, and irrevocable until 

the completion of the tender or till the completion of the tenure of contract to be executed between the 

JV and Shillong Smart City Limited, if tender is awarded in favour of the JV. 

 

We hereby agree to ratify all the acts, deeds and things lawfully done by the Lead Member and its 

authorised person/s pursuant to this Power of Attorney and that all acts, deeds, and things done by 

above mentioned Lead Member shall always be deemed to have been done by us. 

 

IN WITNESS THEREOF, the Members constituting the JV as previously mentioned have executed 

these presents on this __ day of __ 20__ under the Common Seal(s) of their companies. 

For ____________                                                For ____________   

 

 

Authorized Signatory        Authorized Signatory 
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TECH FORM – 2B (2) 

Format for power of attorney authorising signatory of bid 

[To be executed on non-judicial stamp paper of the appropriate value in accordance with relevant Stamp Act. 

The stamp paper to be in the name of the company who is issuing the power of attorney] 

Know by all men by these presents, We_________________________ (Name of the Bidder and address of 

their registered office) do hereby constitute, appoint and authorize Mr. / Ms_________________________ 

(name and residential address of Power of attorney holder) who is presently employed with us and holding 

the position of _________________________ as our true and lawful attorney (hereinafter referred to as the 

“Authorized Representative”) to do in our name and on our behalf, all such acts, deeds and things as are 

necessary or required in connection with or incidental to submission of our Proposal for the Bid for of to 

“Design, Build, Operate, Maintain and Transfer of Mechanised Multilevel Car Park at a) Vivekananda 

Road near addl. Secretariat, and b) at Polo Commercial Complex Phase-3 in Shillong, East Khasi Hills 

District, Meghalaya,” under Shillong Smart City Mission including but not limited to signing and submission 

of all applications, proposals and other documents and writings, participating in pre bid and other conferences 

and providing information/responses to SSCL, representing us in all matters before SSCL, signing and 

execution of all contracts and undertakings consequent to acceptance of our proposal and generally dealing 

with SSCL in all matters in connection with or relating to or arising out of our Proposal for the said Project 

and/or upon award thereof to us till the entering into of the Agreement with SSCL.  

AND, we do hereby agree to ratify and confirm all acts, deeds and things lawfully done or caused to be done 

by our said Authorized Representative pursuant to and in exercise of the powers conferred by this Power of 

Attorney and that all acts, deeds, and things done by our said Authorized Representative in exercise of the 

powers hereby conferred shall and shall always be deemed to have been done by us. 

IN WITNESS WHEREOF WE, ...................... THE ABOVE-NAMED PRINCIPAL HAVE EXECUTED THIS 

POWER OF ATTORNEY ON THIS ..................................DAY OF ...................., 20**  

For ___________________________  

Name:  

Designation:  

Date:  

Time:  

Seal:  

Business Address: 

Witness:  

1.  

2.  

Notarized Accepted 

Signature of the Applicant 

(Signature, name, designation, and address) 

Bid for “Design, build, operate maintain and transfer of multilevel car parking at Vivekananda Road and at 

Polo Commercial Complex Phase-3 in Shillong”, under Shillong Smart City Mission, East Khasi hills district, 

Meghalaya. 
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Accepted,  

_________________________ (Signature)  

(Name, Title, and Address of the Attorney)  

 

Note:  

• The mode of execution of the Power of Attorney should be in accordance with the procedure, 

if any, laid down by the applicable law and the charter documents of the executant(s) and when 

it is so required the same should be under common seal affixed in accordance with the required 

procedure.  

• The Power of Attorney shall be provided on a stamp paper of Rs.200/- and above 

• The Power of Attorney should be supported by a duly authorized resolution of the Board of 

Directors of the Bidder authorizing the person who is issuing this power of attorney on behalf 

of the Bidder.  

 

CERTIFICATE AS TO AUTHORISED SIGNATORIES 

I__________________________, the Company Secretary of _________________, certify 

that___________________________________ who signed the above Bid is authorized to do so and bind 

the company by authority of its board/ governing body.  

 

Date:  

Signature:  

(Company Seal) (Name) 
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TECH FORM – 3A: FINANCIAL CAPACITY 

Each Bidder or member of a JV or Consortium or Association must fill in this form 

SN Description 

Financial Data for Latest Last 3 Years 

(Indian Rupees) 

Year 2020-21 Year 2021-22 Year 2022-23 

1 Total Assets    

2 Current Assets    

3 Total external Liabilities    

4 Current Liabilities    

5 Profits Before Taxes    

6 Profits After Taxes    

7 Net Worth = (1-3)    

8 Working Capital = (2-4)    

9 Annual Turnover    

*Enclose the copies of financial statements (balance sheets including all related notes, and income 

statements) for the last THREE years, as indicated above, complying with the following conditions. 

• All such documents reflect the financial situation of the legal entities comprising the Bidder 

or partner to a JV, and not sister or parent companies, subsidiaries, or affiliates 

• financial statements must be audited by a certified accountant. 

• financial statements must be complete, including all notes to the financial statements. 

• financial statements must correspond to accounting periods already completed and audited 

(no statements for partial periods shall be requested or accepted). 
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TECH FORM – 3B: AVERAGE ANNUAL TURNOVER FROM MLCP PROJECTS 

(INCL. O&M) 

Each Bidder or member of a JV or Consortium or Association must fill in this form 
(Certified by Charted Accountant). 

Annual Turnover Data for the Last 3 Years (MLCP works only) 

Year 
Amount 

Currency 
Exchange 

Rate 
INR 

Equivalent 

Year-1 2022-23    

Year-2 2021-22    

Year-3 2020-21    

Average Annual Turnover for the Last 3 Years  

 

The information supplied should be the Annual Turnover of the Bidder or each member of a JV in terms 

of the amounts billed to Clients for each year for work in progress or completed, converted to INRs at 

the rate of exchange at the end of the period reported. 
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TECH FORM – 4A: AVAILABILITY OF FINANCIAL RESOURCES 

Specify proposed sources of financing, such as liquid assets, lines of credit, and other financial 

resources (means other than any Contractual advance payments), available to meet the financial 

resources requirements. Each Bidder or member of a JV must fill in this form. 

Financial Resources 

SN Source of financing Amount (INR equivalent) 

•  
  

•  
  

•  
  

   

Note:  

i. The bidder shall provide supporting documents like letter from the Banks for the revolving line of 

credit facility etc specific to the project if applicable for its declared availability of financial resources.  

ii. Bidder shall provide details on available credit facility from each source of financing after utilizing 

to the commitments 
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TECH FORM – 4B: SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR 

AVAILABILITY OF CREDIT FACILITIES 

 

BANK CERTIFICATE 

 

This is to certify that M/S --------------- is a reputed company with a good financial standing. 

 

If the contract for the work, namely, ___________ is awarded to the above firm, we shall be able to 

provide  overdraft/credit facilities to the extent of Rs. ________ to meet their working capital 

requirements for executing the above contract. 

 

 

Signature of Bank Manager ____________ 

Name of the Bank Manager ___________ 

Address of the Bank ----------------------- 

 

 

Stamp of the Bank 

 

Place:                  Date: 

 

Note: Certificate should be on the letter head of the bank. 
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TECH FORM – 4C: FORMAT OF SOLVENCY CERTIFICATE 

 

No…………………………….  

To ……………………………  

…………………………….….  

This is to state that to the best of our knowledge and information, Mr. / Ms. / M/s ………………………. 

a customer of our Bank is respectable and can be treated as good up to a sum of Rs………………….…. 

(Rupees in words ………………………………….).  

 

It is clarified that this information is furnished without any risk and responsibility on our part in any 

respect whatsoever more particularly either as guarantor or otherwise.   This certificate is issued at the 

specific request of the customer.  

 

Signature of Bank Manager ____________ 

Name of the Bank Manager ___________ 

Address of the Bank ----------------------- 

 

 

Stamp of the Bank 

 

Place:                  Date: 

 

Note:  

(i) Certificate should be on the letter head of the bank and to be signed by Bank Manager/ Senior 

Bank Manager.  

(ii) In case of partnership firm, the certificate shall include name of all the partners as recorded with 

Bank. 
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TECH FORM – 5: CURRENT CONTRACT COMMITMENTS / WORKS IN HAND 

Bidder (or each JV partner) should provide information indicated below in order to calculate the 

aggregated financial resources requirement, which equals the sum of: (i) the Bidder’s (or each JV 

partner’s) current commitments on all contracts that have been awarded, or for which a letter of intent 

or acceptance has been received, or for contracts approaching completion, but for which an unqualified, 

full completion certificate has yet to be issued and (ii) financial resources requirement for subject 

contract as determined by the Employer. Bidder must also disclose any other financial obligations that 

could materially affect the implementation of subject contract if such contract were to be awarded to the 

Bidder. 

Description 
of Work 

Place& 
State 

Contract 
No. & 
Date 

Name 
and 

Address 
of 

Employer 

Value of 
Contract 

(Rs. 
lakhs) 

Stipulated 
period of 

completion 

Value of 
works 

remaining 
to be 

completed 
(Rs. 

lakhs) 

Anticipated 
date of 

completion 
 

1 2 3 4 5 6 7 8 
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TECH FORM – 6: BIDDING CAPACITY INFORMATION & DECLARATION 

(To be submitted by bidder through affidavit) 

Bidders (JV put together) who meet the minimum qualification criteria will be qualified only if their 

available bid capacity for MLCP work is equal to or more than the Cost of Construction as per 13.1 (A) 

of ITB. The available bid capacity will be calculated as under: 

Assessed Available Bid capacity = (A*N*M - B) 

Where, 

A = Maximum value of MLCP works executed in any one year during the last seven years (updated to 

the price level of the last year at the rate of 8 percent a year) taking into account the completed as well 

as works in progress. 

N = Number of years prescribed for completion of the works for which bids are invited (period up to 6 

months to be taken as half-year and more than 6 months as one year). M = 2.5 

B = Value, at the current price level, of existing commitments and on-going works to be completed 

during the period of completion of the works for which bids are invited. 

Note: 

i. The statements showing the value of existing commitments and on-going works as well 

as the stipulated period of completion remaining for each of the works listed should be 

countersigned by the Engineer in Charge, not below the rank of an Executive Engineer 

or equivalent. 

ii. In the case of a JV or Consortium or Association, the above formula will be applied to 

each member to the extent of the proposed participation in the JV or Consortium or 

Association. If the proposed % participation is not mentioned, then equal participation 

will be assumed. 

 

Example for calculation of bid capacity in case of JV or Consortium or Association 

Suppose there are ‘P’ and ‘Q’ members of the JV or Consortium or Association with their participation 

as 70% and 30% respectively and available bid capacity of these members as per above formula 

individually works out ‘X’ and ‘Y’ respectively, then Bid Capacity of the JV or Consortium or Association 

shall be as under: 

Bid Capacity of the JV or Consortium or Association = 0.7X + 0.3Y 
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TECH FORM – 7: BIDDER’S EXPERIENCE IN SIMILAR WORKS 

Each Bidder or member of a JV or Consortium or Association must fill in this form 

General Construction Experience 

Starting 

Month 

Year 

Ending 

Month 

Year 

Years 

Contract Identification and Name; 

Name and Address of Employer; and 

Brief Description of the Works Executed by 

the Bidder (including value of works) 

Role of Bidder 
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TECH FORM – 7(A): DETAILES OF EACH OF THE SIMILAR WORK 

[List projects/Products in the last Seven years which are similar to that in the RFP.] 

[The following information should be provided in the format below for each reference assignment for which 
your firm, either individually as a corporate entity or as one of the major companies within a consortium, was 
legally contracted by the Employer stated below.] 

 

Name of the Project: Approx. value of the contract (in current `): 

Country: 

Location within country: 

Duration of contract (months): 

 

Name of Client: 

 

 

Address: 

 

 

 

Start date (month/year): 

Completion date (month/year): 

 

 

Name of joint venture partner or associated 
partner if any: 

 

 

Name of senior regular full-time employees of 
the firm involved and functions performed 
(indicate most significant profiles such as 
Project Director/Coordinator, Team Leader): 

 

Narrative description of Project: 

 

Description of actual services* provided in the Contract: 

 

 

*Copy of Work order /completion certificate to be submitted 

 

Firm’s Name:    
 

Signature of Authorized Representative: 
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TECH FORM – 8A: SITE ORGANIZATION 

(Bidder shall insert the Site Organization information) 

The Bidder shall supply a table of personnel and a chart showing the proposed organization to be 

established for (i) carrying out the construction works during all phases of works included under this 

Contract package like mobilization; preparation of Service Improvement Plan; design, drawing, 

construction, and commissioning separately. 
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TECH FORM – 8B: APPROACH & METHODOLOGY 

(Bidder shall insert the Approach & Methodology complying to the following) 

1. The bidder is required to submit Approach and Method Statement for carrying out all the activities 
under this project.  

2. The activities for methodology shall also include following:  

a. Bidder’s assessment of site(s), availability of construction materials, labour, etc. 

b. Surveys/Investigations, if required, 

c. Preparation of phasing of works, 

d. Construction Methodology for various works, 

e. Implementation schedule as per scope of works:  

f. Proposed Safety Plan / safety measures to be put in place, 

g. Proposed mechanism to protect environment, 

h. Preparation of O&M Manual, 

i. Any other activities 
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TECH FORM – 8C: MOBILIZATION SCHEDULE 

(Bidder shall insert the Mobilization Schedule) 

The Bidder shall submit mobilization and de-mobilization schedule of personnel and equipment in detail 

for all phases of works. The mobilization schedule should include mobilization of skilled and unskilled 

manpower, different machineries and equipment, materials, as required in each Phase. 

  



Design, Build, Operate, Maintain and Transfer of Mechanised Multilevel Car Park Along Vivekananda Road and at 
Polo Commercial Complex Phase-3 in Shillong, East Khasi Hills District, Meghalaya 

Shillong Smart City Limited Tender No. SSCL/Tender/NSC/2023-24/ MEG-SHI-001 168 
 

TECH FORM – 8D: WORK PLAN AND CONSTRUCTION SCHEDULE 

(Bidder shall insert the Work plan and Construction Schedule) 

The Contractors will submit detailed work plan as part of technical bid covering all sections of work to 

achieve sectional and full work key milestones as shown in Employer’s Requirement  

The Bidder shall prepare and submit overall construction schedule. The construction schedule shall be 

designed and documented in a series of tasks and task assignments complete with projected 

completion target dates with the aid of computer operated management software like Microsoft project 

office, Primavera or latest by using Gantt charts and PERT diagrams to allow all actors to know their 

contribution towards fulfilling the Employer’s Requirement. 
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TECH FORM – 8E: EQUIPMENT 

The Bidder shall provide adequate information to demonstrate clearly that it has the capability to meet 

the requirements for the key equipment listed in Clause 4.4.3(a) of ITB. A separate Form shall be 

prepared for each item of equipment listed, or for alternative equipment proposed by the Bidder. 

Item of equipment 

 

Equipment 
information 

Name of manufacturer 
 

Model and power rating 

 Capacity 
 

Year of manufacture 

Current status Current location 
 

 Details of current commitments 
 

  

Source Indicate source of the equipment 

  Owned  Rented  Leased   Specially 

manufactured 

 

Please provide the following additional information in case of equipment proposed to be taken on rent 

or lease:  

Owner Name of owner 

 Address of owner 

  

 Telephone Contact name and title 

 Fax Telex 

Agreements Details of rental / lease / manufacture agreements specific to the project 

  

 

  

 

Note: For owned equipment, copy of bills/invoices are to be furnished (only owned equipment are to be 
given marks during evaluation of Bids). 

Item of 

Equipment 

Requirement Owned and available 

Remarks 
No. Capacity Owned 

Number/ 

Capacity 

Age/ 

Condition 

 

 

 

      

 



Design, Build, Operate, Maintain and Transfer of Mechanised Multilevel Car Park Along Vivekananda Road and at 
Polo Commercial Complex Phase-3 in Shillong, East Khasi Hills District, Meghalaya 

Shillong Smart City Limited Tender No. SSCL/Tender/NSC/2023-24/ MEG-SHI-001 170 
 

TECH FORM – 8F: RESUME OF PROPOSED PERSONNEL 

1. Proposed Position:  

 

2. Name of Firm:  

 

3. Name of 

Staff:  

 

4. Date of Birth:  

 

5. Nationality:  

 

6. Education:  

 

[Indicate college/university and other specialized education of staff member, giving names of 

institutions, degrees obtained, and dates of obtainment]: 

 

7. Other Training:  

 

8. Languages [For each language indicate proficiency: good, fair, or poor in speaking, reading, 

and writing]:  

 

9. Employment Record:  

 

[Starting with present position, list in reverse order every employment held by staff member 

since graduation, giving for each employment (see format here below): dates of employment, 

name of employing organization, positions held.]:  

 

                              From [Year]: To Year]: 

 

Employer: 

 

Positions held: 

 

12Work Undertaken that Best Illustrates Capability to Handle the Tasks Assigned  

 

[Among the Assignment/jobs in which the staff has been involved, indicate the following 

information for those Assignment/jobs that best illustrate staff capability to handle the tasks 

listed under point 12.]  

 

Name of Assignment/job or project:  

Year:  

Location:  

Employer:  

Main project features: 

Positions held: Activities 

performed:  

 

13. Certification:  
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I, the undersigned, certify that to the best of my knowledge and belief, this CV correctly describes 

myself, my qualifications, and my experience. I understand that any wilful misstatement described 

herein may lead to my disqualification or dismissal, if engaged. 

 

Date: [Signature of staff member or authorized 

 

Place:                           representative of the staff] 

 

[Full name of authorized representative]: 
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TECH FORM – 9: PENDING LITIGATIONS 

Each Bidder or member of a JV or Consortium or Association must fill in this form. 

Pending Litigation 

No pending litigation and arbitration in accordance with Clause 4.2(j) of ITB. 

 

or 

 

Below is the description of all Pending litigation and arbitration involving the bidder (or each JV 

member if Bidder is a JV member) in accordance with Clause 4.2(j) of ITB 

Year & 
Client  

Matter in Dispute  
Value of Pending 
Claim in INR  

Value of Pending Claim as a 
Percentage of Net Worth 
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TECH FORM – 10: FORMAT FOR DECLARATION BY THE BIDDER FOR NOT 

BEING BLACKLISTED / DEBARRED 

(To be submitted on the Letterhead of the Bidder) 

(To be provided by Lead bidder and all members of Consortium in separate letters) 

 

Date: dd/mm/yyyy 

To 

____________________ 

____________________ 

 

Subject:  Declaration for not being debarred / black-listed by any Ministry/Department/Agency of 

Central Government/any State Government/any Union Territory or PSU or Local Body 

in India as on the date of submission of the bid 

 

RFP Reference No: XX 

 

Dear Sir, 

 

I, authorized representative of _________________________, hereby solemnly confirm that the 

Company _________________________ is not debarred / black-listed by any Central/State 

Government/ PSU entity in India or similar agencies globally for unsatisfactory past performance, 

corrupt, fraudulent or any other unethical business practices or for any other reason as on last date of 

submission of the Bid. In the event of any deviation from the factual information/ declaration, SSCL 

reserves the right to reject the Bid or terminate the Contract without any compensation to the Company.  

 

Thanking you, 

 

Yours faithfully, 

 

 

_____________________________________ 

Signature of Authorized Signatory (with official seal) 

 

Date: 

Name: 

Designation: 

Address: 

Telephone & Fax: 

E-mail address: 
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TECH FORM – 11: INTEGRITY PACT 

To 

The Chief Executive Officer, 

Shillong Smart City Limited (SSCL) 

Shillong, Meghalaya. 

 

Sub:  Submission of Tender for the work to “Design, Build, Operate, Maintain and Transfer of 

Mechanised Multilevel Car Park at a) Vivekananda Road near addl. Secretariat, and b) at Polo 

Commercial Complex Phase-3 in Shillong, East Khasi Hills District, Meghalaya.” 

 

Dear Sir, 

 
I/We acknowledge that Shillong Smart City Limited (SSCL) is committed to follow the principles thereof 

as enumerated in the Integrity Agreement enclosed with the tender/bid document. 

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the condition that I/We 

will sign the enclosed Integrity Agreement, which is an integral part of tender documents, failing which 

I/We will stand disqualified from the tendering process. I/We acknowledge that THE MAKING OF THE 

BID SHALL BE REGARDED AS AN UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this 

condition of the NIT. 

I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit and further 

agree that execution of the said Integrity Agreement shall be separate and distinct from the main 

contract, which will come into existence when tender/bid is finally accepted by SSCL. I/We acknowledge 

and accept the duration of the Integrity Agreement, which shall be in the line with Article 1 of the 

enclosed Integrity Agreement. 

I/We acknowledge that in the event of my/our failure to sign and accept the Integrity Agreement, while 

submitting the tender/bid, SSCL shall have unqualified, absolute, and unfettered right to disqualify the 

tenderer/bidder and reject the tender/bid is accordance with terms and conditions of the tender/ bid. 

 

Yours faithfully 

(Duly authorized signatory of the Bidder) 
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To be signed by the bidder and signatory competent / authorized to sign the relevant contract 

on behalf of SSCL 

INTEGRITY AGREEMENT 

This Integrity Agreement is made at............... on this ............ day of............. 20 ........ 

BETWEEN 

Shillong Smart City Limited (SSCL) represented through the Chief Executive Officer, (Hereinafter 

referred as the ‘Principal/Owner,’ which expression shall unless repugnant to the meaning or context 

hereof include its successors and permitted assigns) 

AND 

………………………… (Name and Address of the Individual/firm/Company) through ......................... 

(Details of duly authorized signatory) (Hereinafter referred to as the “Bidder/Contractor” and which 

expression shall unless repugnant to the meaning or context hereof include its successors and 

permitted assigns) 

Preamble 

WHEREAS the Principal / Owner has floated the Tender (Tender No ...................................) 

(Hereinafter referred to as “Tender/Bid”) and intends to award, under laid down organizational 

procedure, contract for (Name of work) hereinafter referred to as the “Contract.” 

AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the land, rules, 

regulations, economic use of resources and of fairness/transparency in its relationship with its Bidder(s) 

and Contractor(s). 

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this Integrity 

Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and conditions of which shall 

also be read as integral part and parcel of the Tender/Bid documents and Contract between the parties. 

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties hereby 

agree as follows and this Pact witnesses as under: 

 

Article 1: Commitment of the Principal/Owner 

 

(1) The Principal/Owner commits itself to take all measures necessary to prevent corruption and 

to observe the following principles: 

a) No employee of the Principal/Owner, personally or through any of his/her family 

members, will in connection with the Tender, or the execution of the Contract, demand, 

take a promise for or accept, for self or third person, any material or immaterial benefit 

which the person is not legally entitled to. 

b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity and 

reason. The Principal/Owner will, in particular, before and during the Tender process, 

provide to all Bidder(s) the same information and will not provide to any Bidder(s) 

confidential / additional information through which the Bidder(s) could obtain an 

advantage in relation to the Tender process or the Contract execution. 

c) The Principal/Owner shall endeavour to exclude from the Tender process any person, 

whose conduct in the past has been of biased nature. 

(2) If the Principal/Owner obtains information on the conduct of any of its employees which is a 

criminal offence under the Indian Penal code (IPC)/Prevention of Corruption Act, 1988 (PC Act) 

or is in violation of the principles herein mentioned or if there be a substantive suspicion in this 
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regard, the Principal/Owner will inform the Chief Vigilance Officer of Meghalaya and in addition 

can also initiate disciplinary actions as per its internal laid down policies and procedures. 

 

Article 2: Commitment of the Bidder(s)/Contractor(s) 

 

(1) It is required that each Bidder/Contractor (including their respective officers, employees, and 

agents) adhere to the highest ethical standards, and report to the Government /Department all 

suspected acts of fraud or corruption or Coercion or Collusion of which it has knowledge or 

becomes aware, during the tendering process and throughout the negotiation or award of a 

contract. 

(2) The Bidder(s)/Contractor(s) commits himself to take all measures necessary to prevent 

corruption. He commits himself to observe the following principles during his participation in the 

Tender process and during the Contract execution: 

a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, offer, 

promise, or give to any of the Principal/Owner’s employees involved in the Tender 

process or execution of the Contract or to any third person any material or other benefit 

which he/she is not legally entitled to, in order to obtain in exchange any advantage of 

any kind whatsoever during the Tender process or during the execution of the Contract. 

b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed 

agreement or understanding, whether formal or informal. This applies in particular to 

prices, specifications, certifications, subsidiary contracts, submission or non-

submission of bids or any other actions to restrict competitiveness or to cartelize in the 

bidding process. 

c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act. 

Further the Bidder(s)/ Contract(s) will not use improperly, (for the purpose of 

competition or personal gain), or pass on to others, any information or documents 

provided by the Principal/Owner as part of the business relationship, regarding plans, 

technical proposals, and business details, including information contained or 

transmitted electronically. 

d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and addresses 

of agents/ representatives in India, if any. Similarly, Bidder(s)/Contractor(s) of Indian 

Nationality shall disclose names and addresses of foreign agents/representatives, if 

any. Either the Indian agent on behalf of the foreign principal or the foreign principal 

directly could bid in a tender but not both. Further, in cases where an agent participates 

in a tender on behalf of one manufacturer, he shall not be allowed to quote on behalf 

of another manufacturer along with the first manufacturer in a subsequent/parallel 

tender for the same item. 

e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all 

payments he has made, is committed to, or intends to make to agents, brokers, or any 

other intermediaries in connection with the award of the Contract. 

(3) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above 

or be an accessory to such offences. 

(4) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge in 

fraudulent practice means a wilful misrepresentation or omission of facts or submission of 

fake/forged documents in order to induce public official to act in reliance thereof, with the 

purpose of obtaining unjust advantage by or causing damage to justified interest of others 

and/or to influence the procurement process to the detriment of the Government interests. 
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(5) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use Coercive 

Practices (means the act of obtaining something, compelling an action, or influencing a decision 

through intimidation, threat, or the use of force directly or indirectly, where potential or actual 

injury may befall upon a person, his/ her reputation, or property to influence their participation 

in the tendering process). 

 

Article 3: Consequences of Breach 

Without prejudice to any rights that may be available to the Principal/Owner under law or the Contract 

or its established policies and laid down procedures, the Principal/ Owner shall have the following rights 

in case of breach of this Integrity Pact by the Bidder(s)/ Contractor(s) and the Bidder/ Contractor accepts 

and undertakes to respect and uphold the Principal/Owner’s absolute right: 

 

(1) If the Bidder(s)/Contractor(s), either before award or during execution of Contract has 

committed a transgression through a violation of Article 2 above or in any other form, such as 

to put his reliability or credibility in question, the Principal/Owner after giving 14 days’ notice to 

the Contractor shall have powers to disqualify the Bidder(s)/Contractor(s) from the Tender 

process or  Terminate/determine the Contract, if already executed or exclude the 

Bidder/Contractor from future contract award processes. The imposition and duration of the 

exclusion will be determined by the severity of transgression and determined by the 

Principal/Owner. Such exclusion may be forever or for a limited period as decided by the 

Principal/Owner. 

(2) Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Principal/Owner has 

disqualified the Bidder(s) from the Tender process prior to the award of the Contract or 

terminated/determined the Contract or has accrued the right to terminate/determine the 

Contract according to Article 3(1), the Principal/Owner apart from exercising any legal rights 

that may have accrued to the Principal/Owner, may in its considered opinion forfeit the entire 

amount of Earnest Money Deposit, Performance Guarantee and Security Deposit of the 

Bidder/Contractor. 

(3) Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a Bidder or Contractor, 

or of an employee or a representative or an associate of a Bidder or Contractor which 

constitutes corruption within the meaning of IPC Act, or if the Principal/Owner has substantive 

suspicion in this regard, the Principal/Owner will inform the same to law enforcing agencies for 

further investigation. 

 

Article 4: Previous Transgression 

 

(1) The Bidder declares that no previous transgressions occurred in the last 5 years with any other 

Company in any country confirming to the anticorruption approach or with Central Government 

or State Government or any other Central/State Public Sector Enterprises in India that could 

justify his exclusion from the Tender process. 

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the Tender 

process or action can be taken for banning of business dealings/ holiday listing of the 

Bidder/Contractor as deemed fit by the Principal/ Owner. 

(3) If the Bidder/Contractor can prove that he has resorted / recouped the damage caused by him 

and has installed a suitable corruption prevention system, the Principal/Owner may, at its own 

discretion, revoke the exclusion prematurely. 

 

Article 5: Equal Treatment of all Bidders/Contractors/Sub-Contractors 
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(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all sub-Contractors, if applicable, a 

commitment in conformity with this Integrity Pact. The Bidder/Contractor shall be responsible 

for any violation(s) of the principles laid down in this agreement/Pact by any of its Sub-

Contractors/sub-vendors. 

(2) The Principal/Owner will enter into Pacts on identical terms as this one with all Bidders and 

Contractors. 

(3) The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact between 

the Principal/ Owner and the bidder, along with the Tender or violate its provisions at any stage 

of the Tender process, from the Tender process. 

 

Article 6- Duration of the Pact 

 

This Pact begins when both the parties have legally signed it. It expires for the Contractor/Vendor 12 

months after the completion of work under the contract or till the continuation of defect liability period, 

whichever is more and for all other bidders, till the Contract has been awarded. If any claim is 

made/lodged during the time, the same shall be binding and continue to be valid despite the lapse of 

this Pacts as specified above, unless it is discharged/determined by the Competent Authority. 

 

Article 7- Other Provisions 

 

(1) This Pact is subject to Indian Law, place of performance and jurisdiction is Shillong, Meghalaya. 

(2) Changes and supplements need to be made in writing. Side agreements have not been made. 

(3) If the Contractor is a Joint Venture or Consortium or Association, this Pact must be signed by 

all the partners or by one or more partner holding power of attorney signed by all partners and 

consortium members. In case of a Company, the Pact must be signed by a representative duly 

authorized by board resolution. 

(4) Should one or several provisions of this Pact turn out to be invalid; the remainder of this Pact 

remains valid. In this case, the parties will strive to come to an agreement to their original 

intensions. 

(5) It is agreed term and condition that any dispute or difference arising between the parties with 

regard to the terms of this Integrity Agreement / Pact, any action taken by the Owner/Principal 

in accordance with this Integrity Agreement/ Pact or interpretation thereof shall not be subject 

to arbitration. 

 

Article 8- LEGAL AND PRIOR RIGHTS 

 

All rights and remedies of the parties hereto shall be in addition to all the other legal rights and remedies 

belonging to such parties under the Contract and/or law and the same shall be deemed to be cumulative 

and not alternative to such legal rights and remedies aforesaid. For the sake of brevity, both the Parties 

agree that this Integrity Pact will have precedence over the Tender/Contact documents with regard any 

of the provisions covered under this Integrity Pact. 

 

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place and date 

first above mentioned in the presence of following witnesses: 

 

(For and on behalf of Principal/Owner) 

 

 

(For and on behalf of Bidder/Contractor) 
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WITNESSES: 

1 .................................................... 

 

(Signature, name, and address) 

 

2 .................................................... 

 

(Signature, name, and address) 

Place: 

Dated 
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TECH FORM – 12: CERTIFICATE FROM THE BIDDERS REGARDING 

COMPLIANCE  

Format for Certification in accordance with Clause 3.6 of ITB 

Certificate  

"I have read the clause regarding restrictions on procurement from a bidder of a country which shares 

a land border with India; I certify that this bidder is not from such a country or, if from such a country, 

has been registered with the Competent Authority 10 . I hereby certify that this bidder fulfils all 

requirements in this regard and is eligible to be considered. [Where applicable, evidence of valid 

registration by the Competent Authority shall be attached] 

  

 
10 For the purpose of this registration, Competent Authority is as defined in office memorandum no F.No.6/18/2019-

PPD Ministry of Finance Department of Expenditure Public Procurement Division dated 23rd July, 2020 
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FIN FORM – 1: LETTER OF FINANCIAL BID 

[to be submitted in Financial Bid Envelope] 

Dated:   

 

To, 

The Chief Executive Officer, 

 Shillong Smart City Limited (SSCL)  

We, the undersigned, declare that: 

a. We have examined and have no reservations to the Bidding Documents, including Addenda 

issued, 

b. We offer to execute in conformity with the Bidding Documents and the Technical Bid submitted 

for the following Works: Design, Build, Operate, Maintain and Transfer of Mechanised Multilevel 

Car Park at a) Vivekananda Road near addl. Secretariat, and b) at Polo Commercial Complex 

Phase-3 in Shillong, East Khasi Hills District, Meghalaya under Shillong Smart City Mission, 

East Khasi hills district, Meghalaya. 

c. The Price bid for the design and construction of Mechanized Fully Automatic Multi Level Car 

Parking Facilities at a) Vivekananda Road near addl. Secretariat, and b) at Polo Commercial 

Complex Phase-3 in Shillong including defect liability period of 1 (One) year and 5 years of 

Operation and Maintenance after completion of construction works as per the financial bid 

format is Rs. ……………………………. (In figure and words);  

d. Our Bid shall be valid for a period of 180 days from the date fixed for the bid submission 

deadline in accordance with the Bidding Documents, and it shall remain binding upon us and 

may be accepted at any time before the expiration of that period; 

e. If our Bid is accepted, we commit to obtain a performance security in accordance with the 

Bidding Documents, 

f. We confirm, an Annual Guaranteed License fee shall be payable to SSCL during the operation 

and maintenance period of five (5) years as per Clause 13.3 of ITB upon successful award of 

the contract. 

g. We understand that this bid, together with your written acceptance thereof included in your 

notification of award, shall constitute a binding contract between us, until a formal contract is 

prepared and executed; and 

h. We understand that you are not bound to accept the lowest evaluated bid or any other bid that 

you may receive. 

Signature of Authorised Person 

Name ......................................................................................................................... 

In the capacity of ........................................................................................................ 

Signed ........................................................................................................................  

Duly authorized to sign the Bid for and on behalf of ...................................................  

Date ........................................................................................................................... 

 

Company Seal 
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TEMPLATE FOR FINANCIAL BID 

Project Name: Design, Build, Operate, Maintain and Transfer of Mechanised Multilevel Car Park at a) Vivekananda Road near addl. Secretariat, and b) at 

Polo Commercial Complex Phase-3 in Shillong, East Khasi Hills District, Meghalaya. 

For Design and Construction of Mechanized Fully Automatic Multi Level Car Parking Facilities at a) Vivekananda Road near addl. Secretariat, and b) at 

Polo Commercial Complex Phase-3 in Shillong including defect liability period of 1 (One) year and 5 years of Operation and Maintenance after completion 

of construction works as per detailed scope & specification of RFP. 

Description of Item Qty. Unit Rate 

(Rs.) 

Amount in 

Rs. (Figure) 

Amount in Rs. (Words) 

Design and Construction of Mechanized Fully Automatic Multi Level Car Parking 

Facility for Four-Wheeler, having Eight Levels Multi Grid Automated Parking 

System with Electro Mechanical Technology accommodating minimum 58 ECS 

and 347 ECS at a) Vivekananda Road near addl. Secretariat, and b) at Polo 

Commercial Complex Phase-3 in Shillong respectively. The MLCP at Polo shall 

also have two-wheeler parking at grade as per space availability. 

 

The parking system shall be designed for permitting cars with the following 

characteristics: 

- Key Characteristics:  

• Admissible Car size (L x W x H): 5 M x 2.2 M x 2.15 M (All SUV Floors) 

• Maximum allowable weight of the car: 2300 Kg. 

• Maximum Parking capacity: 24 cars/ hour. 

• Maximum Retrieval capacity: 20 cars/ hour. 

• Model: High Density Parking System. 

• Height of the Parking system = 20 Meters. 

- Including weather proof trifold sheet cladding (As per site requirements); 

Sprinklers System and other Fire Fighting Provisions; and DG & Automatic 

Changeover. 

- Transformer, DG, UPS & Automatic Changeover; and Parking Management 

System, Boom barrier, ANPR Camera and mobile app. 

- Other Civil, external development, MEP and information management works 

as defined in the scope of works. 

405 
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Description of Item Qty. Unit Rate 

(Rs.) 

Amount in 

Rs. (Figure) 

Amount in Rs. (Words) 

- The system must be having safety features as outlined in specifications and 

maintained for complete duration of O&M period of 5 years. 

Total Price     

 

Note:  

1. For payment, separate billing shall be done for each of the parking i.e., a) Vivekananda Road near addl. Secretariat, and b) at Polo Commercial Complex 

Phase-3 in Shillong.  

2. The contract price for a) Vivekananda Road near addl. Secretariat, and b) Polo Commercial Complex Phase-3 shall be determined based on the proportion 

of the estimated cost for each of the MLCP as per Clause 2.2 of ITB.   

 

Signature of Authorised Person 

Name ......................................................................................................................... 

In the capacity of ........................................................................................................ 

Signed ........................................................................................................................  

Duly authorized to sign the Bid for and on behalf of ...................................................  

Date ........................................................................................................................... 

 

 

Company Seal 
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OTHER FORMS 
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FORMAT A: FORMAT OF SENDING PRE-BID QUERIES 

NIT Reference No: XX 

Bidder’s Request for Clarification 

Name and complete official address of 

Organization submitting query / 

request for clarification 

 

Telephone, Fax, and E-mail of the organization 

Tel: 

Fax: 

Email: 

SN 
Clause 

No. 
Page No. 

Content of Bid 

document Requiring 

Clarification 

Change Requested/ Clarification 

required 

1     

2     

3     

4     

5     

 

 

 

Signature: 

Name of the Authorized signatory: 

Company seal: 

Date and Stamped 

 

Note: Bidder(s) are requested to send the queries in PDF with Sign and Company Seal and in 

MS Word / Excel for making consolidation process easy.  
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FORMAT B: LETTER OF ACCEPTANCE (LOA) 

To, 

M/s....................................... 

............................................. 

............................................. 

This is to notify you that on behalf of the Employer, the Chief Executive Officer, Shillong Smart City 

Limited has accepted your Bid dated ................ for ………………………. [name of the work] for the 

Contract Price of Rs....................... (Rupees.……..............................................only). 

You are hereby requested to furnish the following within 10 days of the receipt of this Letter of 

Acceptance valid up to 45 days from the date of expiry of Defects Liability Period (i.e., up to ...................) 

and sign the contract, failing which action as stated in Clause 33 of ITB will be taken. 

• Performance Security, in the form detailed in Clause 33 of ITB for an amount of Rs.................... 

(Rupees................................................).  

 

Yours faithfully, 

 

Chief Executive Officer 

Shillong Smart City Limited 
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FORMAT C: ISSUE OF NOTICE TO PROCEED WITH THE WORK 

 

LETTER NO.............................. DATED..................... 

 

To, 
 

........................................... 
 

...................................... 
 

............................. 

 

Dear Sir, 

 

Pursuant to your furnishing the requisite Performance Security in accordance with Clause 33 of 

Instructions to Bidders (ITB) and Clause 45 of General Conditions of Contract (GCC) of the Bidding 

Document and signing of the contract for ______________________________________ [name of the 

work], you are hereby instructed to proceed with the execution of the said works in accordance with the 

contract documents. 

 

 

 

 

Yours faithfully 

 

 

Chief Executive Officer 

Shillong Smart City Limited 
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FORMAT D: AGREEMENT 

This Agreement is made at............... on this ............ day of............. 2023. 

BETWEEN 

Shillong Smart City Limited (SSCL) represented through the Chief Executive Officer, (hereinafter called 

“the Employer,” which expression shall unless repugnant to the meaning or context hereof include its 

successors and permitted assigns) 

AND 

M/s _____________________________________ [name and address of the Contractor/JV or 

Consortium or Association] through ______________________________ [name of the PoA holder] 

(hereinafter called “the Contractor”, which expression shall unless repugnant to the meaning or context 

hereof include its successors and permitted assigns) 

 

Whereas the Employer is desirous that the Contractor execute the Work of _____________________ 

[name of the work] (hereinafter called “the Works”) and the Employer has accepted the Bid by the 

Contractor for the execution and completion of such Works and the remedying of any defects therein 

at a cost of Rs. ______________ (Rupees __________________) and applicable GST. 

NOW THIS AGREEMENT WITNESSETH as follows: 

1. In this Agreement, words and expressions shall have the same meanings as are respectively 

assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to 

form and be read and construed as part of this Agreement. 

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter 

mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works 

and remedy any defects therein in conformity in all aspects with the provisions of the Contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and 

completion of the Works and the remedying the defects wherein the Contract Price or such other 

sum as may become payable under the provisions of the Contract at the times and in the manner 

prescribed by the Contract. 

4. The following documents shall be deemed to form and be read and construed as part of this 

Agreement, viz: 

i) Letter of Acceptance; 

ii) Notice to proceed with the works; 

iii) Contractor’s Bid; 

iv) Contract Data; 

v) Special Conditions of contract and General Conditions of Contract; 

vi) Scope of Work and Technical Specifications; 

vii) Drawings; 

viii) Addenda and Corrigenda; and 

ix) Any other document listed in the Contract Data as forming part of the contract. 

 a) Response to pre-bid queries; and 

 b)  Performance Security furnished by the Contractor. 
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In WITNESS WHEREOF, the parties through their duly Authorized representatives have executed 

these presents (execution whereof has been approved by the Competent Authorities of both the parties) 

on the day, month and year first above mentioned at Shillong. 

 

 

For and on behalf of: 

 

 

Chief Executive Officer 

Shillong Smart City Limited 

Shillong, Meghalaya 

 

 

WITNESS 

 

1. 

 

 

 

2. 

For and on behalf of: 

 

 

M/s ______________________________ 

[name and address of the Contractor] 

 

 

 

 

WITNESS: 

 

1. 

 

 

 

2. 
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FORMAT E: BANK GUARANTEE FOR ADVANCE PAYMENT 

(Separate Bank Guarantee shall be required for each of the MLCP site) 

(Unconditional irrevocable Bank guarantee of any 

nationalized/ scheduled banks on INR 100/- Stamp Paper) 

 

To, 

Chief Executive Officer, 

Shillong Smart City Limited 

Shillong, Meghalaya 

 

Gentlemen: 

 

In accordance with the provisions of the General Conditions of contract, clause 44 (“Advance Payment”) 

of the above-mentioned Contract, ______________________________ [name and address of 

Contractor, which in the case of a joint venture shall be the name of the joint venture (whether legally 

constituted or prospective) or the names of all members thereof] (hereinafter called “the Contractor”) 

shall deposit with __________________________________ [name of Employer] a bank guarantee to 

guarantee his proper and faithful performance under the said Clause of the Contract in an amount 

of___________________________ [amount of guarantee] 

_______________________________________ [in words]. 

 

We, the _____________________________________ [bank or financial institution] 

as instructed by the Contractor, agree unconditionally and irrevocably to guarantee as primary obligator 

and not as Surety merely, the payment to ______________________________ [name of Employer] on 

his first demand without whatsoever right of objection on our part and without his first claim to the 

Contractor, in the amount not exceeding ____________________________________ [amount of 

guarantee]11 ________________________________________ . 

 

We further agree that no change or addition to or other modification of the terms of the Contract or of 

Works to be performed thereunder or of any of the Contractor documents which may be release us 

from any liability under this guarantee, and we hereby waive notice of any such change, addition, or 

modification. 

This guarantee shall remain valid and in full effect from the date of the advance payment under the 

Contract until __________________________________ [name of Employer] receives full repayment 

of the same amount from the Contractor. 

 

Yours truly, 

 

Signature and seal: __________________________________________ 

 

Name of Bank/Financial Institution: _____________________________ 

Address: ___________________________________________________ 

Date: ______________________________________________________ 

 

  

 
11 An amount shall be inserted by the bank or financial institution representing the amount of the 
Advance Payment and denominated in Indian Rupees. 
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FORMAT F: PERFORMANCE BANK GUARANTEE 

(For Construction Works) 

(Unconditional irrevocable Bank guarantee of any 

nationalized/ scheduled banks on INR 100/- Stamp Paper) 

 

To, 

Chief Executive Officer, 

Shillong Smart City Limited 

Shillong, Meghalaya 

 

WHEREAS ______________________________________[Name and Address of Contractor, which 

in the case of a joint venture shall be the name of the joint venture (whether legally constituted or 

prospective) or the names of all members thereof] (Hereinafter called “the Contractor”) has undertaken, 

in pursuance of Contract No. __________ dated _________________ to execute ______________ 

[Name of Contract and brief description of Works] herein after called “The Contract”. 

 

AND WHEREAS it has been stipulated by you in the said contract that the Contractor shall furnish you 

with a bank guarantee by a Nationalized Bank for the sum specified therein as security for compliance 

with his obligations in accordance with the Contract; 

 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee; 

 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf of 

the Contractor, up to a total of ____________________ [amount of guarantee] _______________ 

 

___________________ [in words], such sum being payable in the types and proportions of currencies 

in which the Contract price is payable, and we undertake to pay you, upon your first written demand 

and without cavil or argument, any sum or sums within the limits of ___________________ [amount of 

guarantee] as aforesaid without your needing to prove or to show grounds or reasons for a demand for 

the sum specified therein. 

 

We hereby waive the necessity of your demanding the said debt from the Contactor before presenting 

us with the demand. 

 

We further agree that no change or addition to or other modification of the terms of the Contract or of 

the Works to be performed thereunder or of any of the Contract documents which may be made 

between you and the Contractor shall in anyway release us from any liability under this guarantee, and 

we hereby waive notice of any such change, addition, or modification. 

 

This Guarantee shall be valid until a date 60 days after the expiry of defect liability period of 1 year 

after intended completion date for the Construction Works. 

 

Signature and seal of the guarantor ____________________________________________________ 

 

Name of Bank _____________________________________________________________________ 

 

Address __________________________________________________________________________ 

 

Date ____________________________________________________________________________ 
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(For Operation and Maintenance Works) 

(Unconditional irrevocable Bank guarantee of any 

nationalized/ scheduled banks on INR 100/- Stamp Paper) 

 

To, 

Chief Executive Officer, 

Shillong Smart City Limited 

Shillong, Meghalaya 

 

WHEREAS ______________________________________[Name and Address of Contractor, which 

in the case of a joint venture shall be the name of the joint venture (whether legally constituted or 

prospective) or the names of all members thereof] (Hereinafter called “the Contractor”) has undertaken, 

in pursuance of Contract No. __________ dated _________________ to execute ______________ 

[Name of Contract and brief description of Works] herein after called “The Contract”. 

 

AND WHEREAS it has been stipulated by you in the said contract that the Contractor shall furnish you 

with a bank guarantee by a Nationalized Bank for the sum specified therein as security for compliance 

with his obligations in accordance with the Contract; 

 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee; 

 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf of 

the Contractor, up to a total of ____________________ [amount of guarantee] _______________ 

 

___________________ [in words], such sum being payable in the types and proportions of currencies 

in which the Contract price is payable, and we undertake to pay you, upon your first written demand 

and without cavil or argument, any sum or sums within the limits of ___________________ [amount of 

guarantee] as aforesaid without your needing to prove or to show grounds or reasons for a demand for 

the sum specified therein. 

 

We hereby waive the necessity of your demanding the said debt from the Contactor before presenting 

us with the demand. 

 

We further agree that no change or addition to or other modification of the terms of the Contract or of 

the Works to be performed thereunder or of any of the Contract documents which may be made 

between you and the Contractor shall in anyway release us from any liability under this guarantee, and 

we hereby waive notice of any such change, addition or modification. 

 

This Guarantee shall be valid until a date 6 (six) months from the date of completion of O&M Period. 

 

Signature and seal of the guarantor ____________________________________________________ 

 

Name of Bank _____________________________________________________________________ 

 

Address __________________________________________________________________________ 

 

Date ____________________________________________________________________________ 
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FORMAT G: EARENST MONEY DEPOSIT/ BID SECURITY BANK GUARANTEE 

(Unconditional irrevocable Bank guarantee of any 

nationalized/ scheduled banks on INR 100/- Stamp Paper) 

 

To, 

Chief Executive Officer, 

Shillong Smart City Limited 

Shillong, Meghalaya 

 

Whereas …………………………. [Name and Address of Contractor, which in the case of a joint venture 

shall be the name of the joint venture (whether legally constituted or prospective) or the names of all 

members thereof] (Hereinafter called “the Contractor”) has submitted the bid for Submission of 

RFP………………… [RFP Number] dated………………. [Date] for………………… [Name of the 

assignment] (hereinafter called "the Bid") to……………. [Name of Authority]. 

 

Know all Men by these presents that we …………………. [Name of Bank] having our office at 

……………. [Registered Address] (hereinafter called "the Bank") are bound unto the ……………. [Name 

of Authority] (hereinafter called "the Authority") in the sum of Indian Rupees 

…………………………………… [Amount in figures] (Rupees……………. [Amount in words] only) for 

which payment well and truly to be made to the said Authority, the Bank binds itself, its successors and 

assigns by these presents.  

 

Sealed with the Common Seal of the said Bank this…………… [Date]. The conditions of this obligation 

are: 

1. If the Bidder having its bid withdrawn during the period of bid validity specified by the Bidder on the 

Bid Form; or 

2. If the Bidder, having been notified of the acceptance of its bid by the Authority during the period of 

validity of bid 

a) fails or refuses to execute the Form of Agreement in accordance with the Instructions to 

contractor, if required; 

OR 

b) fails or refuses to furnish the Performance Guarantee, in accordance with the provisions of 

tender document and Instructions to contractor, 

 

We undertake to pay to the Authority up to the above amount upon receipt of its first written demand, 

without the Authority having to substantiate its demand, provided that in its demand the Authority will 

note that the amount claimed by it is due to it owing to the occurrence of one or both of the two 

conditions, specifying the occurred condition or conditions. 

 

This guarantee will remain in force up to and including the date12……………. after the deadline for 

submission of tender as such deadline is stated in the Instructions to contractor or as it may be extended 

by the Engineer-in- Charge, notice of which extension(s) to the Bank is hereby waived. Any demand in 

respect of this Guarantee should reach the Bank not later than the above date.  

 

NOTHWITHSTANDING ANYTHING CONTAINED HEREIN: 

 

I. Our liability under this Bank Guarantee shall not exceed Indian Rupees 

………………………… [Amount in figures] (Rupees……………... [Amount in words] only)  

II. This Bank Guarantee shall be valid up to ……………... [insert date] 

 
12 Date to be worked out on the basis of validity period of 6 months from last date of receipt of tender 
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III. It is a condition of our liability for payment of the guaranteed amount or any part thereof 

arising under this Bank Guarantee that we receive a valid written claim or demand for 

payment under this Bank Guarantee on or before ………… [insert date] failing which our 

liability under the guarantee will automatically cease. 

 

 

Date: ……….       (Authorized Signatory of the Bank) 

 

 

Seal: 

 

WITNESS ……………… 

 

(SIGNATURE, NAME AND ADDRESS) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 


